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NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will  have to register with the Central Contractor
Registration (CCR) database.  This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government.  Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered.  Vendors can register on line at
http://www.ccr.gov.  This internet site contains all pertinent
information for registration as well as provides contact points for
help when registering.  
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NOTICE

NO HAND-CARRIED or MAILED PROPOSALS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation.  In addition, because
all packages must be screened for security purposes at a central location
prior to their delivery, the Architect of the Capitol cannot accept
packages containing offers hand-carried directly to the Bid Room
address within the Ford House Office Building, as specified elsewhere
in this solicitation, or at any other location in the U.S. Capitol Complex
of buildings.

Due to these unusual circumstances, the Procurement Division for the
Architect of the Capitol will only accept offers proposals via FEDEX or
UPS NOT to use same day delivery.  It is necessary for delivery
personnel to arrive in a FEDEX/UPS truck and be in a uniform
recognized as FEDEX/UPS at the delivery point.  Offerors are
encouraged to determine who will be making the delivery when making
arrangements with FEDEX/UPS.  All UPS and FEDEX deliveries are to
be made to the Ford House Office Building at the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, SW.
Washington, DC 20515
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B.1 GENERAL PURPOSE

B.1.1  The Contractor shall provide all management, supervision, labor, personnel,
materials, services, supplies, repair parts, tools, and equipment (except as otherwise
specified herein), necessary to perform the full range of Operational and Maintenance
and other services as defined within the Performance Work Statement (PWS) except
as specified as Government furnished property and services at the United States
Capitol Police Facilities.  

B.1.1.1  The Contractor shall be on-site or on call twenty-four hours a day, seven days
a week (24/7) including Government holidays.  The Contractor shall also be
responsible for coordinating and setting up for the Architect of the Capitol and the
United States Capitol Police (USCP) any man/made or Natural emergencies to support
the USCP mission if requested to do so by the Contracting Officer Technical
Representative.

B.2 PRICING INFORMATION

B.2.1 Section B provides the prices to be paid for the supplies and services as
described in Section C, Statement of Work.

B.2.2 Contract Line Item Numbers (CLINs) 0001 through 0006 are for the Base Year of
contract performance and Clin’s 0101-0406 are for optional year(s) contract
performance.

CLINs 0101 through CLINs 0106 - 1st Option year
CLINs 0201 through CLINs 0206 - 2nd Option year
CLINs 0301 through CLINs 0306 - 3rd Option year
CLINs 0401 through CLINs 0406 - 4th Option year 

B.2.3 The following descriptions are furnished to provide a clear understanding of the
requirements of the various Contract Line Item Numbers (CLINs):

CLIN(s) 0001-0002, 0101-0102, 0201-0202, 0301-0302, and 0401-0402 shall
be used to identify the fixed costs associated with providing the related services.
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CLIN(s) 0003-0006; 0103-0106; 0203-0206;0303-0306; and 0403-0406 shall be
funded with an estimated not-to-exceed ceiling dollar amount as necessary.

CLIN(s) 0004, 0104, 0204, 0304, and 0404 shall be used for Infrastructure
Repair Orders that exceed the $2,500 threshold and Small Project Work that
will be funded only after receipt and acceptance of a cost proposal from the
Contractor.

B.2.4 CLIN(s) 0001, 0101, 0201, 0301, 0401 - OPERATIONS AND MAINTENANCE:  
This price shall include all costs (except as noted elsewhere) associated with the
daily operations and preventative/predictive maintenance and repair of the
USCP facilities in accordance with the Statement of Work,  to include: building
structures, building and site infrastructures, utility systems, heating, ventilation
and air conditioning (HVAC), electrical, plumbing, DDC and other control
systems, fire safety and monitoring systems, emergency electrical systems, and
all normal, urgent, and emergency service calls on a 24-hour -7-day per week -
365 day per year basis.

B.2.5 CLIN(s) 0002, 0102, 0202, 0302, 0402 - LANDSCAPING & GROUNDS
 MAINTENANCE: 

This price shall include all costs (except as noted elsewhere) associated with the
upkeep of the USCP facilities in accordance with the Statement of Work,  to
include: lawn, shrub, and tree maintenance; pest and weed control; irrigation
and irrigation systems maintenance; debris clearing; and maintenance of
landscaping beds and decorative structures. 

B.2.6 CLIN(s) 0003, 0103, 0203, 0303, 0403 - SNOW REMOVAL 

         This not to exceed (NTE) dollar ($) amount which includes reimbursement costs
for the labor and equipment necessary for clearing and removal of snow and ice
and surface treatment services performed in accordance with the Statement of
Work.

B.2.7 CLIN(s) 0004, 0104, 0204, 0304, 0404 - INFRASTRUCTURE REPAIR
ORDERS: 

The Contractor will submit a proposal to the Government for any and all costs
associated with, but not limited to, all labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform
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infrastructure repairs in excess of $2500 per the Statement of Work at the time
the need arises.

B.2.8 CLIN(s) 0005, 0105, 0205, 0305, 0405 - SPECIAL EVENTS SUPPORT: 

The Contractor shall submit a proposal to the Government for any and all costs
associated with, but not limited to the performance of these services per the
Statement of Work at the time the need arises.

B.2.9  CLIN(s) 0006, 0106, 0206, 0306, 0406 - SPARE PARTS, MATERIALS,
SUPPLIES AND EQUIPMENT:  

This not to exceed (NTE) dollar ($) amount which includes all reimbursable costs
associated with the Contractor’s purchase of replacement or spare parts,
supplies, materials, plants and garden/snow treatment chemicals used in
support of this contract in accordance with the Statement of Work.   The
Contractor shall submit paid receipts (as attachments to his monthly invoice) in
support of purchases made against this CLIN. 

B.2.10 Pricing for CLIN(s) listed under B.2.6, B.2.7, and B.2.8: 

Prices for these CLIN(s) must be provided ( SEE Attachment J.1) by each offeror
for    each 12 month period, i.e., Base Year and Option Years 1 through 4. 
Prices proposed by the successful offeror and accepted at time of award will be
binding  on the successful offeror as the unit prices to be used for all
reimbursable costs,   and work order proposals under subject CLIN(s).
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BASE YEAR : 1October 2006 - 30 September 2007
CLIN Description QTY. U/M Unit Cost Total

0001 Operations and Maintenance
Services in accordance with the
SOW

12 M O $ $

0002 Landscaping and Grounds
Maintenance Services in  the
SOW

12 M O $ $

0003 Snow Removal Services in
accordance with the SOW

As Required

 

1 Lot In accordance with

Attachment J.1, Work

Order  Price List

Not to Exceed

$

0004 Infrastructure Repair Orders
exceeding $2,500 in accordance
with the SOW

As Required
1 Lot In accordance with

Attachment J.1, Work

Order  Price List

Not to Exceed

$

0005 Special Events Support in
accordance with the SOW

Re imb ursable 1 Lot In accordance with

Attachment J.1_, W ork

Order  Price List

Not to Exceed

$

0006 Spare Parts, Materials and
Supplies costs in accordance with 
the SOW

Reimbursable 1 Lot

Not to Exceed

$

TOTAL BASE YEAR CONTRACT PRICE:                           $ ________
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CLIN Description QTY. U/M Unit Cost Total

0101 Operations and Maintenance
Services in accordance with 
the SOW

12 M O $ $

0102 Landscaping and Grounds
Maintenance Services in
accordance with the SOW

12 M O $ $

0103 Snow Removal Services in
accordance with the SOW

As Required  1  Lot In acco rdanc e with

Attach m ent J .1, Wo rk

Order Price List

Not to Exceed

$

0104 Infrastructure Repair Orders
exceeding $2,500 in
accordance with the SOW

As Required 1 Lot In acco rdanc e with

Attach m ent J .1, Wo rk

Order Price List

Not to Exceed

$

0105 Special Events Support in
accordance with the SOW Re im bu rsab le 1 Lot In acco rdanc e with

Attach m ent J .1, Wo rk

Order Price List

Not to Exceed

$

0106 Spare Parts, Materials and
Supplies costs in accordance
with the SOW

Reimbursable 1 Lot Not to Exceed

$

TOTAL OPTION YEAR ONE CONTRACT PRICE:      $_______________ 

OPTION YEAR 1: 1 October 2007 - 30 September 2008
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CLIN Description QTY. U/M Unit Cost Total

0201 Operations and Maintenance
Services in accordance with 
the SOW

12 M O $ $

0202 Landscaping and Grounds
Maintenance Services in
accordance with the SOW

12 M O $ $

0203 Snow Removal Services in
accordance with the SOW

As Required

 

1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

$

0204 Infrastructure Repair Orders
exceeding $2,500 in
accordance with the SOW 

As Required 1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

$

0205 Special Events Support in
accordance with  the SOW

Re imb ursable 1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

0206

Spare Parts, Materials and
Supplies costs in accordance
with  the SOW

Reimbursable 1 Lot Not to Exceed

$

TOTAL OPTION  YEAR TWO CONTRACT PRICE: $_________________

OPTION YEAR 2: 1 October 2008 - 30 September 2009
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CLIN Description QTY. U/M Unit Cost Total

0301 Operations and Maintenance
Services in accordance with 
the SOW

12 M O $ $

0302 Landscaping and Grounds
Maintenance Services in
accordance with the SOW

12 M O $ $

0303 Snow Removal Services in
accordance with  the SOW

As Required

 

1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

$

0304 Infrastructure Repair Orders
exceeding $2,500 in
accordance with the SOW

As Required 1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

$

0305 Special Events Support in
accordance with the SOW

Re imb ursable 1 Lot In accordance with

Att ach m ent  J.1 , Work

Orde r Price List

Not to Exceed

$

0306 Spare Parts, Materials and
Supplies costs in accordance
with  the SOW

Reimbursable 1 Lot  

Not to Exceed

$

TOTAL OPTION  YEAR THREE CONTRACT PRICE: $ ______________

OPTION YEAR 3: 1 October 2009 - 30 September 2010



 SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

AOC RFP #060123 Page 8 of  9

CLIN Description QTY. U/M Unit Cost Total

0401 Operations and Maintenance
Services in accordance with the
SOW

12 M O $ $

0402

Landscaping and Grounds
Maintenance Services in
accordance with the SOW

12
M O $ $

0403 Snow Removal Services in
accordance with the SOW As Required

 

1 Lot In accordance with Attachment

J.1, Work Order Price List

Not to Exceed

$

0404 Infrastructure Repair Orders
exceeding $2,500 in accordance
with the SOW

As Required 1 Lot

In accordance with Attachment

J.1, Work Order Price List

Not to Exceed

$

0405 Special Events Support in
accordance with the SOW

Re imb ursable 1 Lot In accordance with Attachment

J.1, Work Order Price List

Not to Exceed

$

0406 Spare Parts, Materials and
Supplies costs in accordance with 
the SOW

Reimbursable 1 Lot  Not to Exceed

$

TOTAL OPTION YEAR FOUR CONTRACT PRICE:            $ ________

OPTION YEAR 4: 1 October 2010 - 30 September 2011
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PERFORMANCE PERIODS AND CUMULATIVE PRICING PAGE

PERIOD CLINS PERIOD OF PERFORMANCE

BASE 0001-0006 8 October 2006 through 7 October 2007

OPTION 1 0101-0106 8 October 2007 through 7 October 2008

OPTION 2 0201-0206 8 October 2008 through 7 October 2009

OPTION 3 0301-0306 8 October 2009 through 7 October 2010

OPTION 4 0401-0406 8 October 2010 through 7 October 2011

CUMULATIVE PRICING TOTALS

BASE YEAR TOTAL  $____________________

OPTION YEAR 1 TOTAL $____________________

OPTION YEAR 2 TOTAL $____________________

OPTION YEAR 3 TOTAL $____________________

OPTION YEAR 4 TOTAL $____________________

CUMULATIVE TOTAL $____________________
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GENERAL  
 
1.1. BACKGROUND. 
 
United States Capitol Police (USCP) is responsible for protecting the United States Congress and 
the on-site public.  The following Operations and Maintenance/Landscaping/Snow Removal/Pest 
Control Contract is to support the mission of the United States Capitol Police and their daily 
operations. The Contractor shall be responsible to maintain the USCP Facilities and Grounds to 
ensure a safe and productive work environment for the building occupants. The following United 
States Capitol Police (USCP) Facilities and facilities that support the Capitol Police Facilities are 
included in this Operations and Maintenance Contract:   
 

a. United States Capitol Police Headquarters Facility 
Location: 119 D Street S.W. Washington, D.C. 

b. United States Capitol Police Vehicle Maintenance & Hazardous Device Facility 
Location:  67 K Street S.W. Washington, D.C.  

c. United States Capitol Police Crib Facility 
Location: 190 D Street S.W. Washington, D.C. 

d. United States Capitol Police K-9 Facility  
Location: D.C. Village, Blue Plains Washington D.C.  

e. United States Capitol Police 3rd Street Screening Trailer 
Location:  3rd and Constitution Avenue S.W. Washington D.C. 

f. United States Capitol Off-Site Delivery Facility 
Location: 1430 South Capitol Street, (P Street Warehouse) Washington D.C.  

g. United States Capitol Police Kiosks Units 
Location: Various locations around the Capitol Hill area. 

h. AOC Construction Management Branch Facility 
Location: 4701 Shepherd Parkway, (D.C. Village) Blue Plains, Washington, D.C.  

i. AOC/USCP Fairchild Office Facility 
Location: 499 South Capitol Street S.W. Washington D.C.   

j. AOC  Perimeter Securities Office Trailer 
Location:  “D” Street NE, between Louisiana Ave and Delaware Ave. 

      k.   Man Made or Natural Emergencies Support. 
L.  Special Events Option. (see special events section). 
M.  Note:  The Contractor will perform only Miscellaneous Utility Work Orders in the Fairchild 

Office Facility.  For floors 1/2/3/7/8. Operation & Maintenance will not be required for this 
Facility.    
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1.2. STATEMENT OF WORK  
 

The Contractor shall provide all management, supervision, personnel, materials, equipment, 
repair parts and services necessary to perform the full range of Operational and Maintenance 
support as defined in this Performance Work Statement (PWS), except as specified in 
Section 3 as Government furnished property and services at the United States Capitol Police 
Facilities.  The Contractor shall be on site or on call twenty-four hours a day, Seven (7) days 
a week including government holidays. The Contractor shall be responsible for coordinating 
and setting up for the Architect of the Capitol and the United States Capitol Police any 
Man/Made or Natural Emergencies to support the United States Capitol Police Mission if 
requested to do so by the Contracting Officer Technical Representative (COTR), (see hours 
of operation listed below).  The Contractor shall perform to the standards of this contract.   
 
Special Events Option:  The Contractor shall be responsible for coordinating and setting up 
for the Architect of the Capitol and the United States Capitol Police Special Events 
Activities to support the mission of the Architect of the Capitol and the United States 
Capitol Police Mission if requested to do so by the COTR.  (see Special Events Section).  
 
The Contractor shall perform a full range of Operations and Maintenance and Support 
Services for the following United States Capitol Police (USCP) facilities: 
 
a. United States Capitol Police Headquarters Facility 
      85,000 gross square feet. 
b. United States Capitol Police Vehicle Maintenance Division Facility/Hazardous Device 

Facility 
      24,000 gross square feet. 
c. United States Capitol Police Offsite Delivery Center 
      7,000 gross square feet. 
d. United States Capitol Police K-9 Facility 
      4,000 gross square feet. 
e. United States Capitol Police Kiosks  

30 Kiosks Units/ and Security Traffic Barriers (need total count) 
f. United States Capitol Police Crib Facility.  
      4,000 gross square feet. 
g. United States Capitol Police Trailer at 3rd Street & Constitution Ave.  
      480 gross square feet. 
h. AOC Construction Management Branch Facility 
      12,500 gross square feet. 
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i. AOC/USCP Fairchild Office Facility – Floor 1/2/3/78. (Miscellaneous Work Orders 
Only).    

      115,000 gross square feet. 
j. AOC Office Trailer 

Location:  “D” Street NE, between Louisiana Ave and Delaware Ave.  
     1,440 gross square feet. 

 
The normal hours of operation for the United States Capitol Police are twenty-four (24) 
hours a day, seven (7) days a week, three hundred and sixty-five (365) days a year.  The 
Contractor shall be required to be on site between the hours of 7:30 a.m. and 4:00 p.m., 
Monday through Friday. The Contractor shall respond to all emergency service calls twenty 
four hours (24) a day, seven (7) days a week, three hundred and sixty five (365) days a year, 
including Saturday’s and Sunday’s.  This includes all Government Holidays, Man/Made or 
Natural Emergencies.  
 
 The Contractor shall respond to all emergency calls within two hours after receiving the 
emergency call.   The Contractor shall notify the COTR immediately of the emergency and 
shall keep the COTR appraised of the situation at all times.  Some repairs or maintenance 
including both Standard and Non Standard Work Orders (defined in 2.1.25 and 2.1.26 of 
this PWS) may be required to occur after normal duty hours. Should that be the case and 
because of the nature of the facilities, the repairs or maintenance performed will not be 
charged at an overtime rate, but included as part of the contract. Further, all repairs or 
preventive maintenance will be scheduled around USCP activities. 

 
1.2.1. Preventive Maintenance (PM).  PM is a large, important portion of this PWS.  The  
 Contractor is required to develop and implement PM plans according to the General              
            Administration Services (GSA) Maintenance Guidelines and Time Standards Manual.  The   
            Government may, at its discretion, grant an interim approval of PM plans prior to approval   
            of the finalized plans. Warranties applicable to any equipment must be considered by the       
            Contractor prior to performance of any service/or maintenance.  Equipment under warranty  
            shall be maintained in accordance with warranty instructions and conditions.  The COTR      
            will inform the Contractor of such equipment that is under warranty. 
 
1.2.1.1. PM plans shall be based on the requirements set forth in this PWS, General Services 

Administration Maintenance Guidelines Manual (GSA), manufacturer's 
recommendations and standards, and applicable codes.    In cases where no GSA 
preventative maintenance guide exists, the Contractor shall follow manufacture’s 
recommendations and the requirement specified in paragraph 1.2.1.4. of the PWS.  
The Contracting Officer’s (CO) Technical Representative (COTR) may determine in 
some instances, that more stringent requirements may be needed.   Refer to 
Technical Exhibit 3.   
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1.2.1.2  The Contractor shall maintain PM records on all equipment and systems, which shall 
reflect PM performed and all repairs made, including scheduled and accomplished 
dates.  A copy of the PM records shall be provided to the Contracting Officer’s 
Technical Representative (COTR) on a monthly basis. All PM records for work at 
the USCP Facilities shall be separately tracked by the Contractor as required by 
Government.   

 
1.2.1.3  Once established, the PM program shall be executed as scheduled with 

documentation maintained accurately and up to date at all times.  The Contractor 
shall update its PM program as necessary to reflect any changes in equipment 
inventory (e.g., additions or deletions), with such updates being subject to 
Government approval.  Proposed revisions shall be provided to the Government for 
approval in writing within 15 calendar days after their need is identified. 

 
1.2.1.4. On equipment where a PM guide does not exist, the Contractor is required to 

develop maintenance guidelines for approval by the COTR.  The guidelines shall be 
submitted as part of the PM plan, and include a listing(s) of items and components to 
be maintained, inspection and maintenance techniques, personnel schedules for 
performance; PM checkpoints, services, and frequencies, and recording 
methodology. 

 
1.2.2.  Operating Plans.  Operating plans are also required in various sections of this PWS 

to identify all requirements for safe, efficient operation of the utility systems and 
services provided by the Contractor.  Operating plans shall be submitted as part of 
the work management plan. 

 
1.2.2.1.  Operating plans shall be prepared by the Contractor and in accordance with the  
  following order of precedence:   
 
   (1) Manufacturers' recommendations and standards. 
   (2) National State and Local Codes.  
   (3) Procedures outlined herein.  
   (4) Industry standards. 
 

Unless otherwise specified herein, operating plans shall include, but are not limited 
to, complete description of operating procedures; personnel organization and 
schedules; reporting methodology; operational testing, measuring, recording, and 
reporting of operating data, to include operations logs; operator checks and services 
and their frequencies, and identification and reaction to operational emergencies.  
Logs, records, checklist, and other documentation maintained by the Contractor shall 
be available during all normal working hours for Government (COTR) approval.  
Proposed revisions shall be provided to the Government for approval within 15 
calendar days after their need is identified. 
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1.3. KEY PERSONNEL. 
 
1.3.1. The Project Manager shall be on site or available during normal working hours.  
The Contractor shall provide a Manager who shall be responsible for the performance of work.  The 
name of this person and alternate(s) (Assistant Project Manager, or Chief Engineer) who shall act on 
behalf of the Contractor when the Project Manager is absent shall be designated to the Contracting 
Officer in writing. A key personnel member shall be available at all times.  The Government will 
only provide limited office space for key personnel (example: on duty Facility Engineer/Work 
Order Desk) to operate and maintain the USCP Facilities from.     The limited office space will 
be located in the police headquarters facility.  A parking space for one (1) service vehicle will be 
available at the headquarters facility.  The Project Manager or his alternate shall be available at all 
times during normal Government working hours and shall respond to emergency service calls after 
normal working hours within one (2) hours after receiving the emergency service call.  The Project 
Manager or Alternate shall have full authority to act for the Contractor on all contract matters 
relating to the daily operation of this contract.  The Contractor will be given limited storage space to 
store both parts and equipment.   

 
1.3.1.1.  Reserved 
 
1.3.1.2.  The Project Manager is designated as the accountable property custodial officer for 

all accountable property provided to the Contractor.  The Project Manager shall 
adhere to requirements for Accounting and Inventory Control for Property Assigned 
to Custodial Areas. 

 
1.3.1.3.  The Contractor is responsible to correct all unsatisfactory work that falls within the  
  requirements of the PWS.  
 
1.3.1.4.  Contractor employees shall observe and comply with all USCP rules and regulations 
  concerning general employee conduct as may from time to time be published.  The 

Government will provide these to the Project Manager.  Note: All USCP Facilities 
are a smoke-free workplace.  

 
1.3.1.5.  Contractor employees shall not loiter around the facility during off-duty hours. 
 
1.3.2.  Employees.  The Contracting Officer has the authority to restrict the employment 

under the contract of any contractor employee, or prospective employee, who is 
identified as a potential threat to the health, safety, security, general well being or 
operational mission of the facility and its population.  The Contracting Officer may 
require the Contractor to remove any employee from the job site who is found 
objectionable by the Government.  The removal from the job site of such persons  
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shall not relieve the Contractor of the requirement to provide sufficient personnel to 
perform adequate and timely services. 

 
1.3.2.1.  The Government may require medical screening of Contractor personnel, at 

Contractor expense, to ascertain whether employee(s) has (have) been using 
controlled substances. 

 
1.3.2.2.  All Contractor employees shall present a neat appearance and be easily recognized. 

All employees must wear contractor issued distinctive clothing bearing a 
distinguishable emblem or patch.  The clothing must be approved by the COTR.  
The Contractor is expected to have its employees as well as its sub-contractors in 
uniform within 30 calendar days from the date he/she is hired. 

 
1.3.2.3.  The Contractor shall ensure that employees have all current and valid required, 
  professional certifications and licenses before starting work. 
 
1.3.2.4.  The Contractor shall not employ any person who is an employee of the United          
                         States Government if the employment of that person would create an appearance or  
                         apparent conflict of interest. 
 
1.3.2.5.  Supervisory and technical personnel shall have experience in maintenance of 

complex industrial facilities and in the operation of utility systems of the type used at 
the USCP Facilities.  Supervisory personnel shall be experienced in the 
administration, scheduling, and coordination of a work a force for the maintenance 
of  the USCP Facilities.  Employees responsible for performing/approving such 
work must possess up-to-date licenses and certifications as required by the City of 
Washington, D.C. 

 
1.3.2.6.  Employees furnished under this contract shall be experienced in the maintenance of  

industrial equipment and systems of the type in use at the USCP Facilities, and shall 
possess the knowledge, skills and abilities to perform such work.  Contractor 
personnel must be able to read, write, speak, and understand English. 

 
1.3.2.7.  The Contractor shall ensure appropriate staff participation in any training scheduled 

by the Government during normal working hours at the USCP Facilities. 
                                                        
1.3.2.8.  The Contracting Officer Technical Representative reserves the right to review the 

resumes of all proposed personnel for appropriate skill level prior to being employed 
under this contract. 

 
1.3.2.9. The Contractor shall immediately notify the COTR in writing when a decision to 

terminate an employee has been made. 
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1.4.      STATUTORY AND ACTUAL DAMAGES.   
 

Mandatory deductions are addressed elsewhere related to the value of services not received 
for work not performed or defectively performed.  The Contractor shall additionally be 
subject to deductions for damages consequently incurred by the Government as a result of 
the Contractor's nonperformance or defective performance.  These deductions may apply in 
case of total default, partial default, or when a specific contract requirement is not performed 
or, in the opinion of the COTR, is unsatisfactorily performed. 

 
1.4.1.  Statutory Damages.  When the Contractor fails to perform or defectively performs 

any requirement of this contract, whether referred to in the Performance 
Requirements Summary of any section of this PWS, or in the narrative of any 
section of this PWS or contract, and when the Contracting Officer determines that 
such failure is the proximate cause of the facility being in noncompliance with any 
Federal, District or Local statute or regulation, and when the Agency is assessed any 
fine or penalty as a result of such non-compliance, the Contractor shall be liable to 
the Government for the amount of any fine or penalty so assessed.  Any amount, for 
which the Contracting Officer determines the Contractor to be liable, shall be 
deducted from the amounts due on monthly invoices submitted after the amount is 
determined. 

 
1.4.2.  Actual Damages.  When the Contractor's failure to perform any requirement of this  
  contract causes the full or partial failure of any ongoing analysis or research  
  program, the Contractor shall be liable to the Government for all personnel and  
  material cost of the portion of the analysis or research program that failed.  As used  

in this paragraph, "failure" means that progress is disrupted to the extent that 
additional personnel or material resources must be expended to bring the analysis or 
program back up to the level it was at immediately prior to the incident that caused 
its disruption. 

 
1.4.3.  Assessment of Costs.  Cost assessed to the Contractor will be based on the cost of 

the fines or penalties assessed to the Government, and the Government material and  
  personnel costs lost due to Contractor-induced errors.  Proposed assessments against  
  the Contractor will be fully documented by the Government and forwarded to the  

Contractor for explanation of any extenuating factors which may apply.  The 
Contracting Officer will review the Contractor reply and make the final 
determination regarding any charges to be assessed. 
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1.5. PHYSICAL SECURITY.   
 

The Contractor shall be responsible for safeguarding all Government property provided for 
contractor use. This includes, but is not limited to, Government Equipment.  At the close of 
each work period, Government facilities, equipment and materials shall be secured.  The 
Contractor shall take all necessary action needed to protect the Government's property 
against catastrophic events such as major or unusual weather conditions or utility outages. 

 
1.5.1. Controlled Entry.  Entrance into the facilities is controlled through entry points of each 

facility. Visitors (i.e., those personnel that are not part of the USCP Staff or facilities  
workforce, Government or Contractor) are required to sign in and out at the entrance. 
Permanent workforce personnel are required to sign in or out.  The Contractor shall provide 
the COTR, immediately upon request, a roster of Contractor personnel that are employed for 
work at the facility.  The Contractor shall also provide the COTR with a roster of visitors at 
least 24 hours in advance of their expected arrival.  All Contractor personnel shall be 
identified to the Government during the start-up period or upon employment, whichever is 
earlier.  The Government will provide picture ID badges to be renewed yearly, for security 
purposes.  The Contractor and its employees shall comply with all security procedures for 
access to the grounds and facility which may require display of ID and/or sign in/out during 
non-regular work hours.   

 
1.5.2. Key Control.  The Contractor shall establish and implement a procedure for ensuring  

that all keys and lock combinations that may be issued to Contractor personnel by the           
            Government are not lost or misplaced and are not used by unauthorized persons. 
  
1.5.2.1.  All keys and combinations required for satisfactory accomplishment of tasks 

described in this PWS will be furnished by the Government. 
  
1.5.2.2.  Keys and lock combinations issued to the Contractor shall not be duplicated; and 

shall not be disseminated beyond a "need to know" basis.  The Contractor shall 
provide a list of personnel that have been issued keys and lock combinations to the 
COTR, and shall update the list accordingly. 

  
1.5.2.3.  The Contractor shall report loss of a key or compromise of a combination 

immediately to the Government (COTR).  All keys lost by the Contractor shall be 
immediately replaced by the Contractor.   Existing locks will be replaced; the direct 
cost of which will be charged to the Contractor.  Cost of replacing combination 
locks as a result of contractor-caused compromise of combination will be assessed to 
the Contractor. 

  
1.5.3.  Fire Safety.  The Contractor shall include fire safety precautions and procedures in 

its safety and accident prevention plans called for in the various sections of this 
PWS.  All fires shall be reported immediately by the most expeditious means.   
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1.5.3.1.  The Contractor shall obtain a permit from the COTR or designated alternate   
              prior to any welding or burning.  
 
1.5.3.2.  The Contractor shall notify and coordinate with the Government representative 

before any work is started and after completion of all work on a fire suppression 
system, fire hydrant, or water main; and shall obtain prior approval from the 
representative before turning off water which could affect the fire protection 
capabilities to any facility. 

 
1.5.3.3.  The Contractor will participate in the Occupant Emergency Evacuation Plans and 

the Contingency/Emergency Plans established in each facility.  The Government 
will make routine fire safety inspections, and the Contractor shall perform corrective 
actions on fire hazards noted by the Government. 

 
 
1.6.      GOVERNMENT FURNISHED PROPERTY AND FACILITIES.   
 

The Government will provide the Contractor with limited space for storage of tools and/or 
supplies; office space and spare parts.  However, the Contractor is responsible for the 
accountability and security of all Government owned property and facilities furnished for 
Contractor use or otherwise entrusted to it; and for maintaining it in a clean, serviceable 
condition.   
 
The Contractor assumes the risk of, and is responsible for, any loss or damage to 
Government property and facilities used except for reasonable wear and tear, and to the 
extent that such property is consumed in the performance of the contract. 

 
1.6.1. Facilities.  The Government will provide the Contractor access to the facilities  
 described in Technical Exhibit 2.  The operation, maintenance, and repair of these  
 facilities are included within the PWS.  Repairs necessitated by Contractor misuse or  
 negligence will be accomplished by the Contractor at its own expense.  Alterations  
 made for the benefit of the Contractor must have prior approval of the COTR and may 

or may not, at the discretion of the Contracting Officer, be paid for by the Government. 
 
1.6.2. Equipment.  Technical Exhibit 3 is a representative listing of Government Equipment  
 (Inventory).  The maintenance of this equipment is included within this PWS.  See also  
 specification 3.1.2. and 3.1.2.1 regarding Equipment and Equipment Inventory.  
 
1.6.2.1.  The Contractor shall ensure that all accountable property is controlled in                    
                        accordance with Accounting and Inventory Controls for Property Assigned to             
                        Custodial Areas. 
                                         
1.6.2.2.  The warranty provisions on all equipment, component parts, and accessories shall be 
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  safeguarded by the Contractor during the full duration of the warranty period, by  
  complying with all manufacturers' requirements regarding maintenance services and  
  intervals.  The Contractor shall take full advantage of manufacturer warranty  
  Obligations.   
 
1.6.3 Within 30 calendar days of the effective date of the contract, the COTR and  
  Contractor representatives will conduct a joint inventory of all equipment and  

components at the USCP Facilities.  This inventory shall include a review of 
equipment operating manuals and suppliers catalogs.  As a result of this inventory, 
the Contractor shall develop a Master Equipment and Component Listing and a 
Master Emergency Spare Parts Listing.  All applicable items found during the joint 
inventory that are not included in Technical Exhibit 3 will be added by modification 
to this contract.  Final versions of these listings shall be submitted to the 
Government within 30 calendar days of the joint inventory.    The Contractor will be 
responsible for maintaining current versions of both listings and for stocking and 
replacement of all necessary Emergency Spare Parts.  See Part I, Section H, Clause 
entitled Advance Understandings.  It is contemplated that the Contractor will be 
reimbursed for replacement equipment on a cost basis and that the Contractor shall 
be responsible to insure that the Government receives the best cost possible on all 
parts and equipment, the Contractor shall received three (3) bids or prices on all 
replacement parts and equipment when ever possible.   The total price for such 
reimbursement while specified, may be modified from time to time. 

    
1.6.3.1.   The equipment operating manuals and supplier catalogs presently maintained by                  
               the Government (or copies thereof) will be turned over to the Contractor (if manuals           
               are available) during the Start-Up Phase.  All files, daily, weekly, and monthly logs,            
               data sheets, records, manuals and worksheets, or any other technical material                       
               generated by the Contractor during this contract shall remain or become the property          
               of the Government and shall be returned to the COTR at the expiration of the                       
               contract.  The COTR will have the right to inspect or copy any files, daily,                           
          weekly, and monthly logs, records, reports, maps, worksheets, or any other technical          
                material generated by the Contractor during this contract. 
  
1.6.3.2.  In addition, within 30 calendar days of the joint inventory, the Contractor shall 

number each piece of equipment neatly with numbers of contrasting color to the 
equipment, which must be approved by the COTR. 

 
1.6.4  Storage and Utilities.  The COTR shall designate space (if any) for use by the  

Contractor.  The Contractor may be permitted to place lockers for its staff in the 
mechanical equipment rooms.   Upon the COTR’S approval, tools and supplies may 
be stored in the mechanical equipment rooms. 

 
1.6.4.1.  The Government will be responsible for the cost of all utilities such as electricity,  
  natural gas, fuel oil, water and sewage as necessary to ensure Contractor compliance  
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  with this PWS.  In doing so, the Contractor shall be responsible for implementing a  
  strong energy conservation program--keeping up with national initiatives.  The  
  Government will provide telephone service (local calls only) for this contract.            
                         Vehicles will not be provided.  Use of facilities is restricted to that level which is       
                         specifically needed for contract performance.   
  
1.6.5.  Forms and Publications.  The Government will furnish all required Government 

Forms, and Government publications to the Contractor, as they are required by the 
Contract. Government publications include but are not limited to, Manual Guides, 
Federal Regulations, and Federal Register issuance’s if required. 

  
1.6.6. Protective Clothing (If Required).  The Contractor    
          shall furnish protective clothing to his/her          
          employees if needed to perform service work.          
          
1.6.7.  Restricted Use of Government Facilities and Property.  The Contractor is advised 

that Government-owned facilities, property, and utilities shall only be used in the  
  performance of official duties required by this contract.  No Government owned  
  Facilities, property, and utilities may be used for private benefit at any time. 
 
1.7.                  CONTRACTOR FURNISHED PROPERTY. 
  
 
1.7.1.  General.  The Contractor shall provide all Contractor-specific administrative 

supplies (e.g., letterhead paper, vehicles, equipment and gasoline and diesel fuel 
with the exception of fuel as specified at 5.14.2 and 5.14.3 required for the 
successful accomplishment of the requirements of this PWS. 

  
1.7.2.  Workclothes.  Street clothes shall not be worn by the Contractor's personnel while  
  performing work under this contract.  The Contractor shall provide worker clothing,  

which shall carry a distinguishable emblem or patch.   The Contractor shall provide 
its employees with safety glasses and other protective equipment required for the 
performance of the contract with the exception of what is provided by the 
Government as described in paragraph 1.6.6. 

  
1.7.3.  Tools.  The Contractor shall provide hand tools, small power tools, and minor  
  instrumentation that is normally considered a "tool box" item for the individual  

craftsmen. The Contractor shall be responsible for equipping the individual 
craftsmen to accomplish their normal duties. 

  
1.7.3.1.  The Contractor shall provide all instrumentation and devices necessary to execute 

the specifications in this work statement (e.g., drills, grinders, voltmeters, 
megometers, etc.).   
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1.7.4. Publications.  The Contractor shall provide its own copies of National  
                         /State or District Codes, and Trade Association Standards. 
 
1.7.5  Materials.  The Contractor shall provide and be responsible for all the necessary        
                         items for maintenance of the USCP Facilities including cleaners, HVAC air filters,    
                         grease, oil and other lubricants, belts, wiping rags, light bulbs, fluorescent tubes,        
                         nuts, and bolts associated with the normal day-to-day operations and maintenance of 
                         the USCP facilities. The Contractor shall also be responsible for maintaining all        
                         parking lots, entrance way lighting and security flood lights at each facility.  The       
                        Contractor shall be responsible for supplying all equipment and tools necessary to      
                        perform the above work. 
 
 
1.8.     ENERGY CONSERVATION.   
 

The Contractor shall comply with energy conservation practices and shall be responsible for 
conserving energy to the maximum extent possible.  The Contractor shall plan and develop 
energy conservation procedures when new technologies or Contractor awareness make such 
measures feasible, and shall bring these to the attention of the Government.  
Contractor-generated energy conservation measures must be approved by the Government 
prior to implementation. 

  
1.8.1. Water.  Domestic hot water temperatures shall not exceed 120 degrees Fahrenheit.   Process 

hot water (i.e., the hot water supplies to the laboratories for their use) shall be operated at 
temperatures that meet customer requirements and identified by the COTR. 

 
1.8.2. Electricity.  Inside lights shall be turned off to the maximum extent possible and  
 window lighting utilized.  During non-duty hours, interior and exterior lighting shall be  
 eliminated except when it is essential for safety, research and security purposes.  All  
 lights and equipment shall be turned off any time they are not needed. 
 
1.8.3. Steam.  Steam traps shall not be bypassed.  Traps shall be maintained in good operating  
 order to prevent the bypass of live steam into the condensate system. 
 
1.8.4. Heating and Air Conditioning Control Settings.  Heating and air conditioning control  
 settings for critical facilities shall be in conformance with the critical set points  
 established by the Agency.  Generally, temperature settings shall be in conformance  
 with federal policy.  
 
1.9.     SAFETY.   
 

The Contractor shall establish an accident prevention and safety program.  Which shall 
provide safety, health protection, and personnel medical record maintenance as required by 
the Occupational Safety and Health Act (OSHA), as amended, and all Code of Federal 
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Regulation segments implementing OSHA.  The plan(s) shall be submitted to the 
Contracting Officer for approval during the start-up period. 

  
1.9.1. The Contractor shall appoint a Safety Manager, which may be a collateral duty.   
 
1.9.2. The Government reserves the right to conduct unannounced safety inspections at any  
 time. 
 
1.9.3. The Government reserves the right to investigate accidents involving Contractor  
 personnel.  The Contractor shall immediately report to the Government any bodily  
 injury or death of Contractor personnel while in the performance of official duties,  
 damage to Government property estimated to be in excess of $100, or loss of  
 Government property resulting from the activities of the Contractor, its agents, or  
 employees. 
 
1.9.4. The Contractor shall provide employees with protection against physical and health  hazards 

by furnishing all industry standard protective equipment required for  performance of this 
work statement.   

 
1.9.5. The Contractor shall ensure that all signs, equipment, machinery, and hazards are  
 marked or painted to identify the hazard.  The colors and markings used shall conform  
 to Occupational Safety and Health Administration (OSHA) regulations specified at 29  
 CFR 1910.144 (Safety Color Code For Marking Physical Hazards).  
 
1.9.6. The Contractor shall ensure that all operating equipment and tools have guards which  
 conform to the provisions of OSHA regulations specified at 29 CFR 1910 Subparts 0  
 and P. 
 
1.9.7. All waste material as defined in 40 CFR 261.20 which could affect the environment must  

be disposed of in accordance with directions provided by the Hazardous Waste 
Manager/Safety Officer associated with the facility. 

 
1.9.8. All Contractor personnel that may be required to enter restricted areas shall be  
 identified to the Government during the start-up period or upon employment,  

whichever is earlier.   
 
1.9.9. Scheduled safety tests shall be the responsibility of the Contractor to perform at no  
 additional cost to the Government as follows: 

 
• Fire alarm system -- Yearly  
• Fire Extinguisher Inspections -- Visual inspection monthly and annual 

maintenance check as specified in 29 CFR, Part 1910.157(e).  



SECTION C:  STATEMENT OF WORK 
UNITED STATES CAPITOL POLICE FACILITIES 

AOC RFP NO. 060123                          14 

• High voltage Switchgear and Transformers  -- Yearly by a company 
independent of the Contractor. 

• Safety showers/or sinks -- Activate monthly to flush line and verify 
proper operation. 

• Pressure Vessel Certification- As required by Federal, District, and Local 
Regulations.  Performed by a company independent of the Contractor.  

• Load bank test of emergency generators -- during base year and every 
year there after performed by a company independent of the Contractor. 

• Steam distribution—semi annual 
• Water and air sampling as required by the Contractor two (2) times 

annually. 
• UPS Systems – Standard PM Requirement for each unit. 

 
1.9.10.  Employee Training. The Contractor shall provide the COTR with annual reports 

of employee(s) training certifications.  The Contractor shall provide OSHA Hazard 
Communication training to ensure that all employees are informed of both the 
chemical and non chemical hazards associated with the performance of the contract 
tasks and the appropriate protective measures before the task is initiated. 

 
1.9.10.1. The COTR will be responsible to inform the Contractor of: 
 

A. Any USCP chemical or non chemical hazards which the Contractor’s 
personnel may encounter in the normal course of work on the premises.  
 

  B. Related precautionary measures to protect contract employees during normal 
   conditions at the work place and in foreseeable emergencies. 
 
  C. Any special labeling system in the USCP workplace. 

 
1.10. HOURS OF OPERATION 
 
1.10.1.  Normal Hours.  The normal working hours of the United States Capitol Police are 

twenty-four (24) hours a day, seven (7) days a week, three hundred and sixty-five 
(365) days a year.  The Contractor shall be required to be on site between the hours 
of 7:30 a.m. to 4:00 p.m., Monday through Friday. The Contractor shall respond to 
all emergency service calls twenty four (24) hours a day seven (7) days a week, three 
hundred and sixty five (365) days a year, this includes weekends (Saturdays & 
Sundays) and all Government Holidays. The Contractor shall respond to all 
emergency service calls within two (2) hours after receiving the emergency call.  
The Contractor shall notify the COTR immediately of the emergency service call 
and shall keep the COTR apprised of the situation. The Contractor shall maintain 
customer service during the hours stated above.  Note:  The Contractor shall be  
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available to work on both Government Holidays and for Special Events 
Activities when requested by the Contracting Officer or the COTR. 

 
1.10.1.1. The Contractor shall provide personnel as needed to meet specific deadlines, or  
  emergency or urgent situations at no additional cost to the Government.  
 
1.10.1.2. Recognized Holidays:  New Year’s Day, Martin Luther King’s Birthday, George 

Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Columbus 
Day, Veterans’ Day, Thanksgiving Day and Christmas.  The Contractor is required 
to provide the same service on national holidays and on Special Event Activities 
upon request from the Contracting Officer or the COTR. 

 
1.10.1.2.1. Maintenance personnel shall provide continuous service to correct emergency  
  conditions that affect critical equipment and facilities or critical environmental  
  conditions. 
 
1.10.1.2.2. Operations personnel shall provide continuous operation of utilities. 
 
1.11.                LOST AND FOUND PROPERTY.   
 

            When any material is found which appears to have been lost, abandoned, or for some 
             unknown reason is not on record, the Contractor shall secure the material and report 
             the finding to the COTR. 

 
1.11.1.  Any item of personal (individual) property or currency either lost or found by  
  Contractor personnel shall be reported to the COTR. 
 
1.11.2.  The Contractor is advised that any lost or abandoned property by an employee on     
                         a federal installation in the performance of work is considered to belong to the  

Government.  However, lost or abandoned property will be returned on request of 
the owner when the owner provides adequate proof of ownership. 

 
1.11.3.  The Government is not responsible for lost or stolen property or currency of  
  Contractor employees. 
 
1.12.        APPLICABLE PUBLICATIONS.   
 

    The Contractor shall adhere to applicable portions of the latest editions of the publications 
    listed below.   

 
1.12.1.    29 CFR 1910, Subparts 0 (Machinery and Machine Guarding) and P (Hand Potable            
                Powered Tools and Other Hand-Held Equipment).  
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1.12.2.    Resource Conservation and Recovery Act (EPA), applicable regulations in 40 CFR, Parts, 
                260-280. 
 
1.12.3.     Work Management and Shop Services. 
 
1.12.4.     Reserved. 
 
1.12.5.     Reserved. 
 
1.13.                WORK MANAGEMENT. 
 
1.13.1.  General.  The Contractor shall provide the COTR (in writing) an effective work 

management system plan which shall be the basis for receipt of work, planning, 
estimating, material acquisition, facility inspection, work assignment, and 
scheduling. This system shall facilitate accomplishment of all items of work 
necessary to accomplish the various tasks described in this PWS; and shall provide 
supervision, recording, and evaluation of work performance to ensure timeliness, 
completeness, and efficiency.  It shall be developed in accordance with the following 
requirements:             

 
a.GSA Maintenance Guidelines, Manufacturer's Recommendations and         
   Standards. 
b. National and State Codes. 
c. Requirements set forth in individual sections of this work statement. 

   d. Industry Standards. 
 
 It shall include the following: 
  

1.  A complete explanation of the Contractor's operating procedures including a checklist. 
 
2.  A staffing plan to include: 

 
a. Organization Chart, completely outlining personnel organization and schedules 
b. Job titles. 

  c. Position Descriptions and Responsibilities. 
   d. Procedures for filling unexpected absences of critical personnel. 
  e. Hiring plan to fill personnel vacancies. 
  f. General personnel Management Policies. 

 
3.  Reporting methodology including provisions for making all logs, records and check lists  
     to the Government during regular working hours. 

 
4.  A detailed description of methods of operational testing, measuring recording and            
     reporting of operating data to include operating logs. 
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5.  An explanation of procedures for and frequencies of operator checks and services (e.g.,    
     tour list). 

 
6.  An explanation of emergency response procedures. 

 
7.  A Preventive Maintenance plan for all items and components to be maintained.  This       
     PM plan shall list each item or component and shall, at a minimum contain the following: 

 
a.) A description of inspection and P.M. techniques. 

                         b.) Personnel scheduled for performance. 
c.) System shutdown and coordination requirements, where necessary. 
d.) Preventive maintenance checkpoints, services and frequencies, with recording      
     methodology. 
e.) A description of the Contractors proposed method(s) of preventive maintenance   
     control, including the specific time required for the Contractor to correct               
     unsatisfactory work. 

  f.) A demonstration that documentation for this program is being accurately and        
       currently maintained at all times.   

 
 

The plan must provide methodology for changes in equipment inventory and for submitting 
such updates to the Government for approval. In accordance with this requirement, all 
proposed changes to equipment inventory must be presented to the COTR in writing within 
fifteen (15) calendar days after the necessity for each change is identified by the Contractor. 
 This management plan shall be submitted by the Contractor to the COTR for approval 
within 30 calendar days after the effective date of the contract.  Upon the approval by the 
COTR, the maintenance procedures shall be instituted immediately. 

 
1.13.2. SPECIFIC REQUIREMENTS. 
 
1.13.2.1 The Contractor shall maintain a point of contact continuously on-site at the facility 

for reception of Emergency Work Orders (EWO) and for all other requests and 
orders during normal working hours. 

 
1.13.2.2. The Contractor shall review each work request for completeness, understanding, and  

clarity.  Vague and incomplete work requests shall be returned to the COTR for 
more complete information.  The Contractor shall analyze each work request  

  thoroughly, breaking all tasks down to the simplest elements possible. 
 
1.13.2.3. Service calls, Standard Work Orders (SWOs) and Nonstandard Work Orders  

(NWOs) and Miscellaneous Utility Work orders will be issued by the COTR to the 
Contractor.  They will be in sufficient detail, with descriptions of work sketches or 
drawings as necessary, to allow the Contractor to develop an estimate of man-hours, 
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materials, and compliance with established priority.  The estimate of time and 
materials will be approved by the COTR prior to scheduling and commencement of 
work. 

 
1.13.2.4. The Contractor shall make a weekly schedule.  The schedule shall include all work  
  requests and orders except EWOs.  The Contractor shall schedule work request by  

priority assigned or as otherwise directed by the COTR.  Building availability, safety 
requirements, identification of underground utilities, materials, personnel and 
equipment availability are mandatory scheduling considerations.  Schedules shall 
indicate location of work, by building or area.  The COTR may, at its discretion, 
inspect the work schedule and may direct the Contractor to revise its work schedule 
to meet specific Government needs. 

 
1.13.2.5. The expenditures of resources shall be recorded on a daily basis, to include man-

hours by individuals' names and craft, specific work tasks accomplished, and 
material expended. 

 
1.13.2.6. The Contractor shall be responsible for coordinating any interruption of utility 

service  or equipment with the COTR in conjunction with work performed by any 
government Contractor.  The interruption of service must be scheduled to minimize 
the length of time of the interruption and to minimize its effect on the operations in 
areas being disrupted.  For scheduled interruption of utility services for periods 
longer than 24 hours in non-critical areas, and for any interruption in critical areas 
that may adversely affect a research project, the Contractor shall, unless otherwise 
directed by the COTR, provide temporary service to the areas affected. 

 
1.13.2.7. The Contractor shall manage the work load to keep a backlog of small work orders 

(i.e. less than 10 man hours each) when totaled, do not exceed 250 man hours.  No 
work request shall stay in the backlog for more than 30 days without specific COTR 
approval.  The Contractor shall adjust the workforce to maintain the backlog within 
this limit at no additional cost to the Government. Work that must be redone because 
it did not meet applicable standards shall not be assigned and treated as a new work 
request or order; rather, it shall be counted as part of the original work request or 
order. 

 
1.13.2.8. The Contractor shall provide "marked up" drawings to the COTR upon the  
             completion of non-standard work orders to allow updating of "as built" drawings on  
              file at the facility as requested by the COTR. 
 
1.13.2.9. The Contractor shall insure that all reports are sent to the COTR electronically on a       

monthly basis.  
 
1.13.2.10.    Service Call Program:  The Contractor will be required to use the existing AOC       
                    Service Call Program for receiving and monitoring daily service calls.   
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1.14.               WORK ORDER DESCRIPTIONS. 
 
1.14.1.              Emergency Work Order (EWO): EWO’s are used for work outside of the PWS         
                         (e.g., asbestos abatement) and work that is estimated to take more than 100 man-       
                         hours to accomplish, can be initiated only by the COTR.  EWO’s that                         
     fall within the PWS and are estimated to take under 100 man-hours, can be issued by 
                         the COTR or a designated representative.  Work of this type shall                                
                         commence immediately and continue until the emergency has been eliminated or      
                         secured.  Work orders of this type will be directed to the Contractor's Project             
                         Manager or Alternate on site at the time the emergency occurs. 
 
1.14.2.  Standard Work Order (SWO): SWO's can only be initiated by the COTR or a 

recognized Government representative.  A work order will be directed to the  
Contractor's Project Manager for scheduling.  SWO's shall be accomplished within 
48 hours of receipt except as otherwise authorized by the COTR. 

 
1.14.3.  Non-Standard Work Order (NWO):  NWO's can only be initiated by the COTR.  A 

work request will be submitted to the Contractor's Project Manager.  Once received, 
the Contractor will prepare a plan of work and a price proposal for consideration by 
the COTR.  Following successful negotiations, a NWO work  order will be issued.  
Unless otherwise agreed to, the contractor will respond to a NWO request for 
proposal within 10 calendar days of receipt.   

 
1.14.4.  Miscellaneous Utility Work.  In addition to SWO’s, NWO’s and EWO’s, the  
  Contractor shall provide an average of 160 man-hours per month not to exceed 2080  
  man hours per year to accomplish small miscellaneous jobs requested by the              
                         COTR. These work orders shall be accomplished within 48 hours of receipt except   
                        as otherwise authorized by the COTR.  The skills needed to accomplish this work      
                        shall be limited only to the disciplines required to execute the PWS.  The type of        
                        work can range from operating support equipment to facilitate the work of                  
                        Contractors, hanging signs, making keys, trimming doors, attending meetings,            
                        painting a wall, repairing desk locks, moving office furniture, moving or repairing      
                        file cabinets, this shall also include the repairing of the USCP personal equipment      
                        lockers that are located throughout all of the USCP Facilities including the Fairchild  
                        Facility.    
 
1.14.5.  Alterations and Changes.  Alterations and changes to Non-Standard Work Orders 

may be made by the COTR.  Work requirements cannot be added to work requests 
without the COTR's approval. 
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1.14.6.  Service Calls.  A Service Call can only be initiated by the COTR or the USCP           
                         Facility Manager or adesiged representative.  All non-emergency service calls shall   
                         be completed by the Contractor within 48 hours from time of issuance.  All                
                         Emergency Service Calls (e.g., hot or cold complaints), shall be responded to             
                         immediately.  If repairs cannot be made immediately, the Contractor will notify the   
                        COTR that further action is required (e.g., a SWO might be required in lieu of a         
                        service call because the job may take more than 4 man-hours).  Upon completion, the 
                        service ticket will be returned to the COTR within 24 hours for validation. 
 
1.15.     STANDARD AND NONSTANDARD WORK ORDERS.   
 

The Contractor has the responsibility to bring to the attention of the COTR in writing any 
deficiencies requiring the initiation of a SWO or NWO.  These deficiencies will be reviewed 
and addressed by the COTR.  The Contractor shall schedule this work for completion as 
directed by the COTR.  
 

1.15.1. REPAIRS. 
 

Incidental Repairs  (Included in Monthly Services at no additional cost for each repair) 
 
As part of the services provided under this contract, the Contractor shall perform all 
incidental repairs necessary to prevent a breakdown or failure of a piece of equipment.   
Incidental repairs are defined as unscheduled work required to prevent a breakdown of a 
piece of equipment or a system or to put it back in service after a breakdown or a failure 
where the cost for labor, materials, and parts is expected to be $1,000.00 or less.  This dollar 
threshold applies to each repair job that may be required.  The Contractor shall immediately 
perform incidental repairs when they are required in order to insure continuity or to return 
equipment to service as soon as possible.  The COTR shall be advised of the problem and 
that the repairs are being accomplished.  Work should not be delayed in order to notify the 
COTR, except where guarantees or warranties are involved in which case the COTR shall 
be notified prior to repairs being made. 
 
Major Repairs (Repairs costing $2,500.00 or more) 
 
As part of the services provided in this contract, the Contractor shall be responsible to 
submit three bids (cost proposals) to the COTR for all major repairs that have a dollar valve 
of twenty-five hundred dollars ($2,500.00) or more.  The Contractor awarded this contract 
shall have the experience/labor and supervisor necessary to perform these types of repairs or 
equipment replacement when required.   
 
The Government reserves the right to furnish any or all parts and/or materials required for a 
particular repair to the Contractor furnished property. 
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If the Contractor furnishes the parts and/or materials for repair work, the price shall be on 
the basis of established catalog or list prices. In effect when material is furnished, less all 
applicable discounts, but in no event shall such price be in excess of the Contractor’s sale 
price to his most favored customers for the same item in like quantity, or the current market 
price, whichever is lower.  The Contractor shall track and maintain all parts that have been 
supplied and replaced and the equipment that work was completed on.  The Contractor shall 
also track the cost of such parts on a daily basis and insure that the COTR receives a 
monthly report on such items. 

 
 
1.16.    PREVENTIVE MAINTENANCE.   
 

A Preventive Maintenance schedule will be provided by the Contractor and subject to 
COTR approval.  The first schedule shall be submitted to the COTR for approval as part of 
the Preventive Maintenance Plan at the end of the start-up period, and annual schedules shall 
be prepared thereafter.  The COTR shall be given annual schedules and completed 
preventive maintenance reports electronically (computer). 
 
Note:  The Contractor shall label (number) all mechanical and non-mechanical facility 
equipment according to the General Services Administration’s (GSA) Public Buildings 
Maintenance Guides and Time Standards Manual. 

 
 
1.17.     WRITTEN PROCEDURES.  
 

The Contractor shall maintain quality control of operational support by preparation and 
adherence to written operating and maintenance procedures.  The procedures shall 
incorporate the requirements and recommendations of equipment manufacturers, industry 
standards, and commonly accepted principles of good management. At a minimum, the 
procedures shall include the following: 

 
1.17.1.              Contractor Staffing Plan, to include organization chart, job titles, position 

descriptions and responsibilities, procedures for filling unexpected absences of 
critical personnel or positions, hiring plan to fill personnel vacancies; and general 
management policies; 1.17.2.  Work schedules for all Contractor-provided 
operational support personnel not covered in other sections of the PWS. 

 
1.18.    EXISTING DRAWINGS AND TECHNICAL DATA.  
 

Existing drawings and technical data are maintained by the COTR and will be made 
available to the Contractor.  Original copies of these will not be removed from the premises, 
but copies can be made for Contractor use.  One copy will be provided upon contract award. 
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1.19.                START-UP PHASE. 
 
1.19.1.  A well planned successful start-up of Contractor operated facilities operation and  
  maintenance functions is one of the most critical requirements of this contract.  A  

disruption in the provision of the required services could critically degrade the 
USCP’s ability to perform its mission.  A distinct effort and special management 
attention are, therefore, necessary for the start-up phase.  The contractor shall take all 
necessary steps to ensure a successful start-up phase.  This phase shall be defined as 
a 30 calendar day period beginning on the effective date of the contract, and shall 
include- 

 
1.19.1.1 A summary of it’s' performance methodology, as demonstrated in the Contractor's  
  Operating Plans and Work Management System Plan related to milestones for  

completing the final versions of these written procedures.  This summary shall 
describe any necessary interaction or assistance on the part of the Government 
during this phase. 

 
1.19.1.2. A description of key management personnel.  The Contractor shall include resumes 

of its' Project Manager and alternate(s), Safety Manager, its' planners and schedulers, 
and its' shop foreman and other supervisors.   

 
1.19.1.3. A complete plan for hiring and training personnel.  This plan shall outline the  

Contractor's ability to assure that all personnel will be available for work no later 
than the effective date of the contract.  It shall also describe the qualifications of 
employees to be used on the project with detailed information concerning 
certifications, licenses and the scheduling of health and physical examinations if 
required by the company.  The Contractor shall be responsible for the cost of all 
certifications, licenses and health and physical examinations except those identified 
in paragraph 1.9.8..  The Contractor shall ensure that appropriate staff is available 
on-site during the start-up period to participate in Government Training in specific 
equipment/systems. 

 
1.19.1.4. The Contractor will be responsible for providing any preventive maintenance that is  
  required to protect government equipment.  Further, the Contractor shall be required  
  to respond to any E.W.O.'s, S.W.O.'s, and N.W.O.'s as outlined in 1.14.1., 1.14.2.,  
  1.14.3., and defined in 2.1.24, 2.1.25, and 2.1.26 respectively. 
 
1.19.1.5. The Contractor shall conduct tours of all mechanical systems specified in the PWS.   
  The Contractor shall develop and implement a tour list that requires operating  
  temperatures, pressures, liquid levels and operational status to be recorded.  Any  

abnormal readings shall be noted in the Operating Engineer's daily log, and 
immediately reported to a member of the Contractor's supervision or management 
team.  
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1.19.1.6. The Operating Engineer's daily log shall remain in the main chiller/boiler rooms/or 

mechanical rooms at all times.  The outside air temperature, wind chill factor, 
humidity, and the expected high and low outside air temperatures shall be recorded 
in the Operating Engineer's log at least once each shift. 

 
1.19.1.7. The Contractor shall provide a sign-in sheet at each mechanical space.  The sheet 

shall be signed, dated, with the exact time of each tour, as well as any adjustments 
that are made.  The Contractor's supervision or management team is responsible for 
confirming that timely tours are made and accurate data is recorded on the sheets.  
The Contractor shall develop an organized file of previous logs available for review 
by the COTR.   

 
 
1.20.    EQUIPMENT INVENTORY.   
 

Not later than 60 calendar days prior to the completion date of the contract, the Contractor 
and the COTR shall conduct a systematic joint condition survey of all Government 
furnished equipment and systems, i.e., mechanical, electrical, plumbing, utility, etc., for the 
purpose of establishing an inventory.  The Contractor is responsible for all equipment 
provided by the Government.  The Contractor and the COTR shall jointly determine the 
working order and condition of all equipment and systems.  Items of equipment missing or 
not in working order shall be recorded.  The Contractor shall be responsible for making 
adjustments that fall within the scope of this contract.  This includes, but is not limited to, 
correcting all deficiencies that could be corrected through the preventive maintenance 
process or any other repair mechanism specified in this contract.  The Contractor and the 
COTR shall certify their agreement as to the working order of the equipment.  If an item 
cannot be inspected due to the seasonal nature of the equipment’s operation, inspection can 
be deferred at the COTR’s discretion. Specific rescheduling dates must be approved by the 
COTR. 

 
1.21.    PHASE-OUT PLAN.   
 

No later than 90 days prior to the contract completion date, the Contractor shall provide a 
written phase-out plan to the COTR for approval.  The plan must identify the proposed 
method of conducting phase-out, including the level and duration of support 
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                                                          SECTION 2 

 
DEFINITIONS 

  
 
2.1.                  DEFINITIONS. 
 
2.1.1.  Acceptable Quality Level (AQL)- The maximum percent defective (or the 

maximum number of defects per hundred units) that, for purposes of random 
sampling, may occur before the Government will effect the price computation 
system in accordance with the Performance Requirements Summary and the 
Inspection of Services Clause.  When the method of surveillance is other than 
random sampling, the AQL is defined as the amount of defective work in the lot that 
may occur before the Government will effect the price computation system in 
accordance with the Performance Requirements Summary and the Inspection of 
Services Clause.  An AQL does not allow a contractor to knowingly offer defective 
service, but limits outputs drawn from a lot.  The number of outputs in the sample is 
the sample size. 

 
2.1.2.  Contractor.  Refers to both the Prime Contractor and any Sub-Contractors.  The         
                         Prime Contractor shall be responsible for ensuring that its subcontractors comply      
                         with the provisions of this contract. 
 
2.1.3.  Contractor Furnished Property (CFP).  All property and supplies other than  
  Government Furnished Property required to perform the specified services of this  
  contract. 
 
 
2.1.4.  Contracting Officer (CO).  A Government employee who has the authority to enter  
  into and administer contracts and make determinations and findings with respect  
  thereto, or with any part of such authority. 
 
2.1.5.  Deduct Percentage.  The percentage of a contract line item price that represents the  

dollar value of a particular performance indicator of that contract line item, 
described in the applicable Performance Requirements Summary. 

 
2.1.6.  Defective Service.  A unit of service which contain one or more defects, or non

 -conformance with specified requirements. 
 
2.1.7.  Reserved. 
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2.1.8.  Government Furnished (GFP).   All Government facilities, property, and supplies  
  provided to the Contractor to be used and/or expended by the Contractor in carrying  

out responsibilities set forth in this contract.  Ownership of GFP shall remain that of 
the Government at all time (unless and until consumed and expended in the normal 
course of business) and all GFP must be returned or accounted for upon completion 
of the contract terms as set forth in this contract.  

 
2.1.9.  Lot.  All collections of product or service outputs from which a sample is to be 

drawn and inspected to determine performance in accordance with established 
standard(s). Lot:  The total number of service outputs in a surveillance period, as 
defined in the AQL column of the Performance Requirements Summary (PRS). 

 
2.1.10.  Maintenance. Includes preventive maintenance and remedial maintenance. 
 
2.1.11.  Operational Support.  The providing of all services other than maintenance and shop  

services in accordance with applicable statutes, regulations, and standards as are 
herein prescribed; and in such a manner that Center programs are allowed to 
function at optimum levels. 

 
2.1.12.  Operator Checks and Services.  Routine inspections of and services to plant and  

equipment performed by the operator as a standard part of his/her operation of the 
plan or equipment; while similar to preventive maintenance, it is not included in the 
definition of preventive maintenance. 

 
2.1.13.  Performance Requirements Summary (PRS).  Identifies the key service outputs of 

the contract that will be evaluated by the Government to assure contract performance  
  standards are met by the contractor. 
 
2.1.14.  Physical Security. Those actions taken to preserve property from loss or damage. 
 
2.1.15.  Preventive Maintenance (PM).  Scheduled checks and services (including, but not 

limited to, adjustments, cleaning, calibration, inspection, and equipment servicing) 
of building and installed equipment, utility systems, and process and non-process 
equipment at intervals  recommended by the General Services Administration (GSA) 
Maintenance Guides and Time Standards Book or by the manufacturer’s 
recommendations or by standards within the industry to ensure proper and efficient 
operation with minimum breakdowns, deterioration, or other deficiencies.  

 
2.1.16. Contracting Officer’s Technical Representative (COTR).  The individual, who is designated 

as being responsible for Government monitoring and technical direction of this contract.   
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2.1.17.              Quality Assurance (QA).  Those actions taken by the Government and the                 
                         Contractor to assure services meet the requirements of the Performance Work            
                         Statement (PWS). 
 
2.1.18.  Quality Control (QC). Those actions taken by a contractor to control the                     
                          performance of service so that they meet the requirements of the PWS.  The              
                         Contractor shall be responsible for the Quality Control of this contract, and shall be   
                         held accountable. 
 
2.1.19.  Random Sample.  A sampling method in which each service output in a lot has  

 an equal chance of being selected. 
 
2.1.20.  Remedial Maintenance.  Repair of buildings and structures and their installed  

equipment, utility systems, and process and non-process equipment in accordance 
with manufacturers' recommendations or standards within the industry, to restore it 
to its proper operating condition.  This term may be used interchangeably with 
"repair". 

 
2.1.21.  Sample.  A sample consists of one or more service outputs drawn from a lot, the  
  outputs being chosen at random.  The number of outputs in the sample is the sample  
  size. 
 
2.1.22.  Shall. This word is used in connection with the Contractor and specifies that the  
  Provision is binding. 
 
2.1.23.  Unintentional or Non-Negligent Defective Performance.  Defective performance  
  rendered by the Contractor which is not covered by the definition of intentional or  
  negligent defective performance. 
 
2.1.24.  Emergency Work Order.  Any repair that, if not accomplished immediately could 

result in damage to property, equipment or personnel (applicable to service calls, 
standard work orders, miscellaneous utility work, and non-standard work orders). 

 
2.1.25.  Standard Work Order.  Any non-emergency repair with a labor requirement greater  

than four (4) hours, but less than 100 man-hours.  The work, exclusive of parts, will 
be at the Contractor's expense.    

 
2.1.26.  Nonstandard Work Order. Alterations and new installations of any size, and any 

repair in excess of 100 man-hours.  (This work will be accomplished at the 
Government's expense.)  

 
2.1.27.  Construction.  Construction means construction, alteration, or repair of buildings,  
  structures, or other real property. 
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2.1.28.  Miscellaneous Utility Work.  Miscellaneous repairs as specified in 1.14.4.  
 
2.1.29.  Service Call.  Any minor repair or trouble call of four (4) man-hours or less.    
  
2.1.30.  Reserved. 
 
2.1.31.  Journeyman.  One who has served and passed a recognized apprenticeship which  
  includes four years experience in a specific trade.   
  
2.1.32.  Tours.  Physical Inspections to observe all HVAC, plumbing, electrical, piping, 

water systems, and related equipment to ensure proper operation.  Tours will be 
made in frequencies based on the approved Management Plan.  Any emergency 
conditions (e.g., floods, leaks, equipment outages) discovered during a tour shall be 
recorded in the daily operating engineer's log and corrective action shall commence 
immediately (the exact method of which are based on the approved Management 
Plan). * Tour sheets will be posted and signed at all equipment locations being 
toured. 

 
2.1.33.  Key Personnel.  The Project Manager, Assistant Project Manager, and the Chief  
  Engineer.  
 
2.1.34.  AQL. Acceptable quality level.  
  
2.1.35. Spare Parts.  Government funded parts and equipment purchased by the Contractor 

or Government, as necessary to complete work orders (GFP) exclusive of materials 
defined in specification 1.7.5. of the PWS. 

 
2.1.36.              Government Field Representative (GFR).  Is the on site Government Representative. 
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SECTION 3 
 

GOVERNMENT FURNISHED PROPERTY AND SERVICES 
 
 
3.                   GENERAL 
 

          The Government will provide, without charge, the facilities, equipment, materials,       
          and/or services listed below. 

 
3.1.                  PROPERTY. 
 
3.1.1.  Facilities.  The Government will provide access to the buildings and grounds known 

as USCP Facilities.  Compliance with the Occupational Safety and Health Act and 
other applicable laws and regulations for the protection of employees is exclusively 
the obligation of the Contractor.  The Government will assume no liability or 
responsibility for the Contractor's compliance or noncompliance with such 
requirements.  Prior to any modification of the facilities performed by the 
Contractor, the Contractor must provide documentation describing in detail the 
modification requested.  No alterations to the facilities shall be made without 
specific written permission from the Contracting Officer.  At the end of this contract, 
the Contractor shall return the facilities to the Government in the same condition as 
received, fair wear and tear and approved modifications is expected. 

 
3.1.2.  Equipment. The Government will provide Government Furnished Property (GFP)  

consisting of spare parts, operating equipment.   This GFP shall be managed in 
accordance with the Government Property clause of this contract.  Technical Exhibit 
3 is a representative listing of Government equipment/property at the facilities 
specified above in performance of this PWS.   The Government believes this  list 
represents the majority of equipment, however, there may be minor or incidental 
items which have inadvertently been omitted.  Any omission/change will be 
corrected in the joint inventory.  See paragraph 1.20. regarding the conduct of a joint 
inventory. 

 
3.1.2.1.  Obtaining Spare Parts.  The Contractor shall submit requests for spare parts 

purchases during the performance of the contract.  The Contractor shall submit such 
requests to the COTR for approval.  The spare parts items needed shall be 
competitively solicited with the most cost-effective offer being recommended for an 
approved purchase.  Upon approval, the Contractor shall obtain the equipment by 
placing orders for such items using operating funds provided by the Government for 
that purpose. Copies of receipts for spare parts shall be provided to the Government. 
Note:  The Contractor shall be responsible to insure that the Government receives 
best price on all parts and equipment purchased. 
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3.1.2.2.  Equipment Accountability.  Before the completion date of the contract, a joint  

inventory of Government Furnished Property (GFP) and Government equipment 
shall be conducted by the Contractor and the COTR.  The Contractor shall be liable 
for loss or damage to GFP beyond fair wear and tear in accordance with the 
Government Furnished Property clause of the contract.  Compensation shall be 
effected either by reduced amounts owed to the contractor or by direct payment by 
the Contractor, the method shall be determined by the Contracting Officer.  All 
equipment in need of repairs or maintenance shall be repaired or maintained by the 
contractor within 30 calendar days of discovery.  All repairs or maintenance not 
performed by the Contractor shall be made by the Contractor or others at the 
Government's option and at the Contractor's expense.  In the case of damaged GFP 
or Government equipment damaged by the Contractor, the amount of compensation 
due the Government by the Contractor shall be the actual cost of repair, including 
parts, provided such amount does not exceed the economical repair value.  

 
In the case of loss or damage beyond economical repair to equipment, the amount of 
the Contractor’s liability shall be the depreciated replacement value of the item to be 
determined by the Contracting Officer.  Any failure of the contractor to agree with 
such determination shall be treated as a dispute pursuant to the clause of this contract 
entitled, "Disputes". 

 
3.1.3.  Materials.  The Contractor shall provide all materials as specified in this PWS at the 

start of the contract. 
 
3.2.                 SERVICES 
 
3.2.1.  Utilities.  The Government will furnish electricity, natural gas, fuel, steam, water, 

telephone, and sewer as necessary to ensure compliance with this PWS.  Fuel for 
Contractor owned vehicles will not be provided.  Use of Government furnished 
utilities and facilities is restricted to that which is specifically needed for contract 
performance. 

 
3.2.2.  The Government will remove hazardous materials/waste from the facility in 

accordance with the EPA/RCRA, DOT and local regulations.  The contractor is 
required to handle/control such materials that are obtained through the maintenance 
process.  The Contractor shall place the hazardous materials/waste in approved 
containers with proper gloves, suits, respirators, etc., and advise the COTR 
immediately when any such materials are generated.  The Contractor shall provide 
all containers, equipment and materials necessary to remove hazardous waste, 
including any and all permits.  
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SECTION 4 

 
CONTRACTOR FURNISHED ITEMS AND SERVICES 

 
 
4.1.                 GENERAL.   
 

          Except for those items or services stated to be Government furnished in Section 3, the 
         Contractor shall furnish everything required to perform this work described in this        
         work statement.  Any materials, (e.g., fluids, etc.) must meet manufacturer's standards  
         and must not invalidate any warranties. 

  
4.1.1          Within 30 days of the execution of this contract, the Contractor shall establish and  
          provide a copy of a Material Safety Data Sheets, (MSDS) file of materials in current  
                     use in the execution of this Performance Work Statement (PWS).  Any changes to this  
                     file will be provided in writing to the COTR immediately. 
 
 

 SECTION 5 
 

SPECIFIC TASKS 
 
 
5.        GENERAL.   
 

The Contractor shall provide all personnel, equipment, tools, materials, supervision, and 
other items and services necessary to perform the full range of operational and maintenance 
support as defined in the Performance Work Statement except as specified in Section 3 as 
Government furnished property and services at USCP Facilities.  The Contractor shall 
perform to the standards in this contract. 

 
5.1.     MAINTENANCE, ALTERATIONS, AND REPAIR OF BUILDINGS, (MAR) AND            
           STRUCTURES.   
 

The Contractor shall perform all preventive and remedial maintenance, and minor operation 
of building and structures to assure that the facilities remain in the required state of repair 
and preservation and is capable of carrying out the assigned mission of the USCP 
offices/animal facilities/vehicle maintenance facilities assigned to the USCP.  The 
maintenance, alteration, and repair (MAR) of the facility shall include, but is not limited to, 
all structural features such as foundations; walls, doors; windows; roofing; floors and floor 
coverings, stairs, fixtures, hardware, exterior and interior painting and glazing; interior 
piping and plumbing; interior and exterior electric; heating, ventilation and air conditioning 
systems (HVAC); fire protection and alarm systems; elevators, ups systems, fencing, all 
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emergency generators and other related facility equipment associated with all the USCP 
Facilities. The Contractor shall move and subsequently replace all furniture, furnishings, and 
equipment necessary to accomplish MAR activities.  The Contractor shall respond 
immediately to emergency conditions.   

 
5.1.1.            The Contractor shall immediately notify the COTR whenever a friable suspect 

material is discovered. The COTR may require the Contractor to perform asbestos 
abatement through an ENWO or NWO. 

 
5.1.2.  Workmanship.  The Contractor shall protect all adjacent surfaces and the building  
  contents during MAR activities.  Work areas left unfinished overnight or on  
  non-workdays, or unattended shall be temporarily closed to the extent necessary to  

protect personnel from possible safety hazards and to protect the facility from 
weather damage.  Work shall be warranted against defects in workmanship. 

 
5.1.3.  Cleaning.  The Contractor shall be responsible for cleaning all areas immediately 

after the work has been performed.  Cleaning shall include, but not be limited to, the  
  removal of all smudges, grease, stains, dirt, paint drips, and refuse resulting from the  
  Contractor's work.  Carpet which is soiled shall be cleaned or replaced as necessary. 
 
5.1.4.  Coordination.  The Facility Manager and the COTR shall be responsible for all 

necessary coordination with building occupants   The Contractor shall identify the 
need for and obtain all necessary permits and licenses for alterations. 

 
5.2.      PREVENTIVE MAINTENANCE. (See also 1.13.1 and 1.16.)  
 

The Contractor shall develop and submit to the Government, a Buildings and Structures 
Preventive Maintenance Plan (PM).  This is to be submitted for approval no later than 30 
calendar days after the effective date of the contract and annually thereafter. In addition to 
the requirements for PM plans the plan shall include: 

 
5.2.1.  Special attention required to the state of repair of all the USCP facilities: Good trade 

practices are to be used on the following: Doors, frames, door hardware including 
weather-stripping (interior and exterior) must be repaired as necessary to preserve 
the USCP Mission.  
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5.2.1.1.  Reserved.  
 
5.2.2.  Inspection of all USCP facilities roof’s annually and the performance of repairs that  
                         can be made without replacing sections of the roof.  The specific roof leaks that         
                        occur during the year shall be patched as they occur for the protection of the facility.  
                        Leaks that adversely affect the integrity of the USCP work shall be patched on            
                        an emergency basis.  The Contractor shall only be responsible to patch & repair          
                        government owned facilities.  The Contractor shall be responsible to contain roof       
                        leaks in Government leased facilities to avoid water damaged to the facility. 
 
5.2.3.  Because of the nature of the facility and on-going regulatory activities, preventive  

maintenance and other work performed by the Contractor may require scheduling 
after normal duty hours.  Therefore, no additional overtime will be paid to the 
Contractor. 

 
5.3.                  REMEDIAL MAINTENANCE AND ALTERATION. 
 
5.3.1. The Contractor shall process requests for remedial maintenance and alterations 

through its Work Management System. 
 
5.3.1.1.  One fifth of the entire gross area (floors, walls, ceilings, and doors) of all the USCP 

facilities will be patched as needed, and painted annually with two coats of paint.  
Type and color of the paint shall be determined by the COTR. 

 
5.3.2.  Alterations to the Contractor-occupied facilities for Contractor benefit must be  
  processed through its work management system and receive prior approval from the  
  COTR.  The Government is not required to pay for such alterations. 
 
 
5.4.                 WORK TASKS AND STANDARDS. 
 
5.4.1.  Architectural.  The Contractor shall be responsible for all architectural elements of 

the building which include, but are not limited to, floors, walls, ceilings and roof  
construction, walls and windows, building finishes, door hardware, foundations, 
water proofing seals, and flashing.  Interior and exterior finishes, trim, and decor 
shall be maintained to match existing materials.  Responsibilities shall include, but 
are not limited to, the following: 
 

5.4.1.1.  Exterior Walls.  The Contractor shall restore any damaged or deteriorated wall areas 
to a serviceable, watertight, and weathertight condition.  This includes, but is not 
limited to, replacing damaged masonry units, tuck pointing loose or eroded mortar 
joints, sealing penetrations in wall openings, replacing damaged or deteriorated 
siding and exterior trim, and replacing miscellaneous hardware items. 
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5.4.1.2.  Masonry Units.  All damaged masonry units (e.g. brick or block) shall be replaced 

with a unit of the same size, color, texture, and quality.  Re-pointed joints shall 
match undamaged joints.  Hairline cracks which develop on interior block wall 
surfaces or at joints shall be sealed with “Lexel” brand caulking product or an 
equivalent product approved by the COTR.  Repaired interior block surfaces or 
cracks will be painted to match the existing surface color. 

 
5.4.1.3.  Joints.  Joints between window or doorframes and the exterior wall shall be sealed  

with a compound that is flexible and water-resistant.  All sealants shall be approved 
by the COTR and shall comply with manufacturer's recommendations and current 
industry standards. 

 
5.4.1.4.  Wood trim.  The Contractor shall repair or replace wood trim.  Surfaces to receive 

trim shall be thoroughly cleaned of sealant and paint buildup prior to installation of 
trim. Damaged or deteriorated insulation board or underpayment shall be treated for  

  termites, if there is evidence of termite activity, prior to trim replacement.  Termite  
damage shall be reported to the COTR; treatment for termites will be provided by 
the Contractor under their Pest Contractor. 

 
5.4.1.5.  Roofing and Accessories.  The Contractor shall repair roofs as required by annual  
  inspection and emergencies to repair leaks. The Contractor shall protect critical  
  equipment affected by the leaks.  Any damaged decking shall be replaced before  

roofing and ballast is installed. Membrane and ballast roofing, flat or gradient, shall 
be repaired or replaced to conform in type and kind of materials with existing 
structure and shall be repaired in accordance with manufacturers' instructions.  

 
5.4.1.5.1.        Roof Flashing.  Existing flashing shall be repaired or replaced to form an                     
                       effective water seal. Areas covered with deteriorated roof sealant shall be cleaned of   
                       all loose material and debris, and re-coated with a roof sealant in conformance with     
                       the manufacturer’s specifications.  This will also include sunscreens and other things  
                       of that nature that are related.  
 
5.4.1.5.2. Damaged Flashing. Damaged flashing around vent pipes and other mechanical  
  openings shall be repaired or replaced.  Roofing around service openings shall be  

removed without damaging adjacent roofing or the roof insulation or roof support.  
A roof sealant in compliance with the manufacturer’s specifications shall be applied 
over the fasteners and flashing edges.  The roofing shall be properly replaced, and all 
fasteners and the joint between the flashing and vent shall be coated with an 
appropriate sealant which is in compliance with manufacturer’s specifications. 
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5.4.1.5.2.1. Flashing around Protrusions.  Flashing around large protrusions shall consist of cap 
and base flashing.5.4.1.5.2.2.  Cap Flashing.  Replacement cap flashing shall be cut 
and formed to fit the chimney or protrusion.  The end joints shall be lapped and 
overlap the base flashing.  All corners  shall be continuous pieces of flashing formed 
to fit the projection or resealed in the masonry joints as specified above.  Flashing 
which is separated from a masonry element shall be reset.  

 
5.4.1.6.  Gutters and Downspouts.  Damaged or deteriorated gutters shall be repaired or  
  replaced. 
 
5.4.1.7.  Exterior Accessories.  The Contractor shall repair or replace exterior building  

accessories to include, but is not limited to, balconies, patios, and landings.  All 
steps, balconies, and handrails shall be maintained in a safe and usable condition. 

 
5.4.1.8.  Concrete Surface.  The Contractor shall patch all cracked, broken or spalled concrete  
  surfaces with cement mortar mix.  Underlying surfaces shall be scarified to ensure  

bond with patch; use bonding agency as necessary.  Upon completion, the patch 
shall be finished even with the adjacent surfaces and finished to match existing 
texture. 

 
5.4.1.9.  Docks and Floors.  The Contractor shall repair spalled or chipped areas.  Joints shall 

be cleaned and sealed. 
 
5.4.1.10. Dock Bump Rails.  Damaged bump rails shall be repaired or replaced. 
 
5.4.1.11. Interior Walls, Ceilings, and Trim.  The Contractor shall repair or replace all 

damaged or deteriorated walls, ceilings, and related trim.  Wood trim items and 
ceiling fixtures shall be removed to provide access to the damaged area.  The area 
shall be treated for termites (under separate contract) if termite activity is evident 
prior to replacement.  Upon completion of the repair activity, fixtures and trim shall 
be reinstalled, screws set and filled, and items repainted or refinished.  When 
removing wall or ceiling covering, the Contractor shall inspect the supporting 
structural system and repair any defects prior to proceeding with wall or ceiling 
covering.  New and repaired surfaces shall be  repainted to match existing structure.  
The Contractor shall be responsible for repairing any loose and/or damaged caulking 
in accordance with industry standards. 

 
5.4.1.12. Drywall Construction.  Small dents and holes shall be repaired with spackle; a 

backing plate shall be used when necessary.  Repairs of full depth drywall shall be 
made from nearest stud center and in accordance with industry standards.   

 
5.4.1.13. Wall Covering.  Wall covering which has been ripped or otherwise damaged shall be  
  repaired or replaced. 
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5.4.1.13.1. Repair.  Wall covering shall be repaired when the damaged area can be patched.  
The patch shall overlay the damaged area and be continuous with the pattern of the 
wall covering.  The patch shall be glued in place with an adhesive conforming to the 
wall covering manufacturer's recommendations. 

 
5.4.1.13.2. Replacement.  Wall covering which is extensively damaged, or for which a 

matching wall covering is not available, shall be repaired by replacing the wall 
covering of the entire wall.  If matching wall covering is not available, the 
Contractor shall find a comparable substitute.  The Government shall approve all 
replacement wall coverings which do not match the existing wall coverings.  
Replacement wall covering shall be hung according to the manufacturer's 
recommendations. 

 
5.4.1.14. Interior Finish 
 
5.4.1.14.1. Woodwork.  All repaired and replaced woodwork shall be finished to match 

surrounding woodwork. 
 
5.4.1.14.2. Vinyl Baseboards.  Deteriorated or damaged sections of vinyl baseboards shall be  

removed and replaced.  Baseboards matching those existing shall be installed 
according to manufacturers' instructions. 

 
5.4.1.14.3. Floors.  The Contractor shall repair or replace damaged or deteriorated flooring or  

provide uniform surface.   
 
5.4.1.14.4. Screens.  Oxidation deposits shall be removed from metal parts.  Replacement  

screening shall be of the same material and existing screening.  No exposed 
screening ends shall protrude from screen. 

 
5.4.1.14.5. Mechanical Space Floors.  All mechanical space shall be kept free of debris and 

swept monthly.  All mechanical space floors shall be sealed or painted annually.  All 
paint shall be non-skid, the color and type of paint shall be approved by the Project 
Officer before application. 

  
5.4.1.14.6. Resilient Tiles.  Damaged or deteriorated tiles shall be replaced with matching tiles. 

If pattern and color are not obtainable, and the nearest match shall be used, subject to 
prior approval by the COTR.  Installation shall be in accordance with manufacturers' 
instructions.  The repaired areas shall be thoroughly cleaned and waxed to provide a 
uniform surface.        
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5.4.1.14.7. Ceramic Tiles.  Damaged tiles and supporting walls shall be replaced or repaired. 
Tiles shall be removed where water damage has occurred to the supporting wall 
area. Salvaged tile shall be scraped of grout and adhesive, and reinstalled.  Damaged 
or deteriorated tiles shall be replaced with matching tiles.  If pattern and color are not 
obtainable, then the nearest match shall be used, subject to prior approval by the 
COTR. 

 
5.4.1.14.8. Reserved.  
 
5.4.1.14.9. Concrete Flooring.  Pot holes, spalled areas, chipped or broken edged cracks shall be  

repaired.  Areas shall be chipped and cleaned to allow filler material to properly 
bond.  Repairs shall conform to grade, finish and compressive strength of adjacent 
floor. 

 
5.4.1.14.10 Expansion Joints.  Joints shall be cleaned and sealed. 
 
5.4.1.14.11. Carpet.  The Contractor shall repair or replace carpet which has been damaged. 
 
5.4.1.14.12. Repair.  Damaged or severely soiled areas shall be carefully cut away without  
  damaging adjacent carpet.  A patch of matching carpet and padding shall then be cut  
  and adhered or sewn in place as recommended by the manufacturer.  In those cases  
  where the carpet has stretched and buckled, the Contractor shall repair the carpet to  

remove the puckers and wrinkles.  When there is a carpet tile, the existing tile shall 
be removed and replaced with a matching carpet tile. 

 
5.4.1.14.13. Doors.  The Contractor shall repair or replace doors.  Doors shall be maintained in  

such condition as to be operable and allow closure or locking consistent with 
required use.  Openings for doors under repair shall be protected during repair if 
required. 

 
5.4.1.14.14. Alignment.  Doors that do not close properly shall be adjusted and repaired so that 

the door fits squarely in frame and operates freely. 
 
5.4.1.14.15. Damaged and Deteriorated Components.  Doors with badly damaged or                     
                         deteriorated components shall be removed and damaged components replaced in       
                         accordance with manufacturer's recommendations or standard industry practice. 
   
5.4.1.14.16. Wood Doors.  The Contractor shall maintain, repair or replace wood doors.  Exterior 

wood doors shall have solid cores.  Softwood exterior doors shall be water-repellent 
treated.  Doors shall be of same species and have same finish as the original door.  
Replacement doors shall be installed during the same workday as removal of the 
original door.  Scarred areas of door shall be sanded, wiped clean with a low toxicity 
solvent, sealed, and finished to match surrounding door surface.  Replacement doors 
shall match surrounding door surface.  Replacement doors shall be installed with the 
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hardware surrounding the damaged door unless the hardware is beyond repair.  
Small holes in door faces shall be filled and finished to match surrounding door 
surface.  In the event that a door is unable to be patched, then the entire door shall be 
refinished.  Interior doors shall be planed (to include appropriate bevel) to provide a 
minimum of 1/16 inch and a maximum of 1/8 inch clearance after painting between 
door and adjoining head and jam.  The bottom of the door shall be trimmed to 
provide between 1 inch and 1-1/4 inch clearance above the floor.  Exterior doors 
shall be replaced or repaired to provide a sound, serviceable, weathertight 
installation.  All new doors shall meet fire code regulations. 

 
5.4.1.14.17. Overhead Door.  The Contractor shall maintain all overhead doors and shall make     
                          necessary repairs as needed so are safe and operable.  Replacement of components   
                          shall match existing door. 
 
5.4.1.14.18. Sliding Doors and Accessories.  Repair of sliding doors includes, but is not limited 

to, replacement of screening, glass, hardware, and weather-stripping.  The 
replacement of glass for exterior doors shall be of the same type and shall be safety 
plate. 

 
5.4.1.14.19. Metal Doors.  Metal doors shall be repaired or replaced when required.  

Replacement doors shall be of the same gauge steel.  In replacement of doors, frame 
shall be steel to match door and painted to match existing wood or masonry 
construction. 

 
5.4.1.14.20. Overhead Metal Roll-up Doors.  Overhead doors shall be maintained in a safe and  

operating condition.  Replacement of door components shall conform to existing 
door structure. Replacement of complete doors shall conform with existing structure 
and usage.  The Contractor shall maintain all doors to enable proper operation and 
provide proper security.  

 
5.4.1.14.21. Windows.  The Contractor shall be responsible for repairing or replacing all 

damaged, deteriorated, missing, or inoperative window and door components to 
provide a sound, serviceable, weather tight installation.  Windows shall be 
maintained in a condition in which the windows can be closed and locked. 

 
5.4.1.14.22. Broken Glass.  The Contractor shall replace cracked or broken glass. Glazing  

compound or sealant shall be removed.  Damaged or deteriorated sashes, frames, 
and other components shall be removed and replaced.  Misaligned frames shall be 
realigned and made plumb.  Replacement glass shall be installed the same day 
damaged glass is removed.  If this is not possible, the Contractor shall completely 
close and seal the window opening with ½ inch plywood.  Plywood shall be secured 
on the exterior and shall be mounted to deflect rain from the building.  Temporary 
enclosures shall be subject to approval by the Government. 
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5.4.1.14.23. Glass.  Glass shall be Flat Sheet Glass, of the same strength, thickness, and type as  
  original glass. 
 
5.4.1.14.24. Glazing.   Preparation and installation of glazing shall be in accordance with  
  manufacturer's application recommendations.  Missing, damaged, or deteriorated  
  glazing points, clips, shims, angles, beads, setting blocks, spacer strips, and other  

glazing accessories shall be replaced to provide a complete, sound glazing assembly. 
Ferrous metal accessories which will be exposed shall have non-corroding non-
staining finish. 

 
5.4.1.14.25. Glazing Compound.  Glazing compound and preformed glazing sealant shall 

conform to the Flat Glass Marketing Association (FGMA) Glazing Manual and 
Sealant Manual and shall be used according to manufacturer's recommendations. 

 
5.4.1.14.26. Frames.  Steel, aluminum or wood frames damaged or warped beyond economical  
  repair shall be replaced by the Contractor.  Frames shall be securely anchored to the  
  supporting construction.  Hardware used installing the frame shall be of the type  
  designed for the frame. 
 
5.4.1.14.27. Weather-stripping.  Damaged or deteriorated weather-stripping shall be replaced.   
  Replacement shall be according to manufacturer’s recommendations. 
 
5.4.1.14.28. Hardware.  Repair of window hardware items shall include, but not be limited to,  
  latches, keepers, hinges, exterior and interior locks, and other types of builder's  

hardware.  Operating hardware shall be lubricated and adjusted.  Missing screws 
shall be replaced.  Small damaged parts such as strike plates and seal inserts shall be  

  replaced.  Hardware beyond repair shall be replaced.  Replacement hardware shall  
match existing hardware in type, size, quality, and finish.  Hardware shall be 
installed in accordance with manufacturer's recommendations. 

 
5.4.1.14.29. Stairs.  The Contractor shall repair or replace interior and exterior stairs, handrails, 

and components.  The Contractor shall secure loose components.  The Contractor 
shall secure loose treads, risers, stringers, handrails, brackets, and other components. 
Badly damaged stair and handrail components shall be removed and replaced.  
Replacement components shall be finished to match original components.  Trim 
items susceptible to damage during the repair activity shall be removed and 
reinstalled upon completion of the repair activity. 

 
5.4.1.14.30. Interior Building Accessories.  The Contractor shall repair or replace interior 

building accessories to include, but not limited to, traverse rods, window shades, 
restroom accessories, blinds, and cabinets. 
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5.4.1.14.31. Traverse Rods.  Sagging or inoperable rods shall be restored to an operating 
condition.  If beyond repair, rods shall be replaced.  Loose brackets shall be secured. 
Broken cords shall be replaced.  Broken or missing drapery slides shall be replaced.  
Rods shall be level and parallel with the ceiling.  Additional support brackets shall 
be installed to support sagging rods.5.4.1.14.32.  

 
5.4.1.14.33. Blinds.  The Contractor shall repair or replace damaged slat-type or venetian blinds  
  with accessory hardware of equal quality. 
 
5.4.1.14.34. Bathroom Accessories.  The Contractor shall repair or replace bathroom accessories  
  with accessory hardware of equal quality. 
 
5.4.1.14.35. Sealant.  Damaged and/or defective sealant around sinks, showers, tiles, and  

accessories shall be removed and replaced with a silicone base sealant unless 
otherwise specified by the COTR.  The sealant shall be applied according to  

  manufacturer's recommendations. 
 
5.4.1.14.36. Cabinets.  All cabinets shall be maintained in usable condition, including 

countertops and trim and all hardware.  All replacement of countertops shall be as 
specified.  All replacement hardware shall be as original or equal.  This includes 
laboratory casework. 

 
5.4.1.14.37. Other Masonry Tasks.  Other masonry tasks shall include, but are not limited to, 

laying of brick, terra-cotta tile and blocks, cement, and cinder and concrete blocks; 
tearing out of old masonry brick work and masonry walls; pointing up of old mortar 
and general repairs to bricks; repair and maintenance of masonry structures such as 
small buildings, chimneys, roofing, stone, foundations, ramps, stairways, steps and 
walls. 

 
5.4.1.14.38. Electrical requirements include, but are not limited to maintenance and repair of        
                        all electrical systems and components such as main disconnect devices, switch gear,  
                        cables, wires, flat conductor cables, heat tracing, cable trays, raceways, ducts,             
                        capacitors, regulators, grounding equipment, wall switches, conduits, receptacles,       
                        interior and exterior lighting fixtures, lamps, and clocks; as well as the parts and         
                        accessories necessary to distribute the electricity to the using equipment.  Electrical    
                        materials and equipment utilized by, and all work performed by, the Contractor shall 
                        comply with existing codes of the National Fire Protection Association.  The overall  
                       quality of the work, including all materials, shall be in such a manner as to assure a     
                       safe and reliable electrical system. The Contractor shall provide electrical service to    
                       all process and non-process equipment.  This shall also include generators, surge         
                       protection and UPS units, and all Emergency Generators.  
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5.4.1.14.39. Electrical Wiring Systems.  The Contractor shall install and repair electrical systems  
and associated switches, distribution panels, light sockets, and outlet boxes; 
measuring, cutting, threading, bending, assembling, and installing conduits; 
inserting, splicing, and connecting wires to fixtures, outlets, switches receptacles, 
and power sources; working from blueprints, wiring diagrams, and sketches; 
locating, diagnosing, and repairing trouble occurring in power circuits, controls, 
switches, rheostats, thermostats, flow meters, and stop controls and testing circuits 
and equipment. 

 
5.4.1.14.40. Electrical Fixtures.  Tools and Appliances.  The Contractor shall install, maintain, 

and repair a wide variety of electrical fixtures, tools, equipment, and appliances; 
diagnosing system or equipment malfunctions and repairing those malfunctions; 
changing light bulbs, replacing fluorescent and HID ballasts, and hanging lighting 
fixtures, inspecting, testing, cleaning, repairing, and adjusting electrical buzzer and 
bell circuits, light sockets, interior and exterior lighting fixtures, emergency lights 
and emergency lighting systems including batteries, fans, switches, office and 
heating appliances, clocks, rheostats, thermostats, and electrical shop equipment; and 
accomplishing the electrical installation of other electrical equipment. 

 
5.4.1.14.41. Electric Motors.  The Contractor shall install, test, maintain and repair electric 

motors; inspect and replace bearings; clean, oil, grease, and paint; rewind and apply 
insulating paint to windings; replace defective capacitors, cut out switches, and 
brushes; check all controls and components associated with motor controls and 
circuits; troubleshoot electric motors on location; fabricate sleeve bearings, washers, 
rings, bushings, and other parts related to electric motors, cutting and undercutting 
motor generator commutators. 

 
5.4.1.14.42. Controls.  The Contractor shall maintain and repair electric controls consisting of  
  thermostats, valve operators, damper operators, selector switches, gradual switches,  

solenoid air valves, duct humidistats, and pressure switches.  The Contractor shall 
maintain or repair Computerized Program Controls for HVAC units. 

 
5.4.1.14.43. Test Equipment.  The Contractor shall maintain and calibrate test equipment used     
                          in maintenance operations, in accordance with industry standards and                        
                          manufacturer's specifications. 
 
5.4.1.14.44. Fire Suppression Systems.  The Contractor shall annually inspect all wet and dry 

sprinkler systems, repair and adjust as necessary.  Maintenance shall include, but is 
not limited to, cleaning clogged nozzles and orifices, reset trip mechanisms, 
inspection and repair of dry system air compressors and control air piping.   
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5.4.1.14.44.1. Fire Pumps.  The Contractor shall weekly operate fire pump assembly to insure  
satisfactory performance of pump driver, controller and alarms in accordance with 
all applicable NFPA regulations.  The Contractor shall maintain a log indicating all  

  maintenance and repair work on the fire pump assembly.   
 
5.4.1.14.44.2. Fire Alarms and Control Systems.  Repair and maintain these systems in accordance 
 ` with applicable codes, regulations, and guidelines. 
 
5.4.1.14.44.3.  Fire Extinguishers.  The Contractor shall be responsible to maintain/repair/or replace 
                         all fire extinguishers in accordance with applicable codes, regulations, and                 
                         guidelines. 
 
5.4.1.14.45. Lightning Protection System.  The Contractor shall check and repair lightning 

arrester; checking for fractures, cracks, chips deposits of dirt, salt, dust, acid fumes, 
or other foreign matter which may cause a lash-over, loose connections, ground 
connections, and measure ground resistance’s; assure proper connections to ground 
with minimum of resistance, clamps are mechanically secure; inspect for damage 
after severe discharges. This also includes all parking lighting. 

 
5.4.1.14.46. Main Grounding System.  The Contractor shall annually inspect and repair as 

required the main grounding and static protection systems.  Ground resistance shall 
be less than 25 ohms in the case of driven electrodes.  In all cases, the conductor 
clamping shall assure less than 0.1 ohms resistance between ground conductor and 
electrode. 

 
5.4.1.14.47. The Contractor shall notify the Government prior to any scheduled utility outages or  
  curtailments at least two weeks in advance of desired outage (unless otherwise  
  specified in the PWS). Utility outages must be approved by the COTR. 
 
5.4.1.14.48. The Contractor shall be responsible for maintaining electrical closets free of debris 

and shall sweep floors quarterly with a non-electro static compound. 
 
 
5.5.                   METAL WORKING 
 

            The Contractor shall maintain and repair or replace metal components of buildings    
           and structures, and installed building equipment; and shall construct and install metal 
           components in support of other maintenance activities. 

 
5.5.1.  Contractor responsibilities shall include heating and bending to form metal shapes,  
  drilling, torch cutting, hammer forging, grinding, sawing and fitting of metal parts;  

forming single and double hem edges, and seams, dovetail and lock seams, set-in 
and burred bottom seams, and wired or rolled edges and flanges; laying out and 
cutting  materials for any combination of square, rectangular, circular, conical, 
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cylindrical, oval, irregular, and transitional shapes, allowing for seams, joints, laps, 
and shrinkage; searing, bending and forming metal parts into desired shape with 
hand and power tools and equipment; using such equipment as shears, brakes, 
folders, formers, crimping burring, and bending machines, milling and grinding 
machines, metal lathes, shapers, other metal working and hand tools; repairing , 
modifying or fabricating metal items with all types of equipment including light or 
intricately made mechanical parts, which must fit in assemblies where close 
tolerances are required; and pre-heating metal and maintaining heat to prevent 
distortion. 

 
5.5.2.  The Contractor shall also be responsible for welding all types of metals using 

electric, acetylene and inert gas shielded welding processes.  Welding shall be 
performed on light to heavy gauge and hardened metals using flat, vertical, 
horizontal, and overhead positions. Processes include pre-heating, brazing, bead 
welding, tack welding, flame cutting, and heat-treating. 

 
 
5.6.     PAINTING. 
 

The Contractor shall be responsible for the touch-up painting of a variety of surfaces, which 
may include interiors and exteriors of buildings and stationary and mobile equipment, due to 
maintenance and repair. The Contractor shall prepare surfaces, mix paints, and apply primer, 
intermediate, and finish coats when necessary. The paint used for touch-up and repairs shall 
blend with the color and texture of surrounding areas unless stated otherwise in the PWS.   
 

5.6.1. The Contractor shall be responsible for painting one fifth of the entire gross area (floors,          
          walls, ceilings and doors) of each facility.  The Contractor shall patched as needed and paint   
          annually with two coats of paint.  Type and color of the paint shall be building standard unless 
          otherwise notified of a change by the COTR.  
 
          Note:  The Government shall inspect the first coat of paint before the second coat of paint is   
                      applied.  The Contractor shall notify the COTR before painting of the facilities begins  
                      so building occupants can be notified. 
 
5.6.1.2. The Contractor shall be responsible for painting all public spaces (bathrooms, hallways,       
              lobbies etc.) twice a year in each facility using the same process as stated above. 
 
5.7.       HEATING, VENTILATION, AND AIR CONDITIONING (HVAC), AND                           
            REFRIGERATION SYSTEMS AND EQUIPMENT. 
 
5.7.1.    GENERAL 
 
5.7.1.1.   General Requirement.  The Contractor shall operate and maintain all HVAC and  
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Refrigeration Equipment for the USCP Facilities stated in this PWS. This includes, but is 
not limited to, chilled water and distribution system, individual building hot and chilled 
water systems, process heating and cooling systems, refrigeration equipment; and their 
related controls, refrigerators, coolers, freezers, and low temperature freezers, ice machines 
and gas heating units.  The Contractor shall inspect, maintain, calibrate, adjust, and operate 
HVAC systems, central plan chilled water system, steam and hot water space heating and 
humidification systems, and process steam and process hot water systems; and set-up and 
testing of systems, both new and existing. 

 
5.7.1.2. In the absence of a fully automated system, the Contractor shall include in its Work 

Management Plan an operating procedure that specifies how it intends to operate the 
facility to moderate temperatures as specified within this PWS.  The Contractor shall 
have a extraordinary weather plan articulated in the Work Management Plan to 
guard against freeze-ups or any other weather related event. 

 
 
5.7.2.              SPECIFIC REQUIREMENTS. 
 
5.7.2.1.  Water Samples.  The Contractor shall take water samples and perform chemical  

analysis of the various chilled water and hot water and condenser water systems; add 
chemicals for bacterial and corrosion control; and ethylene glycol to systems subject 
to freezing to assure that chemical treatment programs are satisfying equipment 
manufacturers’ requirements or recommendations.  The Contractor shall maintain a 
log of all water treatment and ethylene glycol additions. 

 
5.7.2.2.  Interior Heating Distribution Systems.  The Contractor shall inspect, maintain, and  
  repair or replace all interior hot water heating systems to include distribution line,  
  strainers, valves, stops, pressure reducers, expansion tanks and air control devices,  

circulating pumps and controls, check valves, piping hangers, supports and 
insulation. 

 
5.7.2.2.1. Unit Heaters, Cab Unit Heaters, Converters, and Finned Tube Radiation.  The  
  Contractor shall inspect, maintain, replace or repair all unit heaters, cab unit heaters,  

converters and finned tube radiation.  Finned tubes and heating coils shall be cleaned 
annually to ensure unrestricted airflow.  Unit enclosures shall be cleaned 
periodically and repainted as required by the COTR. 

 
5.7.2.2.2.          Air Ducts, Dampers, Registers, Grilles, diffusers, and Louvers.  The Contractor         
                         shall check for dirt, dust, and other deposits; leaks, broken, loose, or missing,             
                         connections and parts; excessive vibration; metal defects; defective operation of        
                         movable parts; and inadequate air distribution in branch circuits.  The Contractor       
                         shall remove deposits, tighten or replace defective connections and parts, caulk          
                         around flashings, to make weather tight, vacuum all dust from air handling room       
                         plenums and make other repairs as required. 
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5.7.2.2.3. Guards, Casings, Hangers, Supports, Platforms, and Mounting Bolts.  The 

Contractor shall check for loose, broken, or missing parts and connections; check for 
improperly set or ineffective sound isolators, The Contractor shall tighten loose 
connections and parts; adjust the level if improperly set or replace defective sound 
isolators; correct minor deficiencies and make necessary adjustments. 

 
5.7.2.2.4. Heating Coils.  The Contractor shall check for obstructions to airflow and check for  
  defective operation of automatic temperature controls.  The Contractor shall clean 

out dust, dirt and other foreign matter, particularly between fins, using vacuum 
cleaner or brush; straighten bent fins and remove obstructions from airflow.  The 
Contractor shall repair or replace coils as necessary. 

 
5.7.2.2.5. Motors, Drive Assemblies, and Fans.  The Contractor shall check for and remove  
  accumulations of dust, dirt, and grease; make minor corrections or replace parts to  
  correct deficiencies such as worn, loose, missing or damaged connections or  

connectors, bent blades, worn or loose, belts, unbalanced moving parts, 
misalignment, excessive noise and vibration, endplay of shafts, and ineffective 
sound isolators. 

 
5.7.2.2.6. Wiring and Electric/Electronic Controls.  The Contractor shall check and repair 

loose connections, charred, broken or wet insulation, short circuits, loose or weak 
contact springs, worn or pitted contacts and other deficiencies.  The Contractor shall 
check insulation; replace electrical wiring having defective insulation.  The 
Contractor shall maintain electronic/computerized controls and other type of 
controls relating to the different HVAC systems located in all the related USCP 
Facilities.  

 
5.7.2.2.7. Temperature Controls.  The Contractor shall operate, calibrate, and maintain all  
  temperature controls in accordance with manufacturer's recommendations,  

specifications, and industry standards.  The Contractor shall make all necessary 
repairs  or replacements as required. 

 
 
 
 
5.7.2.2.8. Periodic Cleaning.  The Contractor shall perform scheduled cleaning of mechanical 

equipment rooms, systems, oil filters, heating coils, blower fans, grilles, electrical 
contacts and safety controls as part of the regular inspection to maintain normal 
operating conditions.  The schedule shall be included in the Contractor's Building 
and Structures Preventive Maintenance Plan as required in paragraph 5.2.  The 
Contractor is responsible for maintaining mechanical equipment rooms free of 
debris, sweep floors quarterly and paint floors annually.  The paint type and color 
shall be approved by the COTR. 
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5.7.2.2.9. Fire Dampers.  The Contractor shall check for proper operation of fire dampers and  
  replace fusible links as required and as recommended by the manufacturer. 
 
5.7.2.2.10. Periodic Testing.  The Contractor shall verify the correct functioning of the                
                         heating systems and component parts.  The schedule shall be included in the              
                        Contractor's Buildings and Structures Preventive Maintenance Plan as required in      
                         paragraph 5.2. 
 
5.7.2.2.11. Rusted and Corroded Areas.  The Contractor shall clean and repaint previously 

painted areas when rust or corrosion is found.  The contractor shall paint the areas 
with rust inhibitive primer and a finish coat that matches the existing finish. 

 
5.7.2.3.  Air Conditioning/Refrigeration Equipment.  The Contractor shall operate, repair, 

install, remove and maintain a wide variety of air conditioning and refrigeration 
equipment; to include inspecting, cleaning, adjusting, lubricating, replacing filters 
and belts, and other maintenance and repairs in accordance with industry standards 
and manufacturers’ recommendations unless otherwise specified in this PWS. 

 
5.7.2.3.1. Lubrication.  The Contractor shall check for bearing temperatures, lubrication of  
  bearings and moving parts. Lubricate as necessary. 
 
5.7.2.3.2. Periodic Cleaning.  The Contractor shall perform scheduled cleaning of systems 

drains (both indoor & outdoor), drain piping and pans, condenser coils, oil filters, 
cooling coils, blower fans, grilles, electrical contacts and switch boxes, motor 
contacts, gauges, drip pans, strainers, dampers, louvers, and compressor safety 
controls as part of the regular inspection to maintain normal operating conditions.  
The schedule shall be included in the Contractor's Building and Structures 
Preventive Maintenance Plan as required in specification 5.2. 

 
 
 
 
 
 
5.7.2.3.3. Air Filters.  The Contractor shall replace missing filters and adjust those that do not 

fit properly.  The replacement filters shall be of the same type and size.  The 
Contractor shall replace all rough air filters monthly. Intake filters in Building “E” 
shall be replaced as needed.  HEPA, carbon type, and medium filtration shall be 
monitored and changed in accordance with procedures defined in the preventive 
maintenance program.  The Contractor shall clean all filters that do not require 
replacement. 
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5.7.2.3.4. Guards, Casings, Hangers, Supports, Platforms, and Mounting Bolts.  The 
Contractor shall check for loose, broken, or missing parts and connections; check for 
improperly set or ineffective sound isolators.  The Contractor shall tighten loose 
connections and parts; adjust the level of improperly set or replace defective sound 
isolators; correct minor deficiencies and make necessary adjustments.  The 
Contractor shall also remove any sand, dirt, or debris accumulated on the concrete 
pad. 

 
5.7.2.3.5. Cooling Coils.  The Contractor shall check for obstructions to airflow; check for  

excessive frosting on cooling coils; check for defective operation of expansion 
valves, capillary tubes, and automatic temperature controls and repair when 
defective.  The Contractor shall clean out dust, dirt and other foreign matter, 
particularly between fins, using vacuum cleaner or brush; straighten bent fins and 
remove obstructions from airflow.  The Contractor shall repair or replace coils as 
necessary.  

 
5.7.2.3.6. Periodic Testing.  The Contractor shall verify the correct functioning of the 

compressor systems and component parts; including electronic leak testing or 
pressurized units, checking refrigerant charges, megging of motor windings, and 
amperage readings on all motors.  Repair as necessary.  The schedule shall be 
included in the Contractor's Building and Structures Preventive Maintenance Plan as 
required in paragraph 5.2. 

 
Rusted and Corroded Areas.  The Contractor shall clean and repaint previously 
painted areas when rust or corrosion is found.  The Contractor shall paint the areas 
with rust inhibitive primer and a finish coat that matches the existing finish.    

 
5.7.2.3.7. Condensate Drip Pan and Drain Piping.  The Contractor shall check and clean the  
  cooling coil drip pan for sediment and repair damaged coating, rust, or leakage; and  
  blow or flush out drip pipes with air or water to ensure that pipe is open. 
 
5.7.2.3.8. Valves and Distribution System.  The Contractor shall inspect and maintain all 

valves, piping, insulation, pumps, heat exchangers, strainers, traps, and related 
equipment installed in the air conditioning system at the facility. 

 
 
5.7.2.3.9. Refrigeration Equipment.  The Contractor shall repair and perform preventive  

maintenance on refrigeration equipment.  The Contractor shall visually inspect, oil 
and clean equipment in accordance with manufacturer's recommendations. The 
Contractor shall develop and implement an accurate refrigerant log, indicating the 
exact amount of refrigerant that has been removed or replaced in all refrigerant-
containing equipment.  A copy of all data shall be submitted to the COTR on a 
monthly basis. Coils and condensate drains shall be cleaned annually as a minimum. 
Inspect all ductwork and associated equipment for proper installation, operation and 
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cleanliness; and perform repairs or clean. Repack all refrigeration valves and change 
drier cores, and change compressor oil. 

 
5.7.2.3.9.1. Reserved. 
 
5.7.2.3.10. Drinking Fountains.  The Contractor shall repair, and perform monthly preventive  
  maintenance.  The Contractor shall visually inspect all fountains for water leaks and  
  proper drainage, and take corrective action to maintain proper operation. 
 
5.7.2.3.11. Air Cooled Condensers: Shall be cleaned and coil fins straightened.  Check and 

adjust or repair low temperature operating devices on condensing units (e.g., louvers 
and fan switches).  For water cooled condensers, adjust condensing water regulating 
valve for proper operation.  Observe water inlet and outlet temperature, with the 
compressor operating at maximum capacity; make necessary adjustments to return 
abnormal operation too normal.  Clean condensed water tubes if necessary.    Tubes  
shall be cleaned by mechanical brushing; if mechanical brushing is not practicable, 
acid cleaning may be utilized as approved by the COTR. 

 
5.7.2.3.12. Evaporator.  Clean and straighten coil fins. Refrigerant to water evaporators shall be  

tested for tube fouling by observing the water inlet and outlet temperatures while the 
system is operating at full capacity.  Tubes shall be cleaned by technical brushing; if 
mechanical brushing is not practicable, acid cleaning may be utilized as approved by 
the COTR. 

 
5.7.2.3.13. The Contractor shall operate, repair and perform preventive maintenance on plate 

heat exchangers per manufacturer's recommendations. 
 
5.7.2.4.  Steam to Water Converter.  The steam to water converter, with associated piping,  
  pumps, valves, temperature sensors, and controllers shall be inspected on a weekly  
  basis.  Deficiencies discovered on regular or special inspections shall be corrected as  
  standard work order. 
 
 
 
 
 
5.7.2.5.  Testing, Balancing, and Adjusting (TAB).  All new systems will have TAB 

performed as the system is put into service by the Contractor.  Resetting, balancing, 
and adjusting shall be accomplished when the system operation has deteriorated to 
the extent that the system will no longer perform substantially to the design 
conditions.  TAB shall be accomplished in accordance with manufacturer's standards 
and standards contained in the American Society of Heating,  Refrigeration and Air 
Conditioning Engineers (ASHRAE) Guide and Data Books.  All pressure vessels 
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will be tested and certified annually to comply with all local, state and federal 
regulations. 

 
5.7.2.6.  The Contractor shall institute continuous emergency manual monitoring of all 

critical  facilities and equipment. 
 
5.7.2.7.  Testing and operation of stand-by smoke purge equipment.  The Contractor shall test  

and operate stand-by and smoke purge equipment on a quarterly basis.  All stand-
 by equipment shall be maintained in a state of readiness. 

 
5.7.2.8.  The Contractor shall maintain all exhaust systems (including painting outside units) 
 
5.7.3.  APPLICABLE PUBLICATIONS.  The Contractor shall adhere to applicable 

portions of the latest editions of the publications listed below in 5.8.2 and 5.8.3.  
Where a specific task or procedure is not defined in these publications, the 
Contractor shall seek the advice of the COTR. 

 
5.8.                   PUBLICATIONS.   
 

All publications are general and shall apply where applicable. 
 
5.8.1.    APPLICABLE PUBLICATIONS.   
 

The Contractor shall adhere to applicable portions of the latest editions of the 
publications listed below. Where a specific task or procedure is not defined in these 
publications, the Contractor shall adhere to accepted commercial standards and 
procedures. 

 
5.8.2.  GOVERNMENT. 
 
5.8.2.1.  Reserved.  
 
5.8.2.2.  Reserved 
 
5.8.3.  National, District and Local Codes. 
 
5.8.3.1.  National Fire Protection Association (NFPA) National Fire Codes. 
 
5.8.3.2.  Flat Glass Marketing Association (FGMA) Glazing Manual and Sealant System. 
 
5.8.3.3.  American Society of Mechanical Engineers (ASME) Boiler and Pressure Vessel 

Code. 
 
5.8.3.4.  National Plumbing and WSSC Plumbing/Gasfitting code. 
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5.8.3.5.  29 CFR, Part 1910, Occupational Safety  and  Health  Administration(OSHA)  
  Standard for Construction and General Industry. 
 
5.8.3.6.  American Society  for  Heating,  Refrigeration, and Air Conditioning Engineers  
  (ASHRAE) Guide and Data Books. 
 
5.8.3.7.  Sheet Metal and Air Conditioning National Association (SMACNA) Standard. 
 
5.8.3.8.  National Electrical Code 
 
5.8.3.9.  Clean water Act (EPA) applicable regulations in 40 CFR, Parts 25, 104-117, 129, 

131, 135-136.   
 
5.8.3.10.  Reserved.   
 
5.9.                 HOUSEKEEPING SERVICES (CONTRACTOR OCCUPIED FACILITIES) 
 
5.9.1.  The Contractor shall provide housekeeping services for contractor-occupied spaces 

(if assigned). This service is limited to assigned shops, mechanical rooms, and utility 
space as assigned at the USCP Facilities.  This only applies if the Contractor is 
awarded space by the Government.   

 
5.10.                STEAM GENERATION AND DISTRIBUTION. 
 
5.10.1.  GENERAL. 
 
5.10.1.1. General Requirement.  The Contractor shall operate and maintain all Heating  
   Systems and associated equipment in each of the USCP Facilities.  
 
5.10.2.  Reserved.  
 
5.10.2.1. Operational requirements.  The Contractor shall ensure continuous                              
                         uninterrupted steam supply to the USCP Headquarters facility to meet  
  the operational needs. 
 
 
5.11.                NATURAL GAS AND FUEL OIL PUMPING AND STORAGE SYSTEMS. 
  
5.11.1.   GENERAL.   
 

The Contractor shall be responsible for the maintenance, operation, and repair of the 
natural gas and fuel oil pumping systems throughout the USCP Facilities. This shall 
include storage tanks and separators.  All systems shall be kept operative at all times, 
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free from leaks.  These systems include, but are not limited to, all pipe, valves, 
fittings, strainers, regulators, blow-downs cathodic protection systems, meters, tanks, 
pumps, oil/water separators, and all other related facilities. This also includes under 
ground fuel oil tanks. 

  
5.11.1.1. An annual natural gas pipeline inspection shall be conducted to determine the status 

of catholic protection, and underground and overhead leaks.  The Contractor shall  
  correct all deficiencies identified by the inspection. 
   
5.11.1.2. The Contractor shall maintain operating logs, detailed reports, and a record file that  

notes the operation of the systems, operator checks, and services, consumption of 
fuel and fuel inventories in storage, normal or abnormal operating conditions, 
deficiencies or malfunctions, and corrective action taken. 

 
5.11.2.   SPECIFIC REQUIREMENTS. 
  
5.11.2.1. Monitoring.  The system shall be routinely monitored for damage to gas pipes, 

meters, and valves; and to detect gas leakage. 
  
5.11.2.2. Valve Maintenance.  Valves shall be inspected, lubricated, and partially closed 

annually.  All defective valves shall be repaired or replaced as soon after inspection 
as possible.  Valve maintenance shall be documented in writing to the Project 
Officer within 10 working days after completion of the annual inspection and repair. 

  
5.11.2.3. Metering and Fuel Inventory. 
  
5.11.2.4. The Contractor shall escort utility company representatives at all times while meters 

are being checked and calibration of the master gas meter. 
  
5.11.2.4.1. The Contractor shall monitor the natural gas meter and contact the COTR and the 

Utility Company Representative if the meter malfunctions. 
  
5.11.2.4.2. The Contractor shall provide the COTR with the daily and monthly usage    
                        of gas, and the weekly usage of water.  This shall be provided no later than the fifth  
  working day of the month, for the preceding month. 
  
 
 
5.11.2.4.3. The Contractor shall provide the COTR with the monthly usage and quantity  
  remaining of fuel oil and or propane gas (based on the information available on the   
                         first day of the month).  This report shall be provided with the monthly report            
                         identified in specification 5.11.2.4.2. 
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5.11.2.4.4. The Contractor shall inspect the fuel oil storage tanks and systems daily to ensure 
there are no leaks.  Ensure that tanks are continuously grounded. 

 
5.11.2.4.5. The Contractor shall inspect the natural gas lines on a monthly basis to ensure there 

are no leaks. The inspection shall be visual. looking for such indicators as bubbles in  
standing water, dead grass, or odors. The Contractor shall repair leaks as discovered. 
The Contractor shall notify the utility company if the utility company's meter must 
be bypassed. 

  
5.11.2.5. Fuel oil pumping stations.  The Contractor shall be responsible for the operation and  

maintenance of the fuel oil pumping station.  Operate pumps to receive oil from fuel 
oil transporters and to transfer oil either to storage, or other using equipment.  

 
5.11.3.   APPLICABLE PUBLICATIONS.  The Contractor shall adhere to applicable 

portions of the latest editions of the publications listed below. Where a specific task 
or procedure is not defined in these publications, the Contractor shall seek the advice 
of the COTR. 

  
5.11.3.1. National Fire Protection Association (NFPA) National Fire Codes (all volumes). 
  
 
5.12.                COOLING SYSTEMS 
  
5.12.1.   GENERAL. 
  
5.12.1.1. General Requirement.  The Contractor shall operate and maintain the cooling            
                         (HVAC) systems for the USCP Facilities.  These services shall be performed in         
                         accordance with applicable National and District Codes, industry standards, the         
                         requirements stated herein, approved written procedures and instructions provided    
                         by the COTR. 
 
 
 
 
 
 
 
 
 
5.12.2.  SPECIFIC TASKS. 
  
5.12.2.1. Operations.  The Contractor shall provide personnel for continuous systems 

operations to ensure an uninterrupted supply of cooling water for air conditioning 
and process equipment and systems to meet the facilities needs to include, but is not 
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limited to, the handling of all lubricants, chemicals, and auxiliary equipment; water 
treatment; record keeping of operations and operating conditions; analysis of records 
for and correction of non-optical operations; monitoring warranties; testing operation 
and capability of systems; periodic operation and inspection of idle equipment; and 
the cleaning, preservation, lubrication, and adjustment of systems equipment. 

 
5.12.2.1.1. The Contractor shall provide continuous monitoring and adjustment of the operation 

of the cooling system. 
  
5.12.2.1.2. The Contractor shall ensure that the necessary cooling system is operating to supply  
  cooling water at temperature, pressure, and quantity to meet the facilities needs.   In  

event of system(s) failure, the Contractor shall provide temporary backup cooling to 
critical air conditioning systems as specified by the COTR. 

  
5.12.2.1.3. The Contractor shall maintain operating logs and detailed records on all systems.    

Logs shall also indicate chemical tests performed, test results, and chemicals added 
for each system. 

  
5.12.2.1.4. Reserved. 
  
5.12.2.1.5. The Contractor shall operate all field valves as necessary to supply water to the 

various systems. 
  
5.12.2.2. Maintenance.  The Contractor shall perform all maintenance necessary to ensure 

proper operation of all systems and auxiliary equipment; including but not limited 
to, pumps, valves, strainers, circulating piping, fans, nozzles, sumps or basins, 
gauges, and controls; cleaning of sumps and basins, heat exchange surfaces, and 
nozzles for the cooling systems.   Temporary cooling must be provided for critical 
equipment and facilities when the central plant-cooling system at the headquarters 
facility is out of service. 

 
5.12.2.2.1. Daily. 
                                                      
5.12.2.2.1.1. Inspect pumps, piping, controls, chemical feed system, and sump basin level 

controls for proper operation. 
  
5.12.2.2.1.2. Check pump and motor bearings, packing, and mechanical seals for proper 

temperature and wear. 
  
5.12.2.2.1.3. Check controls to ensure that proper water level, pressure, flow and temperature and  
  wear. 
  
5.12.2.2.2.  Weekly.  For all pumps that are not operated constantly or automatically, start           
                         and operate long enough to purge all lines completely and to ensure that pumps are  
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  working properly. 
  
5.12.2.2.3. Reserved. 
  
5.12.2.2.3.1. Reserved. 
 
  
5.13.                WASTE WATER AND SEWAGE SYSTEM. 
  
5.13.1.  GENERAL. 
 
5.13.1.1. General Requirement. 
  
5.13.1.1.1. The Contractor shall operate and maintain all sewage, wastewater, and industrial  

wastewater collection systems and treatment facilities.  This includes, but is not 
limited  to, the entire sewage collection system (including gravity flow and pressure 
type sewer lines conveying sewage, PH adjustment tanks, wastewater, and industrial 
wastewater to the WSSC sewer line, wastewater treatment units, sewer manholes, 
storm drain system, wastewater drain system, underground systems in and around 
buildings and structures, and all associated mechanical sewage ejection and sump lift 
pump), and electrical equipment and their associated accessories and 
instrumentation.  The Contractor shall not discharge wastewater from the collection 
tanks associated with any buildings (not yet specified) without receiving 
authorization from the COTR.  

 
5.13.1.1.2. The Contractor shall operate and maintain the waste collection system.  This system  
  includes, but is not limited to, collection vessels, tank pumps, liquid level gauges and  
  controls, sump pumps, and collection piping.  
 
 
 
 
 
 
 
 
 
 
 
5.13.2.  SPECIFIC TASKS. 
  
5.13.2.1.  Waste Collection System. 
  
5.13.2.1.1. The waste collection system operations shall be conducted in order to provide  
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continuous conveyance for all of the USCP Facilities generated wastewater.  Flow 
shall be maintained to prevent odors and to prevent interruptions of service.  
Operations shall be in accordance with approved procedures.  All systems shall be 
maintained to minimize unsatisfactory service conditions including flooding 
conditions pump station failure, pipe blockages, ground water infiltration and inflow 
of surface water. Facilities shall be maintained clean and orderly. 

 
5.13.2.1.2. Temporary and emergency collection services may be necessary to accomplish 

certain repairs, maintenance efforts, and new service connections.  Such temporary 
and emergency services shall be coordinated with the COTR and shall be  

  accomplished using methods to avoid service interruptions, where possible, or to  
  minimize system downtime where such interruptions of service are unavoidable.   

The COTR shall be notified of schedule temporary service conditions at the time of 
job scheduling and shall be notified of emergency situations as soon as possible, 
with notification time not to exceed one hour after Contractor knowledge of the 
emergency during normal working hours, or at the beginning of the next normal 
working period if during non-normal working hours. 

  
5.13.2.1.3. Waste and Effluent Disposal. 
  
5.13.2.1.4. Discharge flow rate shall be regulated to not flood sanitary sewer system. 
  
5.13.2.2. Operating Logs and Records.  The Contractor shall maintain system-operating log,  

detailed reports, and a record file that notes the operation of system, operator checks 
and services, volume discharge and flow rates, normal and abnormal operating 
conditions, deficiencies or malfunctions, and corrective action taken.   

  
5.13.2.3. Maintenance.  The Contractor shall maintain the sewer system for each facility. 
                        
 
5.13.3.   APPLICABLE PUBLICATIONS.   
 

The Contractor shall adhere to applicable portions of the latest editions of the 
publications listed below. Where a specific task or procedure is not defined in these 
publications, the Contractor shall seek the advice of the COTR. 

 
5.13.3.1. National Fire Protection Association (NFPA) National Fire Codes. 
 
 
5.14.                ELECTRICAL DISTRIBUTION. 
 
5.14.1.   GENERAL. 
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5.14.1.1. General Requirements.  The Contractor shall inspect, maintain, and perform 
alterations on the entire electrical distribution system and its components.  The 
Contractor shall maintain the total electrical system to ensure continuous electrical 
service for all USCP operational requirements. 

 
5.14.1.2. DEFINITIONS 
 
5.14.1.3. Power System.  The Government-owned portion of an electrical distribution system 

consisting of a source of electrical power and associated substation transformers, 
lines, and other devices necessary to distribute electrical service throughout the 
facilities. 

 
5.14.2.   SPECIFIC TASKS. 
 
5.14.2.1. Equipment Checks and Services.  The Contractor shall perform all operational 

checks and services as necessary to provide electrical service to the USCP Facilities. 
This shall include, but not limited to, all components/devices for the following: 

 
   a. Primary distribution system 
   b. Secondary distribution system 
   c. Emergency Power System 
   d. Building Service System 
   e. Lighting System - interior and exterior 
   f. Branch power - motors and receptacles 
 
5.14.2.2. Electrical Service.  The Contractor shall provide adequate operation and 

maintenance of the electrical services for all equipment, buildings, for the USCP 
Facilities. 

 
5.14.2.3. Power Outages.  Power outages scheduled on the power system shall be held to a  

minimum.  If power outages are necessary, an outage schedule depicting the date(s) 
of the outage shall be submitted to the COTR for approval five workdays in  

  advance of the time required.  De-energization of circuits shall be accomplished by  
  Contractor personnel and any auxiliary power required shall be provided by the  

Contractor.  In no event shall the Contractor curtail electrical service without prior 
approval by the COTR. 

 
 
 
5.14.2.3.1. The Contractor shall respond to any unscheduled power outage as an emergency  

maintenance request.  All temporary service required in an emergency situation shall 
be removed without delay at the end of the emergency. 

 
5.14.2.4. Rubble and Salvage.  The Contractor shall dispose of construction rubble in  
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  accordance with local, District and Federal Guidelines.  Salvageable materials shall  
                          be disposed of in accordance with instruction provided by the COTR. 
 
5.14.2.5. Emergency Generators: 
 
5.14.2.5.1. The Contractor shall exercise the generators on a weekly basis, bringing them up to  
  operational condition, and making all repairs as necessary to ensure optimal   
  performance.  The Contractor shall notify the COTR before operating generators. 
 
5.14.2.5.1.1. The exercise shall include at least 30 minutes operation. A generator testing at full    
                         load capacity will need to be scheduled with the CORT and the USCP Facility           
                         Manager. 
 
5.14.2.5.1.2. The exercise shall include a test of the automatic start and load controls for 

generators.  Switching a generator to building load must be approved by the COTR.  
Activate equalizing current control circuit if applicable.  Once per year, properly 
torque tighten all conductor terminations of feeder, branch, and control circuits.  
This shall include conductor terminations at generators, transfer switches, main 
overcurrent circuit devices, power panels, and lighting panels associated with the 
emergency generator electrical system.  Provide torque reading report to COTR. 

 
5.14.2.5.1.3. Provide a monthly report to the COTR that includes the conditions of                         
                         items checked, possible problems, and recommended solutions (if applicable). 
 
5.14.2.5.1.4. A standard operating procedure  (SOP) and operating log shall be maintained for 

each generator.  The SOP shall provide procedures for start, run-load, and secure the  
  generator under both normal and emergency load conditions; and shall show the  
  seconds required for the generator to start up, and the seconds required between  
  primary shut-off and the transfer of emergency load to generator.  The log, at a  

Minimum shall provide the date and duration of the exercises, or period of 
operation, load carried, condition of equipment, and name of Operator. 

 
5.14.2.6. Fuel Tanks.  The Contractor shall maintain all fuel tanks associated with the 

auxiliary generators in order to ensure that sufficient fuel (tanks filled) is always 
available to operate the generators.  The Contractor shall clean-up any oil spills. Fuel 
will be provided by the Government to the Contractor as requested. 

 
5.14.2.6.1. Diesel engine shall be serviced as recommended by the manufacturer. 
 
 
 
5.14.2.7. Substation maintenance.  The Contractor shall maintain equipment in addition to  
  the periodical operational checks.  Repairs shall be performed in accordance with  
  manufacturer’s recommendations.  Clean-up of the substation shall be performed   
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  monthly except as may be required in an unusual circumstance such as after a storm. 
 
5.14.2.7.1. All work for substation equipment maintenance shall be accomplished on weekends  
  between the hours of 7:00 a.m. and 9:00 p.m.  The Contractor shall submit all work  
  schedules to the COTR in advance for approval. 
 
5.14.2.8. Substation switching. The Contractor shall perform manual substation load 

switching as directed by the COTR. 
 
5.14.2.9.   Standard Products.  All materials installed as replacement parts or as required for  

repairs shall be new and shall be of the same manufacturer as existing equipment 
unless otherwise approved by the COTR. 

 
5.14.2.10. Electrical Metering.  The Contractor shall escort the utility company representative   
                         at all times for the purpose of verifying meter readings. 
 
5.14.2.11. Disconnect and Reconnect Service.  The Contractor shall, upon approval by the  
  COTR, disconnect or reconnect the electrical service to any portion or all of  
  the facility.  When a disconnection is made, the disconnect shall be secured in such a  
  way to prevent any unauthorized re-energizing of the circuit.  The Contractor shall  
  reconnect the service after determining the circuit is safe to re-energize. 
 
5.14.2.12. Battery Chargers.  The Contractor shall clean and repair all battery chargers used at  
  this facility.  Cabinets and internal equipment shall be cleaned and dusted either by  

wiping with a cloth or by using compressed air.  If the cabinets show signs of rust, 
the rust shall be removed and the cabinet repainted to its original color.  All contacts 
and connections shall be clean, kept free of corrosion, and tight.  A log of all 
cleaning and repairs shall be kept on all battery chargers showing date, service 
performed, serial number, location of charger and the technician providing the 
services. 

 
5.14.2.13. Remove and Reinstall.  The Contractor shall, upon approval by the Government,  

remove or replace existing electrical services to a facility.  This may include, but is 
not limited to, providing new poles and accessories, transformers, circuit breakers, 
safety switches, wire cables and any other equipment necessary to provide adequate 
service to the facility. 

 
 
 
 
 
5.14.2.14. Temporary Service.  The Contractor shall, upon approval by the COTR,  
  provide temporary electrical service to any work site at the facility where needed.   
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  This may include poles, crossarms, transformers, weatherheads, circuit breakers, and 
  any other equipment necessary to provide the service.  The Contractor shall install a  
  portable electric generator for temporary service until lines can be installed or if  
  power is needed only for a short time. 
 
5.14.2.15. Install Meters.  The Contractor shall, upon approval by the COTR install utility  

meters at the locations specified.  The Contractor shall record the serial number of 
the meter, the date installed, the manufacturers’ name, and the initial meter reading.  
The meter box shall be rain tight when installed.  The Contractor shall provide the 
COTR with recorded information and completion date. 

 
5.14.3.   APPLICABLE PUBLICATIONS.  
 

The Contractor shall adhere to applicable portions of the latest editions of the 
national codes.   Where a specific task or procedure is not defined in these 
publications, the Contractor shall seek the advice of the COTR. 

 
5.15.                COMPRESSED AIR AND DISTRIBUTION. 
 
5.15.1.   GENERAL. 
 
5.15.1.1. General Requirement.  The Contractor shall operate and maintain all the compressed 
                         air system, including distribution piping, and building-local instrument compressed   
                         air systems with their associated piping. 
 
5.15.2.  SPECIFIC TASKS. 
 
5.15.2.1. Operation.  The Contractor shall ensure provision of a continuous supply of  
  compressed air. 
 
5.15.2.1.1. "Operation," as used in this section, shall be interpreted to include, but is not limited 

to lubricating oils; record keeping of operations, operating conditions, and 
maintenance; analysis of records and correcting non-optimal conditions and 
practices; monitoring warranties; testing operations and capabilities of the 
compressed air systems; training of personnel; and cleaning, preserving, lubricating, 
and adjusting equipment and components. 

                 
5.15.2.1.2. The compressed air system shall be operated with one compressor on line, with         
                         the second compressor set-up for automatic start up upon failure of the load               
                         compressor or when one unit cannot maintain system demand. 
 
5.15.2.1.3. Submit report of operations data to the COTR. 
 
5.15.2.2. Maintenance.  The following checks and services shall be made. 
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5.15.2.2.1.   Daily. 
 
5.15.2.2.1.1.  Check lubricators for proper condition, add oil before low indication. For lubricated 

compressors, check compressor oil pressure; adjust operating pressure. Check for oil 
leaks and repair. Check crank case oil on lubricated and non-lubricated compressors. 
Check temperature of cooling water leaving the compressor; make valve 
adjustments to maintain a temperature as called for by the compressor manufacturer. 
Check compressor discharge pressures and inter cooler pressure; perform 
adjustments.  Ensure AC and DC amperes on panel are correct.  Check discharge air 
temperature. Check and ensure proper cooling water pressure.  Observe operation of 
entire unit, listening for any unusual noises; perform remedial maintenance as 
required. 

 
5.15.2.2.1.2.  Inspect and log operating conditions of the compressed air system. Check traps on   
                          compressor and after cooler separator refrigerated air dryers and after  
  filters and ensure proper operation.  Blow down holding tanks. 
 
5.15.2.2.2.   Weekly. 
 
5.15.2.2.2.1. Supervisory personnel shall conduct a walk-through inspection and log operating  
  conditions of local compressed air systems. 
 
5.15.2.2.2.2. Check all strainers in compressor cooling water piping.  Check all valves and adjust 

or replace packing.  Observe brushes on compressor motor for arcing. 
 
5.15.2.2.3. Quarterly inspect separators and replace filters as necessary. 
 
5.15.2.2.4. Annually.  Test pressure gauges and safety valves.  Test cut-in and cut-out pressures  
  after gauge has been tested.  Check crankshaft for endplay and alignment.  Check  
  clearances in all bearings.  Remove head and inspect valves and valve seats.  Check  
  cylinder walls and piston fit.  Clean piping, cylinders, and heads of scale and             
                         other deposits.  Disassemble and clean moisture traps in the system.  Replace all        
                         guards when repairs are completed, before starting unit. 
 
5.15.2.2.5. Unfired Pressure Vessel Test.  Maintain unfired pressure vessels.  Perform unfired  
  pressure vessel tests in accordance with requirements. 
 
 
 
5.15.2.2.6. Refrigerated air dryers shall be operated and maintained in accordance with the  

Manufacturers’ recommendations.  Maintain a log for the operation, maintenance 
and repairs. 
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5.15.3.   APPLICABLE PUBLICATIONS.   
 

The Contractor shall adhere to applicable portions of the National and District codes 
listed below. Where a specific task or procedure is not defined in these publications, 
the Contractor shall seek the advice of the Contracting Officer. 

 
5.15.3.1.   National Fire Protection Association (NFPA) National Fire Codes. 
  
5.16.                 SAFETY. 
 
5.16.1.  Equipment shall be maintained in a safe operating condition and a fire safe condition 

at all times OSHA standards shall be observed. 
 
5.17.                 QUALITY ASSURANCE.   
 

            The Government will evaluate the contractor's performance under this contract using 
            as one of the methods of surveillance that, which is specified at Technical Exhibit 1.  
            This surveillance does not relieve the Contractor of its own quality control                  
            responsibility.  All surveillance observations will be recorded by the Government.     
            When an observation indicates defective performance, the Quality Assurance             
             Evaluator (QAE) will request the contractor's representative to initial the                    
             observation. 

 
5.17.1.  Performance Evaluation Meetings.  The project manager may be required to meet 

with the COTR and/or Contracting Officer as needed.  The written minutes of these 
meetings shall be signed by the Project Manager, Contracting Officer, and/or COTR. 

 
5.17.2.  Methods of Quality Assurance Evaluation.  Five methods of quality assurance  
  evaluation will be used. One or several may be used to evaluate the Contractor's  
  performance for any given service requirement.  The five methods are: 
 
5.17.2.1. Random Sampling.  Surveillance based on random sampling is designed to evaluate  
  some part, but not all, of the contract requirement being monitored.  This method,  

based on statistical theory, estimates the Contractor's overall level of performance 
for a given contract requirement.  Using random sampling, any occurrence of a 
contact requirement is as likely to be evaluated as any other occurrence.   

 
 
 
 
5.17.2.2. Planned Sampling.  Evaluation by planned sampling, like evaluation by random  
  sampling, is designed to inspect some part but not all of the contract requirements  

being monitored.  Specific occurrence of contract requirement that are to be 
monitored as selected for evaluation prior to their schedule accomplishment. 
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5.17.2.3. 100% Inspection.  One Hundred percent inspection is that evaluation method that  
  requires total, or 100%, inspection of a contract requirement. 
 
5.17.2.4. Validated Complaints.  This method is based on customer awareness.  Customers  
  monitor the service provided by the Contractor.  When there is a case of poor or  
  nonperformance, the COTR will be notified.  Upon notification, the  
  Government will investigate the report and if it is found to be valid, it will be  
  documented. 
 
5.17.2.5. Unscheduled Inspection.  Unscheduled inspection is, as the name implies, 

impromptu evaluation of contract performance by authorized Government 
personnel. 

 
5.17.3.  Criteria for Accepting or Rejecting Unintentional Defective Performance. 
 
5.17.3.1. For areas included in the Performance Requirements Summaries, among the criteria 

for accepting or rejecting unintentional defective performance are those specified in 
the respective Performance Requirements Summaries (PRS) of the sections of the 
PWS.   When the number of defects in the Contractor's performance discovered by 
the Government exceeds the acceptable quality level (AQL), the COTR will 
complete a Contract Discrepancy Report (CDR--Technical Exhibit 2). The CDR will 
require the Contractor to explain in writing why performance was unacceptable, how 
performance shall be returned to acceptable levels, and how such problems will be 
prevented in the future.  The COTR shall also complete a CDR for each validated 
customer complaint. 

 
5.17.3.2. There are other contract performance requirements identified in this PWS which are  
  not separately identified in the PRS of each section.  The COTR upon  

observing or otherwise learning of a defect not separately identified in a particular 
PRS, which amounts to unintentional defective performance, will inform the 
Contractor via a CDR.  Criteria for accepting or rejecting performance will be the 
facts as given to the COTR by the person observing the defect and the facts as 
contained in the Contractor's response, together with such other facts, records or 
report which may be pertinent to a determination to accept or reject performance. 
 

5.17.4.  Surveillance Changes.  The Government may increase or decrease the amount of  
  Government inspection, based upon Contractor performance. 
 
5.17.5.  Intentional or Negligent Defective Performance. 
 
 
5.17.5.1. It is possible that a contract performance requirement separately identified in the  
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  Performance Requirements Summary (PRS) for a respective section of this PWS      
                        can be defectively performed in such a manner as to constitute intentional or               
                        negligent defective performance.  The determination of whether or not in a                  
                        particular case a defect enumerated in a PRS constitutes intentional or negligent         
                       defective performance will be made by the Contracting Officer. 
 
5.17.5.2. If a Government employee or agent (to include personnel employed on-site under 

other Government contracts) observes a defect which can be construed to amount to  
intentional or negligent defective performance, such employee or agent will report 
the defect, through appropriate channels, to the COTR for his determination.  In his 
or her sound discretion, the Contracting Officer may make a unilateral determination 
that a defect reported as an intentional or negligent performance defect is an 
unintentional performance defect.  In that case, the defect will be handled under the 
Provisions of 5.17.3.2 and among the criteria for accepting or rejecting performance 
will be those identified in the PRS. 

 
5.17.5.3. If, however, the COTR determines that there is possible intentional or  
  negligent defective performance, a CDR will be prepared and forwarded to the  
  Contractor's Project Manager.  In that case, the criteria for rejecting or accepting  
  performance will be the facts as given to the Contracting Officer by the person(s)  

reporting the defect and the facts as contained in the Contractor's response to the 
CDR; together with such other facts, records, or reports which may be pertinent or 
relevant to a determination of whether to accept or reject performance.  AQL's 
normally assigned to the task will not be applied in determining whether to accept or 
reject. 

 
5.17.6.  Remedies for Defective Performance. 
 
5.17.6.1. Unintentional Defective Performance Covered in a Performance Requirements  

Summary (PRS).  If performance of any requirement is determined to be defective 
and the number of permissible defects exceeds the number allowable for the 
Accepted Quality Level (AQL) (column 4 of the PRS), the amount of money to be 
deducted from the Contractor's monthly invoice will be derived by multiplying the 
total monthly cost of that line item (obtained from Section B of the basic contract) 
by the deduct percentage (Column 6 of the PRS), and multiplying that product by 
the percentage of units found to be defective; the resulting amount will be deducted 
from the monthly invoice for the line item.  However, the Government reserves the 
right to revoke  acceptance for latent defects or for defective performance which 
could not have been reasonably discovered in time to assess the deduction from the 
monthly invoice current at the time the deduction would otherwise have been 
computed.  In such cases, the deduction will be taken from the monthly invoice 
current at the time the defect is discovered.  The determination of whether or not a 
defect is a latent defect or whether or not a defect could have been reasonably 
discovered will be made by the Contracting Officer. 
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5.17.6.2. Unintentional Defective Performance Not Covered in a Performance                          
                          Requirements Summary (PRS).  If performance of any requirement enunciated in     
                          the narrative of a particular section of this PWS or contract, but not specified in the  
                          respective PRS, is determined to be unintentionally defective or to have not been      
                          performed, the Contracting Officer may invoke the provisions of the FAR clause      
                          entitled "Inspection of  Services--Fixed Price" or any other remedies available under 
                          this contract. 
 
5.17.6.3. Intentional or Negligent Defective Performance.  If performance of any PWS or  
  contract requirement is determined to be intentionally or negligently defective, the  

amount of money to be deducted will be calculated in the same manner as identified 
in PWS specifications 5.17.6.1. and 5.17.6.2. 

 
5.17.6.4. Reserved. 
 
5.17.6.5. Deductions.  The amount of money to be deducted for defective performance may 

be either temporarily withheld pending satisfactory performance or permanently 
withheld, depending upon the determination made by the Contracting Officer. 

 
 
5.18.                QUALITY CONTROL.   
 

          The Contractor shall establish and maintain a complete Quality Control Plan to assure 
          the requirements of the contract are provided as specified.  One copy of the                  
          contractor's Quality Control Plan shall be provided to the Contracting Officer no later  
          than 60 days after the effective date of the contract.  An updated copy must be              
          provided the Contracting Officer on contract start date and as changes occur.  The       
          plan shall include, but is not limited to, the following: 

 
5.18.1.  An inspection system covering all the services in the PWS.  It must specify the areas 

to be inspected on either a scheduled or unscheduled basis, how often inspections 
will be accomplished, and the title of the individual(s) who will perform the 
inspection. 

 
5.18.2.  The methods for identifying and preventing defective work in the quality of service  
  performed before the level of performance becomes unacceptable. 
 
5.18.3.  On-site records of all inspections conducted by the contractor and necessary 

corrective action taken, this documentation shall be made available to the COTR. 
 
 
5.19.               ELEVATOR MAINTENANCE.   
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           The Contractor shall provide all management, supervision, labor, and equipment to    
           fully maintain hydraulic elevators and associated equipment located at the USCP        
           Headquarters Facility.   The work includes complete preventive maintenance, service 
           and repairs in accordance with the PWS.  

 
5.19.1.  The Contractor shall have an individual during normal working hours with a 

minimum of four years of journeyman level elevator experience, to respond to 
routine and emergency situations.  The Contractor shall provide a person with the 
same qualifications to respond to emergency situations within one hour or forty-five 
(45) minutes (from the time the emergency is reported) after normal hours, holidays, 
weekends.  

 
5.19.1.1. Emergency situations include entrapments, any situation where the risk of personal  
  injury results from the operation of an elevator, or if the elevator is out of service.  
 
5.19.2.  The Contractor shall provide appropriate qualified staff to ensure timely completion 

of maintenance and expedite response to service calls, SWO’s, and other repairs. 
 
5.19.3.  Perform the 5-year safety and buffer test as required by applicable safety codes. 
 
5.19.4.  The Contractor is required to test all safety and electrical overload devices for proper  
  operation within 90 calendar days following the commencement date of the contract. 
  
  A written report shall be provided to the Project Officer. 
 
5.19.5.  The Contractor shall ensure that a complete set of standard size, legible, schematic  
  diagrams applicable to each type of elevator are available in each elevator machine  
  room within 30 calendar days from the date of contract award. 
 
5.19.6.  The Contractor shall implement and maintain check charts for each elevator in the 

Irvine facility.  The check charts will indicate each part replaced on each elevator 
along with date, and mechanic’s name.  This information shall be available in each 
machine room. 

 
5.19.7.  In the event of a reported physical injury, repeated service interruption, accident  

involving equipment damage, the Contractor shall immediately notify the COTR.     
The Contractor shall await the arrival of a Government Inspector prior to making 
repairs.  Contractor personnel shall be available to make the necessary tests to 
determine the cause of such problems. 

 
 
5.19.8.  The Contractor shall immediately report to the COTR, any elevator out of  
  service or elevator in need of repair. The Contractor shall report to the COTR            
                         immediately of any building occupants trapped on an elevator.  Note: At no time, is  
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                         the building occupant or occupants that are trapped on an elevator to be left alone,     
                        other then to make the emergency phone call. 
 
5.19.9  The Contractor shall record all services rendered during other than normal                 
                         working hours, and report such information to the COTR at the start of the                 
                         next scheduled workday. 
 
5.19.10  The Contractor shall maintain a supply of commonly used spare parts to expedite  

normal repairs to the elevators at the USCP Facility Headquarters.  This includes 
bulbs, tubes, and ballasts in the cars, and excludes finished cab floor maintenance.  
The Contractor shall maintain an inventory of such parts so as to validate PWS 
compliance that may be requested by the COTR. 

 
5.19.11. All replacement elevator parts shall be equal to the manufacturer’s design 

specifications or requirements.  However, the Contractor is expected to search the 
most reasonable cost for such spare parts. 

 
5.19.12. The Contractor shall perform a monthly activities report, illustrating the specific 

work and dates of maintenance/repair of each elevator. 
 
5.19.13. The Contractor shall inspect all related equipment and systems every two weeks and  

replace burned out lights, signals and accessory equipment (such as ballasts) as they 
are found. 

 
5.19.14. The elevator emergency lighting system shall be checked every three (3) months to   
                        ensure proper operation.  Deficiencies shall be corrected immediately.   
    
5.19.15. The cleaning and refinishing of the interior cab and the exterior hoistway 

doors/frames shall be accomplished by others, except for damage caused by 
malfunctioning equipment or Contractor Personnel. 

 
5.19.16  The Contractor shall keep the elevator cab exhaust fan, diffusers, and lights clean at 

all times, and make repairs as necessary. 
 
 
5.19.17. The Contractor shall keep the equipment, including machine room, clean and 

painted.  Color and type of paint shall be approved by the COTR. 
 
5.19.18. The Contractor is responsible for operation and maintenance of all telephone  

conductors in the hoistways and elevator cabs.  Telephone operation shall be 
checked biweekly, and problems shall be immediately reported to the COTR. 

 
5.19.19. The Government reserves the right to require the Contractor to conduct tests as  
  necessary to ascertain that all contractual requirements are being fulfilled.   
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5.19.20. The Contractor shall have available, an Elevator Mechanic to accompany a  
  Government Elevator Inspector during the course of any inspection. 
 
5.19.20.1. A periodic inspection as required by elevator safety codes shall be performed by  

Government Inspectors.  Upon completion, a deficiency report will be provided to 
the Contractor for correction.   The Contractor shall correct all deficiencies identified 
as minor repairs within 30 calendar days from inspection date.  Deficiencies 
identified as emergencies shall be corrected immediately.  The Contractor shall 
notify the COTR in writing when deficiencies are corrected and reinspection can be 
made. 

 
5.19.21. When an elevator is out of service for more than two hours, the Contractor is  
  responsible to place “out of service” signs at each landing. 
 
5.19.22. Elevator modifications (electrical or mechanical) must be approved by the COTR. 
 
5.19.23. The Contractor is not responsible for repairs necessitated by reason of negligence or  

misuse of equipment by Personnel other than Contractor Personnel, or by reason of 
any other cause beyond the control of the Contractor, except ordinary wear and tear. 
The Contractor shall notify the Contracting Officer in writing of the existence or 
development of a defect that the Contractor considers it is not responsible for under 
the terms of the contract. 

 
5.22.  PLUMBING SYSTEMS. 
 
5.22.1.  General Requirements.  The Contractor shall operate and maintain the domestic hot  

water, domestic cold water, and domestic hot water recirculation, including 
generators, pumps, instruments and supply piping system. 

 
5.22.2.  Operation.  The Contractor shall insure provision of a continuous supply of cold and  
  hot water. 
 
5.22.3.  Domestic Cold Water System.  The Contractor shall operate and maintain the            
                        cold water system.  Maintenance shall include, but is not limited to, inspection and     
                        repair of all pressure reducing and regulatory valves, backflow prevention, check       
                        valves, control valves piping systems and terminal equipment. 
 
5.22.4.  Domestic Hot Water System.  The Contractor shall operate and maintain the 

domestic hot water system.  Maintenance shall include, but is not limited to, 
inspection and repair of all hot water generators, control valves, backflow prevention 
devices, check valves,  piping systems and terminal equipment.  The Contractor shall 
maintain a log indicating all inspections, tests and repair work on the domestic hot 
water generating equipment. 
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5.22.5.  Domestic Hot Water Recirculation System.  The Contractor shall operate and 

maintain the domestic hot water recirculation system.  Maintenance shall include, 
but is not limited to, inspection and repair of all pumps, control valves, control 
sensors and piping systems. 

 
5.22.6.  Plumbing Fixtures.  The Contractor shall inspect and maintain all plumbing fixtures. 

The Contractor shall replace fixtures as necessary with fixtures of the same or equal 
as determined by the owner.  The Contractor shall maintain all flush valves, stop 
valves,  fittings and trims. 

 
 
5.23.             HUMIDIFICATION SYSTEM. 
 

           Maintain steam to steam generators, deionizer system, deaerator and feed water units. 
 
5.23.1.  Distribution shall be maintained in accordance with Specification 5.10., except no  
  chemical treatment shall be administered to the steam or water.  The system shall be  
  maintained as a chemical-free system. 
 
5.23.2.  Humidifiers.  Clean nozzels, strainers, separators, and control valves.  Check, 

calibrate, and adjust the humidistat and limit controllers and their associated wiring 
or pneumatic tubing on a quarterly basis.    

 
5.24.             AIR FLOW CONTROL SYSTEMS. 
 
5.24.1.  General.  The Contractor shall provide sufficient qualified personnel to maintain,  
  service and repair the airflow control system.  The Contractor shall provide all labor,  
  material and test equipment to service air flow components and instrumentation.       
     
5.24.2.  All airflow systems shall be inspected and checked for proper operation 

semi-annually.  Transmitters, controllers, characterizing relays shall be tested and re-
calibrated as required in accordance with the manufacturer’s procedures annually. 

 
5.24.3.  The airflow control systems include, but are not limited to, air measuring stations, 

static measuring stations, mixing boxes, control panels, and all instrumentation 
relating to control, status and alarm points. 

 
5.25.                HEAT RECOVERY AND FREE COOLING SYSTEMS. 
 
5.25.1.  The Contractor shall be responsible for the operations and maintenance of the heat  

recovery and cooling systems.  The Contractor shall provide all labor and materials 
to ensure proper operation of cooling and heating systems. 

 



SECTION C:  STATEMENT OF WORK 
UNITED STATES CAPITOL POLICE FACILITIES 

AOC RFP NO. 060123                          68 

5.25.2.  The Contractor shall service, repair, clean equipment, monitor and log pump   
  operations, as indicated for HVAC Paragraph 5.7. 
   
5.25.3.  The Contractor shall maintain proper glycol solution levels in all  systems as 

required to maintain proper operation. 
 
5.26. PERIMETER LIGHING 
 
5.26. The Contractor shall be responsible for maintenance and repair of all perimeter          

lighting, this includes parking lots, emergency lights etc., and lights that are attached 
to the USCP Facilities. 

 
6.0 SNOW REMOVAL 
 
6.1. The Contractor shall be responsible for all snow removal services at all USCP 

Facilities (not including the Fairchild Facility).  The Contractor shall remove snow 
from all paved surfaces.  During daytime snowfall the Contractor will begin snow 
removal operations when the total amount of snow on the ground has reached one (1) 
inch. The Contractor shall repeat the snow removal process until the snow has 
subsides and all sidewalks, driveways and parking lots have been free of all ice and 
snow.  The Contractor shall use Ice Melt after all sidewalks, driveways and parking 
lots have been free of snow.   

 
6.1.2.           Night Time Snow Fall – The Contractor shall insure that all USCP sidewalks,              

         driveways and parking lots have been plowed or shoveled and free of all ice and snow 
         before the hour of 6:00 am.  The Contractor shall use Ice Melt after all sidewalks,         
         driveways and parking lots have been free of snow. 

 
6.1.3.          The Contractor shall issue an Emergency Snow Removal Plan to the Contracting          

         Officer and the COTR thirty (30 days) after receiving the notice of the contract award  
         for approval. 

 
6.1. 4.           All chemicals shall be approved by the COTR before being used. 
 
6.1.5.           Snow Stockpiling:  Snow will be stockpiled in areas per the Contractor’s Snow              
                    Removal Plan.  Plowed or shoveled snow, ice and sleet shall be piled in a manner that   
                    does not block access to fire lanes, hydrants, trash bins, loading areas, walkways,           
                    parking lots and roadways or the drainage system.  Snow, ice, and sleet shall not be        
                    piled within 20 feet of the facilities perimeter fencing.   
 
6.2.      LANDSCAPING SERVICE 
 
6.2.1.    The Contractor shall provide all supervision, labor, equipment and materials needed to         
             maintain all the USCP Facilities exterior grounds in a professional manner. Lawns, shrubs,  
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             trees and planted areas shall present a well-groomed appearance at all times. Grass adjacent 
             to asphalt or concrete walks or driveways shall be controlled, and present a neat appearance. 
            All exterior areas shall be maintained free of trash or debris.   
 
6.2.2. The Contractor shall submit a Grounds, Maintenance and Landscaping Plan to the                 

Contracting Officer and the COTR thirty days after receiving the notice of the contract          
award for approval. 

 
6.2.3. The Contractor shall include but not limited to the following tasks:  
 
6.2.4. Mowing:  Lawn areas shall be mowed as necessary to maintain the grass at a height of 

between 2-3 inches.   
 
6.2.5. Fertilization and Lime: The Contractor shall fertilize areas three (3) times per year during 

the months of September, October and November at the rates per industry standards for 
lawn composition. The soil PH level in turf areas shall be maintained within the 6.0 to 6.5 
range. 

 
6.2.6. Crabgrass Control:  Turf crabgrass shall be controlled.  A crabgrass pre-emergent agent shall 

be applied during mid April or before the ground temperature reaches 45 degrees 
Fahrenheit. 

 
6.2.7. Weeds/Pest Control:  The Contractor shall monitor and control pest populations of insects, 

weeds and diseases and shall be responsible for removing contaminated material from the 
sites. 

 
6.2.8. Mulch:  Hardwood mulch shall be maintained at 3 to 4 inches in height around plants, 

shrubs and trees. 
 
6.2.9. Irrigation:  The Contractor shall ensure that lawns and planted areas show no signs of 

excessive dryness.  All areas shall be checked for moisture content on a regular basis.  The 
Contractor shall water lawns and planted areas uniformly utilizing hoses and sprinklers as 
required to supplement the irrigation system.  The irrigation system for the beds and planters 
shall be maintained in accordance with industry standards and the manufacturer’s 
recommendations. 

 
6.2.10. Debris Cleaning:   Turf areas, shrub beds, flower beds, forested areas, fence lines, areas, 

gutters, sidewalks, drainage swales, parking lots, roadways, and other surfaces shall be 
maintained free of debris including, but not limited to, grass clippings, cuttings, leaves, 
paper, rocks, sticks, etc.  Debris resulting from maintenance work and excess soil or mulch 
shall be promptly removed by the Contractor.  

 
6.2.11. Exterior Trash Cans/Butt Cans: Exterior trash cans and butt cans should be emptied and 

clean as needed to prevent an unsightly appearance. 
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6.2.12. Trimming/Pruning:  Trimming and pruning will be accomplished under the direction of a 

certified landscaping professional in accordance with industry standards.  All trees, vines, 
hedges, shrubs, and ground cover shall be trimmed/ pruned as needed, by thinning and 
shaping to achieve a natural appearance. Building entrances, walkways, and parking areas 
and security camera fields of view shall remain unobstructed by plant growth at all times. 

 
6.2.13. Plant Replacement:  Lawn, trees, shrubs, ground cover, vines, annual plants, and other plant 

materials that are damaged, die, or lose their original form shall be replaced in equal kind 
and size. 

 
6.2.14. Turf Re-seeding: Turf seed shall have a 95% germination rate, contain not less than 85% 

pure seed, have no more than 0.5% weed seed and be composed of the following species:  
50% Kentucky bluegrass (Poa pratensis), 30% chewing red fescue red fescue (Festuca rubra 
variety), 10% perennial rye grass (Lolium perenne) and 10% redtop (Agrostis alba). 

 
6.2.15. Chemical Use:  The Contractor shall furnish all oils, fungicides, insecticides, baits, 

herbicides, fertilizer, etc., as required.  In no case will extremely toxic materials be 
permitted.  Pesticides shall only be applied by a pesticide applicator licensed by the State the 
in which the company is base out of, or a registered applicator under the direct supervision 
of a licensed pesticide applicator.  Pesticides shall be applied according to the manufactures 
label recommendations, and shall be applied evenly.  Chemicals shall be applied with 
extreme care to avoid hazard to any person or animals in the immediate areas, or property 
damage.  All chemicals shall be in the original manufacturer’s container and properly 
labeled.  

 
6.2.16. Documentation:  Documentation of  each pesticide application shall be maintained on site 

and shall identify the chemical used, amount mixed, amount applied, date, time, weather 
conditions, crops treated, pest controlled and percentage of active ingredients. 

 
6.3. The Contractor shall have all chemicals approved by the COTR before using. 
 
6.4. The Contractor shall also be responsible for maintaining the concrete planters located at the 

Fairchild Facility.   
 
 
7.0.              PEST CONTROL SERVICE 
 

7.1.   A regularly scheduled and documented program of control and monitoring should   
  be implemented.  The ideal program prevents the entry into and eliminates               
  harborage from the facilities.  Whenever possible, nontoxic methods of pest             
  control, such as insect growth regulators, and nontoxic substances should be used.   
  If traps are used, methods should be humane; traps used to catch pest alive require  
  frequent observation and humane euthanasia after capture. 
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7.1.2. The Contractor shall furnish all labor and materials needed for the development     
          and the implementation of a comprehensive Integrated Pest Management Program 
         (IPMP) for the USCP Facilities. 
 
7.1.3. The Contractor shall control, reduce, or eliminate the presence of invertebrate and 
           vertebrate pests including, but not limited to, rats, mice, birds, cockroaches, ants,  
           fleas, flies, silverfish, stinging insect and nests accessible from the ground or from 
           windows, stored product pest, and incidental invaders such as, but not limited to,  
           crickets, earwigs, midges, millipedes, centipedes, ground beetles, clover mites      
           and bats. 
 
7.1.4. The Contractor shall submit an IPMP to the Contracting Officer for his/her            
           approval 15 calendar days after the contract has been awarded. 

 
7.1.5. The Contractor shall maintain a complete and accurate pest management log.      

The Contractor shall insure copies of this log are received by the COTR. 
 

7.1.6. Emergency Services are included in this contract. 
 
8.0.          MAN MADE & NATURAL EMERGENICES SUPPORT 
 

8.1. The Contractor shall be responsible to support and provide all the supervision, labor, 
equipment and materials necessary for all Man Made and/or Natural Emergencies 
that are required by both the United States Capitol Police and the Architect of the 
Capitols Office. This function is to be considered critical to the mission of the 
United States Capitol Police and the Architect of the Capitol’s Office. 

 
8.2. The Contractor shall provide full support during Natural or Manmade Emergencies. 

Natural emergencies such as (but are not limited to) floods, hurricanes, tornadoes, 
fires etc.  

 
8.3. Manmade Emergencies such as 9/11, fires, water damaged, or facilities damaged by 

terrorism etc.  
 
    9.0         SPECIAL EVENTS SUPPORT 
 

9.1 The Contractor shall attend all Special Events meetings necessary in order to plan 
and coordinate the equipment, materials and labor necessary to setup for each special 
event and to ensure the takedown of equipment and materials after each special event is 
over.  This function is to be considered critical to the mission of the United States 
Capitol Police and the Architect of the Capitol’s Office. 
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9.2. Special Events Support that are not emergencies but are to be considered critical to  
       the mission of the USCP and the AOC. 

 
9.3. The Contractor shall be responsible to provide all the necessary supervision, labor, 

equipment and materials as specified (but not limited to) in the following list below 
to support the Special Events Functions by the USCP and the AOC listed in this 
PWS.   

 
9.4. The Contractor shall be responsible for setting up the following items/materials and 

electrical power needed for supporting the special events that are listed in this PWS. 
 The Contractor shall also be responsible for taking down, disconnecting electrical 
wiring and removing all materials and items that was set-up for each special event.  

 
a. Fencing – approximately two (2) rows of Snow Fencing as needed to be put in 

place before the event and to be replaced back into storage when the event is over. 
b. Barricades – Bike Rakes. One (1) to One Thousand (1,000) Bike Rakes to be 

moved into place before the event and to be replaced back into storage when the 
event is over. 

 
c. Tents – Install the following tents if needed before the events begin and then 

remove tents and replace tents back into storage when the events are completed. 
Tent sizes:  20’x10’x12’ one (1) unit; 50’x10’x12’  four (4) units;  70’x10’x12’ two 
(2) units.  

d. Canopies – Approximately one (1) one to five (5) canopies, depending on the event. 
e. Strand Lighting for tent decoration  – amount depending on the event. 
f. Pedestal Fans needed for Summer Events – Approximately fifteen (15) to twenty 

(20) units needed. 
g. Gas/or Electrical Heaters needed for Winter Events – Approximately fifteen (15) to 

twenty (20) units needed.  
h. Assorted Electrical Extension Cords needed for Fans/Heaters etc. 
i. Magnetometers Setup and take down. 
j. Stanchions & Ropes setup and take down. 
k. Temporary Stop Signs setup and take down. 
l. Yellow Tape. 
m. Portable Kiosks Units/and Police Shelters – moved into place, and then removed 

back into storage once the event is over. 
n. Light Towers – moved into place and then removed back into storage once the 

event is over. 
o. Portable Message Boards – moved into place and then removed back into storage 

once the event is over. 
p. Portable Generators & Fuels Supply/ Refilling as needed. Moving units into place 

and then removing units back into storage. 
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q. Temporary Power Hookups.  The Contractor shall ensure temporary electrical 
power is connected where needed.  The Contractor will secure power and remove 
electrical lines when the event is over. 

r. Portable Toilets – The Contractor shall insure that portable toilets are put in place 
before the event and removed after the event is over.  This shall also include 
making sure the portable toilets are kept clean and remain stocked with toilet paper 
at all times during each event. 

 
9.5.   SPECIAL EVENTS SCHEDULE (BUT NOT LIMITED TO) 

 
a. Presidential Inauguration - (Every Four Years in January). 
b. State of The Union – (3rd or 4th week in January). 
c. Police Memorial – May 15th. 
d. Memorial Day Concert – End of May (Both Saturday & Sunday). 
e. Labor Day Concert – 1st week September (Sunday before Monday). 
f. Right to Life March – January (within the last two weeks of January). 
g. Various Races – Derby, Running etc. (About 30 events throughout the year).  
h. Marine Corps Marathon – October. 
i. Events of State – Presidential & State Funerals, etc.     
j. The National Christmas Tree Lighting – December of each Year. 
k. Various Demonstrations throughout the year – (Several) 
l. Manmade or Natural emergencies. (9/11, Anthrax, Terrorism, Fire, Floods, 

Hurricanes etc.). 
 
 

9.0. TECHNICAL EXHIBIT 1 
 

Building (Statistics) Information for the United States Capitol Police Facilities located 
in Washington, D.C.  Building Inventory Equipment list for USCP Facilities shall be 
attached to this PWS.  
 
Building Name and Location: 
United States Capitol Police Headquarters Facility 
Location:  119 D Street, SW Washington, DC 
 
Building Statistics: 
 
Number of Floors:  Seven (7) 
Penthouse:  One (1) 
Hours of Operation:  Twenty-four (24) hours a day 
Office Space:  42,909 SF 
Executive Office Space:  7,572 SF 
 
Total Hard Surface Floor:  17,036 SF 
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Total Carpet Space:  50,481 SF 
Bathroom Fixtures:  250 EA 
Windows:  455 EA 
Elevators:  2 EA 
 
Grounds: 
Outside Area:  Approximately 10,000 SF of Parking Lot & Side Walk Area 
 
Building Name and Location: 
 
United States Capitol Police Vehicle Maintenance Division & the US Capitol 
Police Hazardous Device Facility 
 
Location:  67 K Street SW, Washington, DC 
 
Building Statistics:  
 
Number of Floors: One (1). 
Garages: Two (2) 
Hours of Operation: 12 Hours a Day. 
Office Space:  7,600 SF 
Light Industrial Space (2 Garages) 16,000 SF 
Total Hard Floor:  16,500 SF 
Total Carpet:  7,000 SF 
Bathroom Fixtures:  30 EA 
Windows: Front Entrance Only 
 
Grounds: 
 
Outside Area:  Approximately 10,000 SF 
  
Building Name and Location: 
 
United States Capitol Police Offsite Delivery Facility. 
Location: 1430 South Capitol Street, S.E. (P Street Warehouse) Washington, D.C.  
 
Building Statistics:  
 
Number of Floors: One (1). 
Hours of Operation: 5:00 am to 2:00 p.m. 
Office Space:  600 SF 
Light Industrial Space:  (Three (3) loading docks, bays and storage area) 
 
Total Hard Floor:  10,000 SF 
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Total Carpet Area:  1,700 SF 
Fixtures (Bathroom):  18 EA 
Windows:  10 or less 
 
Grounds: 
Approximately 5,000 SF 
 
Building Name and Location: 
 
AOC Perimeter Securities Office Trailer. 
Location:  “D” Street NE between Louisiana Ave and Delaware Ave Washington, D.C. 
 
Building Statistics: 
 
Number of Floors: One (1) 
Hours of Operation: 7:00 am to 5:00 p.m. 
Office Space:  1,440 SF 
Offices: Two (2) 
Conference Rooms: One (1) 
Fixtures (Bathrooms): One (1) 
Cubicles: Ten (10) 

 
Building Name and Location: 
 
United States Capitol Police K-9 Training Facility. 
Location: 4700 Shepherd Pkwy., (DC Village) Blue Plains, Washington, D.C. 
 
Building Statistics: 
 
Number of Permanent Buildings: Two (2).   
Office Facility:  One (1) 
Dog Kennel:  One (1) 
Number of floors: One (1) 
Storage Trailer:  One (1) 
Hours of Operation:  Ten (10) Hours a Day. 
Office Space:  3,400 SF 
Total Hard Floor:  3,400 SF 
Fixtures (Bathroom): 13 EA 
Windows:  64 EA 

 
Grounds: 
10,000 SF 
 
Building Name and Location: 
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United States Capitol Police Kiosks Units. 
Location: See attachment for Kiosks locations. 
 
Building Statistics:  
Number of Kiosks Units:  Thirty (30) Units. 
Official working hours of Kiosks Occupants:  24 HRS/Day. 
 
Grounds: 
No grounds. 

 
Building Name and Location:  
 
United States Capitol Police Crib Facility  
Location: 190 D Street S.W. Washington, D.C. 
 
Building Statistics: 
 

                    Number of Buildings:  One (1) 
                    Number of Floors: One (1) 
                    Hours of Operation:  Ten (10) Hrs/Day 
                    Office Space:   4,000 SF 
                    Total Carpet:    4,000 SF 
                    Fixtures (Bathroom) 10 EA 
 
                    Grounds: 
                    Grounds:  10,000 SF 
 
                    Building Name and Location:  
                     United States Capitol Police 3rd Street Trailer. 
                     Location:  3rd and Constitution Ave, S.W. Washington, D.C. 
 
                     Building Statistics:  
                      
                     Screening Trailer 
                     Number of Floors:  One (1) 
                     Hours of Operation:  Twenty-Four (24) Hours a Day 
                     Total Floor Area:  480 SF 
                     Fixtures:  None 
                     Windows: Two (2) 
                      
                      Grounds:  
                    

Grounds 1,000 SF 
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Building Name and Location: 

 
AOC Office Trailer (Perimeter Securities)  
Location: Located on “D” Street NE between Louisiana Ave and Delaware. 
Hours of Operation: Normal working hours. 

 
Building Satistics: 
Office Space:  1,440 SF 
Fixtures: One Bathroom 
Grounds: None 

 
Building Name and Location: 

 
AOC Construction Management Branch Facility 
Location:  Located at 4701 Shepherd Parkway, (DC Village) Blue Plains, 
Washington, D.C. 
Hours of Operation: Normal working hours. 

 
Building Satistics:  
Shop Space:  12,500 SF 
Bathrooms  (see equipment inventory list for more details) 

 
Grounds:  
10,000 SF   

 
Fairchild Office Facility: 

 
AOC/USCP Office Facility 
Location:  Located at 499 South Capitol Street, SW Washington, D.C. 
Hours of Operation:  Normal working hours. 

 
Building Statistics: 
Floors being used:  1/2/3/7/8 
Gross Square Feet of Space: 115,000 

 
Grounds: None 

 
Note: 
Only Miscellaneous Utility Work Orders will be performed in this facility.  
Operations and Maintenance of this facility will not apply.    

 
            

 USCP KIOSKS LOCATIONS  
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  HOUSE SIDE - KIOSKS UNITS:  
 

Washington & Independence SW                                             
Size – 72 Square Feet                                                                 Size – 72 Square Feet 
Carpet – Yes                                                                               Carpet - Yes 

 
1st & Independence SW                                                             Washington & C Street SW 
Size – 72 Square Feet                                                                 Size – Square Feet 
Carpet – Yes                                                                               Carpet - Yes 

 
Washington & Independence SW (sidewalk)                           Power Plant 
Size – 72 Square Feet                                                                Side – 40 Square Feet 
Carpet – No                                                                               Carpet - No 

 
South Capitol & D Street SW                                        Ford House Office Bldg (garage area) 

           Size – 72 Square Feet                                                      Size – 72 Square Feet 
           Carpet – No                                                                      Carpet - Yes 
                                                                                                    
            2nd & Virginia Avenue                                                  Longworth Bldg (loading dock) 
            Size – 25 Square Feet                                                    Size – 25 Square Feet 
           Carpet – No                                                                     Carpet - No 
 
          1st & Const. NW                                                              Cannon Garage 
     
NOTE: 
 
Location:  The locations of the temporary Kiosks may vary form time to time.  The COTR will 
notify the Project Manager of any new locations.   
 
Additional Kiosks:  The Government will make a modification to the existing contract if additional 
Kiosks Units are added or removed from this Contract.   
 
 
SECTION 10.0 CONTRACTORS PERSONNEL 
  
 
10.1. The Contactor shall provide trained and qualified personnel at all levels of required job            
          performance.  The Supervisor(s) and all assigned employees shall be able to perform the work 
         in accordance with the Contract Documents. 
 
10.1.2. Within the premises whether on or off duty, the Contractor’s employees shall conduct           
             themselves in an orderly and safe manner.  Smoking is not permitted.  Fighting or engaging 
             in horseplay, being under the influence of alcohol or drugs, or bringing alcohol or drugs into 
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            the USCP facilities, gambling, soliciting, stealing, taking pictures or bringing cameras or       
           other photographic devices anywhere on the properties, and any immoral or otherwise            
            undesirable conduct shall not be permitted and shall result in immediate and permanent         
            removal of any employee engaging in such conduct from work under this contract. 
 
10.1.3. The building shall be fully staffed beginning the first day of work under the contract. The      
             Contractor’s employees shall be made familiar with the building fire alarm system and         
             trained by AOC personnel on the procedures to follow in the event of fire or emergency. 
 
10.1.4. No food or beverage is to be consumed by Contractor employees anywhere except for           
            spaces designated by the COTR, or the buildings cafeterias during their hours of operation.   
            The Contractor employees are not allowed to break in any other area, other than spaces          
            designated by the COTR.  
          
           All Contract employees must be able to speak and understand English.   
 
10.1.5. The Contractor will be allowed to use the loading dock for receipt and shipment of supplies, 
            equipment and materials.  The Contractor is required to coordinate the receipt and/or avoid   
            interference with other operations.  The Contractor may be subject to security checks by the  
            U.S. Capitol Police on all incoming and outgoing deliveries.  Vehicle access to the loading    
            dock areas during night-time hours shall be coordinated with the U.S. Capitol Police.   
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SECTION E

INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the United States Capitol Police
(USCP) Facility Location(s) within the Washington D.C. Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996      52.246-4

END OF SECTION E
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SECTION F
DELIVERIES OR PERFORMANCE

FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further period
to which the parties may agree.  The order shall be specifically identified as a stop-work
order issued under this clause.  Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage.  Within a
period of 90 days after a stop-work is delivered to the Contractor, or within any extension
of that period to which the parties shall have agreed, the Contracting Officer shall either --

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default,
or the Termination for Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work.  The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price, or
both, and the contract shall be modified, in writing, accordingly, if --

(1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.

(End of clause)
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AOC52.211-4 TERM OF CONTRACT (JUN 2004)

The term of contract shall be for a base period commencing “October 1, 2006 through
30 September 2007" with four (4) twelve month option periods.

(End of clause)

END OF SECTION F
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SECTION G
CONTRACT ADMINISTRATION DATA

AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract.  In the event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.
(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR)
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person.  Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer.  In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)

AOC52.211-1 KEY PERSONNEL (MAR 2005)

(a) The Contractor shall assign to this contract the following key personnel: (the name(s) of
the key personnel shall be completed at time of award)

Name Title Telephone No.
______________________________________________________________________________

______________________________________________________________________________

(b) During the first ninety (90) days of performance, the Contractor shall make no
substitutions of key personnel unless the substitution is necessitated by illness, death, or
termination of employment.  The Contractor shall notify the Contracting Officer within 15
calendar days after the occurrence of any of these events and provide the information required by
Paragraph (c) below.  After the initial 90-day period, the Contractor shall submit the information
required by Paragraph (c) to the Contracting Officer at least 15 calendar days prior to making any
permanent substitutions.
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(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutions, and any additional
information requested by the Contracting Officer.  Proposed substitutes should have comparable
qualifications to those of the person being replaced.  The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions.  The contract will be modified to reflect any approved changes of key personnel.

(d) The approval of substitute personnel will not be considered to be grounds for an increase
in the contract price.

(e) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)

AOC52.211-2 APPROVAL OF SUBSTITUTE CONTRACTOR PERSONNEL (JUN 2004)

(a) During the first ninety days of performance, the Contractor shall make no substitutions of
personnel unless the substitution is necessitated by illness, death, or termination of employment. 
The Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence
of any of these events and provide the information required by paragraph (b) below.  After the
initial 90-day period, the Contractor shall submit the information required by paragraph (b) to the
Contracting Officer at least 15 calendar days prior to making any permanent substitutions.

(b) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer.  Proposed substitutes should have comparable
qualifications to those of the person being replaced.  

(c) This paragraph applies only to a labor hour or time-and-materials contract.  The Unit Price
(hourly labor rate) for the approved substituted personnel shall remain the same as the  rates of
the relevant labor category, in the applicable Base Year or any of the subsequent Option Years
(see the “SCHEDULE OF ITEMS” in Section B).

(d) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.
(End of clause)
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AOC52.223-5 SPECIAL SECURITY REQUIREMENTS - SERVICES (MAR 2006)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or
leave United States Government property during performance of the work, will be subject to
clearance, inspection and identification procedures conducted by the United States Capitol Police. 
See the attachment entitled “U.S. CAPITOL POLICE NOTICE” for instructions prior to
delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices.  In addition, all handbags and all hand-carried items shall
be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be
subject to a security background investigation.  Each employee will be required to fill out an I.D.
Request Form and U.S. Capitol Police Request for check of Criminal History Records and each
employee will be photographed and fingerprinted.  The Contractor shall provide any assistance
required by any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees
will be required to be fingerprinted in Washington D.C.  The location for the Electronic
Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild Building, 499 South Capitol
Street, S .W., Washington, DC..

(e)   Within seven (7) calendar days after the date of contract award, the Contractor shall
submit to the Contracting Officer’s Technical Representative (COTR) a list of all employees
proposed to be employed on this contract.  This list shall include the employee’s full name, date of
birth and social security number.

(f)   While security background investigations are in process, the Contractor's employees must not
be granted access to the Capitol Hill complex to perform work or provide services for the AOC
unless they are escorted by an AOC staff member.  “Escorted” is defined to mean that the AOC
staff member will remain with the employee(s) at all times during the performance of the work. 
Any of the Contractor’s employees who are perceived by the Contracting Officer as a security risk
as a result of evidence discovered in the background security investigation, will not be issued an
Identification Card, will be denied access to the site of the work, and the Contractor will be
directed to remove such employee from performance of any of the contract work, whether it be
on or off the work site.  Any contractor employee denied access to the site of work on a contract
or task/delivery order as a result of a security investigation may not apply for access to any other
AOC U.S. Supreme Court contract or task/delivery order work site. 
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(g) An identification card, with photograph, will be prepared for each employee of the
Contractor requiring access to the site.  The identification card shall be dated to indicate the
period of time for which it is to remain valid - from the date the employee reports for duty until
the applicable date which occurs first:  the expiration of the contract, or the last date of the
employee's tour of duty with the Contractor.  All contractor personnel must wear the ID badge
whenever on the Capitol complex premises or when attending off-site functions on behalf of the
AOC.  ID badges must be worn in such a manner that contractor personnel can be easily identified
as such.  

(h) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through a magnetometer.  In addition, all handbags and all hand-carried items shall be
screened by x-ray devices prior to their entry into the building.

(i) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor
personnel, who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor
personnel, whose performance under the contract is completed in advance of final contract job
completion; and

(3) All outstanding ID badges issued for the contractor and its employees,
including subcontractor personnel, within 24 hours of on site contract job completion.

(j) ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (f) above to the Contracting Officer’s Representative.

(End of clause)

AOC52.223-7 SPECIAL SECURITY CLEARANCE AND INSPECTION PROCEDURES 
(JUN 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of the work will be subject to
clearance, inspection, and identification procedures conducted by the United States Capitol
Police.  See the attachment entitled “U.S. CAPITOL POLICE NOTICE” in Section J for
instructions prior to delivery.
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(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices.  In addition, all handbags and all hand-carried items
shall be screened by x-ray devices prior to entry into the building.

(End of clause)

AOC52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (SEP 2004) 

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.  

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS).   All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings. 
 

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or
prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(i) List of drivers;

(ii) Date of birth for each driver;

(iii) Social Security Number of each driver;

(iv) Vehicle make;

(v) Vehicle model;

(vi) License tag number and state where vehicle is licensed;

(vii) Color of vehicle; and
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(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
(202) 228-4313.  For verification of receipt, the contractor may call (202) 224-9728.  

(3) Updates to the above information for Mobile VACIS deliveries must be sent to the
U.S. Capitol Police throughout the period of performance of the contract.

(c) 4700 Shepherd Parkway SW inspection facility.  All other vehicles making deliveries
to the above listed locations except for the Thomas Jefferson, John Adams, and James
Madison Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize
the off-site inspection and screening facilities at 4700 Shepherd Parkway SW, Washington,
DC in compliance with instructions as provided elsewhere in this contract.  Directions to
the facility are as follows:

G Traveling south on Interstate 295, take exit #1 (marked - US Naval Research Lab).  At the
3rd traffic light, turn left on to Shepherd Parkway.  Make an immediate right after passing
under I-295.  Approximately 2/10 of mile south, take the 2nd left into 4700 Shepherd
Parkway.

G Traveling north on Interstate 295, take exit #1 (marked - US Naval Research Lab).  Take
the 1st left off of the exit ramp just before passing under I-295.  Approximately 2/10 of a
mile south, take the 2nd left into 4700 Shepherd Parkway.  The entrance will be just past
the DC Fire Academy on the left.

(End of clause)  

END OF SECTION G
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AOC52.202-1 DEFINITIONS (JUN 2004)

(a) The term "head of the agency" as used herein means the Committee, Commission,
or other authority of the Legislative Branch of the Government having final jurisdiction or
supervision over the work involved.  The term "other authority" as used in this paragraph
includes the Contracting Officer in cases in which he has final jurisdiction or supervision
over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol
or his duly authorized representative.

(d) The term "his duly authorized representative" as used herein means any person or
persons or board authorized to act for the head of the agency within the scope of their
authority.

(e) Except as otherwise provided in this contract, the term "subcontracts" includes
purchase orders placed for performance under this contract.

(End of clause)

AOC52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)

(a) It is the policy of the Congress to discourage contractors providing services and
supplies to the Legislative Branch entities, including the Architect of the Capitol, from
advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval
or endorsement of any product or service by the Congress, the Government of the United
States, or any Department, Agency or instrumentality thereof.  

(b) Contractors performing construction services for Legislative Branch entities,
including the Architect of the Capitol, are discouraged from capitalizing on their
contractual relationships with such entities and shall not engage in advertising practices 
which convey, or are reasonably calculated to convey, a false impression of sponsorship,
approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof.  This includes
utilizing, in conjunction with the fact of their contractual relationship, images of the
Capitol, any other buildings in the Capitol Complex, or any part of the United States
Capitol Grounds in their advertising or promotional materials; and/or publishing or
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disseminating the aforementioned advertising or promotional materials.

(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to
submit any proposed advertising or promotional copy connected in any manner with this
contract and/or the Capitol, other Capitol Complex Buildings, or the United States Capitol
Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided
to or performed for the United States Supreme Court, the Contractor, by signing this
contract, agrees that he or she will not advertise the award of the contract in his/her
commercial advertising in such a manner as to state or imply that the Supreme Court of
the United States endorses a product, project, or commercial line of endeavor.

(End of clause)

AOC52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC
(JUN 2004)

(a) Promptly after receiving any request from the general public for information on or
data derived from this contract, the contractor shall notify the Architect of the Capitol,
Procurement Division.  The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the
information or data to be releasable.

(b) “General public”,  for purposes of this clause, are those groups or individuals who
are not authorized by law or regulation to have access.
   
(c) This clause is not intended to prevent the contractor from providing contract
information or data which the contractor is required to provide in order to conduct its
business, such as insurance, banking, subcontracting. 

(d) The contractor is permitted to request that proprietary information or data not be
released if such release would harm or impair the contractor in conducting its normal
business.  Such request must be documented with clear and specific grounds for that claim. 

(End of clause)
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AOC52.203-3 OFFICIALS NOT TO BENEFIT (NOV 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom.

(End of clause)

AOC52.203-4 DISSEMINATION OF CONTRACT INFORMATION (NOV 2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be
published, or distribute for public consumption, any information, oral or written,
concerning the results of, conclusions made pursuant to, or performance under this
contract without prior written consent of the Contracting Officer, until such time as the
Government may have released such information to the public.

(End of clause)

AOC52.203-5 CONFIDENTIALITY REQUIREMENT (NOV 2004)

The Contractor agrees that any information supplied by the Architect to the Contractor
shall be considered confidential and/or proprietary, and agrees to hold such information in
confidence.  The Contractor further agrees not to disclose such information to a third party
without the prior written consent of the Architect.

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
(JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or
reports, that are printed or copied doubled-sided on recycled paper and meet minimum
content standards when not using electronic commerce methods to submit information or
data to the Government.

(End of clause)

AOC52.215-10 EXAMINATION OF RECORDS (JUN 2004)
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(a) The Contractor agrees that the Architect of the Capitol or any duly authorized
representatives shall, until the expiration of 3 years after final payment under this contract,
have access to and the right to examine any books, accounting procedures and practices
documents, papers,  records and other data regardless of whether such items are in written
form, in the form of computer data or in any other form and other supporting evidence,
involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a
provision to the effect that subcontractor agrees that the Architect of the Capitol or any
authorized representatives shall, until the expiration of 3 years after final payment under
the subcontract, have access to and the right to examine books, documents, papers, records
other data regardless of whether such items are in written form, in the form of computer
data or in any other form, and other supporting evidence, involving transactions related to
the subcontract or compliance with any clause or certification thereunder. 

(c) The term “subcontract” as used in this clause excludes purchase orders not
exceeding $10,000.

(End of clause)

AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an
emergency basis under an undefinitized contract action (emergency task/delivery order,
contract modification, or letter contract).  The undefinitized contract action may be either
verbal, typed, or hand written, with the form of the undefinitized contract action dictated
by the access the issuing Contracting Officer has to the AOC network or a computer.  If
issued verbally, the Contracting Officer shall provide a written confirming document to the
location identified by the contractor within 5 calendar days after issuance of the verbal
undefinitized contract action.   If an undefinitized contract action is issued under an
existing contract, the terms and conditions of the contract shall be in effect and
automatically incorporated by reference under any undefinitized contract action issued.  

(b) The scope of work as originally issued on the contract action will, of necessity, be
somewhat broad and general in nature.  It is to also be considered as a Notice to Proceed
immediately with the work under the undefinitized contract action.  An estimated amount
for the work to be performed shall be obligated to ensure that reasonable funds are
available for payment to the contractor, and an estimated completion date shall be
identified on the undefinitized contract action.  If the contractor believes the amount of



SECTION I
CONTRACT CLAUSES

AOC RFP NO. 060123
Page 7 of  25

funds obligated or time for completion as stated in the undefinitized contact action are
unreasonable, within 30 calendar days after issuance of the written undefinitized contract
action the contractor is responsible for notifying the Contracting Officer of this and
providing a suggested amount of funds for obligation or time for completion.  In no
instance shall the contractor’s suggested amount of funds for obligation or time for
completion be considered as binding to the contractor or the Government in future
negotiations.  The Government can elect to use the contractor’s suggested amount of funds
or time for completion as an indication that some additional funds or time for completion
may be required and obligated or adjusted, respectively, in order to ensure that reasonably
adequate funds are available to pay the contractor for services performed or that the
completion time is reasonable . 

(c) Within a reasonable amount of time after the issuance of the undefinitized contract
action but not later than an estimated 25% of the way through the completion of the work
under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define
the scope of work, negotiate the price, identify a final completion date, and address other
activities necessary to definitize the undefinitized contract action.   This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the
amount of work completed relative to the original general scope of work or (2) the amount
of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized
contract action must be definitized before payments exceed 40% of funds originally
obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate
with the Contracting Officer at their residence or through other devices that do not utilize
AOC-owned equipment, i.e., the Contracting Officer’s residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer’s personal information as
confidential and shall not divulge the information to any individual or organization,
including but not limited to other AOC personnel, without the Contracting Officer’s
express written permission.  If it becomes necessary for the Contracting Officer to
communicate with the contractor through means other than the contractor’s normal place
of business, i.e., the contractor’s residential telephone line or home address, the
Contracting Officer shall not divulge the information to any individual or organization,
including but not limited to other AOC or contractor personnel, without the contractor’s
express written permission.  

(f) For the purposes of this clause, e-mail is considered express written permission.
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(End of clause)

AOC52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion
of the purchases and contracts for supplies and services for the Government be placed with
all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all
types of small business concerns that the Contractor finds to be consistent with the efficient
performance of this contract.

(End of clause)

FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of
the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service
employees expected to be employed under the contract and states the wages and fringe
benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only;
This is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits
Truck Driver, medium truck (WG-7)       $17.81/hr.

1. FERS Benefit   $2.85
2. Medicare                                                                                              .27
3. Social Security                                                                                   1.10
4. Thrift Savings Plan                                                                              .89
5. Life                                                                                                        .09
6. Health                                                                                                 1.60

TOTAL                      $24.61
(End of clause)

AOC52.222-3 CONVICT LABOR (JUN 2004)
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In connection with the performance of work under this contract the Contractor agrees not
to employ any person undergoing sentence of imprisonment except as provided by Public
Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-4 OVERTIME WORK (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours
or on Saturdays, Sundays, or holidays and, for work performed in the District of Columbia,
Presidential Inauguration Day, unless such work is authorized by the Contracting Officer;
and provided such work is not otherwise required to be performed under the terms of the
contract.  If said authorization is verbal, with written verification thereof by signature of
the Contracting Officer on the employee's weekly time record (see AOC52.232-2, Payments
- Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)

AOC52.222-5 COLLECTIVE BARGAINING AGREEMENTS (JUN 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service
Contract Act of 1965, as amended, regarding collective bargaining agreements.  The
information required shall be FAXED to 202-225-3221 or hand carried to:  Procurement
Division, Room H2-263, Ford House Office Building, 2nd and "D" Streets, S.W.,
Washington, D.C. - 20515.  The agreement can also be FEDEXed to the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, S.W.
Washington, DC 20515

(End of clause)

AOC52.223-4 TRANSMISSION OR POSTING OF  DRAWINGS
/SPECIFICATIONS  (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting
drawings and specifications on the internet or modem without express permission from the
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Architect of the Capitol.

(End of clause)

AOC52.223-9  ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS 
(SEP 2004)

(a) The Contractor  shall comply with the safety and health standards published in 41
C.F.R. Part 50-205, including any matters incorporated by reference therein.

(b) The Contractor shall also comply with the regulations issued by the Secretary of
Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set
forth in Title 29 of the Code of Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered
that may involve entry into a suspected confined space as defined by OSHA.  A
determination will be made by the Architect, and if the areas is deemed a permit required
confined space, additional protective measures will be needed, per OSHA requirements.

(d)  In the event that conditions on the site pose an imminent danger or threat to the
Contractor’s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can
verbally order the Contractor to stop work operations in the specified area until said
conditions are corrected to the Contracting Officer’s satisfaction.  The Contracting Officer
shall promptly issue a written order to stop the work to the Contractor formalizing the
specifics of the verbal stop work order.    

(e) The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this
clause. 
(End of clause)

AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
(SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire
performance of this contract at least the kinds and minimum amounts of insurance as
required in this clause.
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(b) Within twenty (20) calendar days after the date of contract award or before
commencing work under this contract, whichever is earlier, the Contractor shall notify the
Contracting Officer in writing that the required insurance has been obtained.  A
Certificate of Insurance evidencing the Contractor's compliance with the requirements of
this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement
required in this paragraph, and manually countersigned by an authorized representative of
the insurance company shall be submitted in accordance with the time frame stated in this
paragraph.  All policies for liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol,
as an additional insured with respect to operations under this contract.  Each policy of
insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety
shall notify the Architect of the Capitol, in writing, thirty (30) calendar days in
advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with
limits of not less than $500,000 for each occurrence and $2,000,000 for annual aggregate,
including requirements for protection of hoisting and scaffolding operations, when
applicable, and servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than
$200,000 for each person and $500,000 for each accident, and property liability insurance,
with a limit of not less than $20,000 for each accident.  A combined single limit for these
coverages is acceptable; and/or 

(3) Workmen's compensation insurance as required by the laws of (1) the
District of Columbia for work performed on a Government site located in the District of
Columbia; (2) the State of Maryland for work performed on a Government site located in
Maryland; or (3) the Commonwealth of Virginia for work performed on a Government site
located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in
subcontracts under this contract that require work on a Government installation, and shall
require subcontractors to provide and maintain the insurance required in this clause.  The
Contractor shall maintain a copy of all subcontractors’ proofs of required insurance, and
shall make copies available to the Contracting Officer upon request.
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(End of clause)

AOC52.228-4 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT
(JUN 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all
claims for damages to persons or property from any cause or causes whatsoever arising out
of the performance of services covered by the contract; including, but not limited to, errors,
omissions or negligent acts of the Contractor, but excluding active negligence of the
Government, and against any and all costs, expenses, attorney's fees, and liability incurred
by the Government in defending against such claims, whether the same proceed to
judgement or not.  In the prosecution of any successful claim or suit by the Government for
the enforcement of this contract, the Contractor shall reimburse the Government for any
reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR 
(APR 1984)

Funds are presently not available for performance under this contract beyond the base
period of contract performance.  The Government's obligation for performance of this
contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made.  No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond the
base period, until funds are made available to the Contracting Officer for performance and
until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

(End of clause)

AOC52.232-2 PAYMENTS - SERVICES (JUN 2004)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor.  Until further notice, properly certified invoices shall be FAXED to the
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Accounting Office, Architect of the Capitol at 202-226-2580.  Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting
Officer at (202) 226-2552.  Payment will be made on a monthly basis.  To assist the AOC in
making timely payments, the Contractor is requested to furnish the following additional
information on the invoice:

(1) Contract number;

(2) Name, address and Taxpayer I.D.of Contractor;

(3) Invoice Date; 

(4) Period the payment covers; and
(5) Amount by line item including quantity and unit pricing (see “SCHEDULE

OF ITEMS” in Section B).

(b) Requirement when contractor employee(s) is provided on-site office space.  As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week.  The time record sheet will be
verified and countersigned, if correct,  by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(c) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT).  The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other Than Central Contractor Registration. 

(End of clause)

AOC52.232-3 PAYMENTS - SERVICES REQUIRING TIME RECORDS (MAR
2006)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor.  Properly certified invoices shall be FAXED to the Accounting Office,
Architect of the Capitol, at 202-226-2580. Information concerning requirements for
payment requisitions must be secured by telephoning the Accounting Officer at (202) 226-
2552.  Payment will be made on a monthly basis.  To assist the AOC in making timely
payments, the Contractor is requested to furnish the following additional information on
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the invoice:

(1) Contract number;
(2) Name, address and Taxpayer I.D.of Contractor;
(3) Invoice Date; 
(4) Unique Invoice Number for that Particular Invoice
(5) Period the payment covers; and

(6) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b) Each invoice shall itemize the total man-hours of services by labor category and unit
price (see “SCHEDULE OF ITEMS” in Section B) for each TO completed during the
payment period.  The Contractor shall keep accurate time records for each of his personnel
employed in the work, and certified copies of the Contractor’s time record shall be
submitted with each invoice for payment.

(c) Requirement when contractor employee(s) is provided on-site office space.  As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week.  The time record sheet will be
verified and countersigned, if correct,  by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(d) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT).  The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other than Central Contractor Registration. 

(End of clause)

AOC52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER
THAN CENTRAL CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment.  (1)  All payments by the Government under this contract shall
be made by electronic funds transfer (EFT) except as provided in paragraph (a)(2) of this
clause.  As used in this clause, the term "EFT" refers to the funds transfer.
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(2) In the event the Government is unable to release one or more payments by
EFT, the contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of
payment; or

(ii) Request the Government to delay payment until such time as the
Government makes  payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor’s EFT information.  (1)  The Contractor is
required  to provide the Government with the information required to make payment by
EFT (see paragraph (i) of this clause).  The contractor shall provide this information
directly to the office designated in paragraph (k) to receive that information (hereafter:
"designated office") by three working days after notification of contract award.  If not
otherwise specified in this contract, the payment office is the designated office for receipt of
the contractor’s EFT information.  If more than one designated office is named for the
contract, the contractor shall provide a separate notice to each office.  In the event that the
EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts,
the contractor shall specifically state the applicability of this EFT information in terms
acceptable to the designated office.  However, EFT information supplied to a designated
office shall be applicable only to contracts that identify that designated office as the office
to receive EFT information for that contract.

(c) Mechanisms for EFT payment.  The Government may make payment by EFT
through the Automated Clearing House (ACH)  network, subject to the rules of the
National Automated Clearing House Association.  The rules governing Federal payments
through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment.  (1)  Notwithstanding the provisions of any other clause of
this contract, the Government is not required to make any payment under this contract
until after receipt, by the designated payment office, of the correct EFT payment
information from the Contractor.  Until receipt of the correct EFT information, any invoice
or contract financing request shall be deemed not to be a valid invoice.

(2) If the EFT information changes after submission of correct EFT information,
the Government shall begin using the changed EFT information no later than the 30 days
after its receipt by the designated office to the extent payment is made by EFT.  However,



SECTION I
CONTRACT CLAUSES

AOC RFP NO. 060123
Page 16 of  25

the Contractor may request that no further payments be made until the changed EFT
information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers.  (1)  If an uncompleted or erroneous
transfer occurs because the Government failed to use the Contractor-provided EFT
information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT
information was incorrect at the time of Government release or was revised within 30 days
of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and --

(i) If the funds are no longer under the control of the payment office, the
Government is deemed to have made payment and the Contractor is responsible for
recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the
Government shall not make payment and the provisions of paragraph (d) shall apply.

(f) EFT and assignment of claims.  If the contractor assigns the proceeds of this
contract as provided for in the assignment of claims terms of this contract, the contractor
shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be
paid by EFT in accordance with the terms of this clause.  In all respects, the requirements
of this clause shall apply to the assignee as if it were the contractor.  EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence
of a proper assignment of claims acceptable to the Government, is incorrect EFT
information within the meaning of Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent.  The Government is not
liable for errors resulting from changes to EFT information provided by the contractor’s
financial agent.

(h) Payment information.  The payment or disbursing office shall forward to the
Contractor available payment information that is suitable for transmission as of the date of
release of the EFT instruction to the Federal Reserve System.  The Government may



SECTION I
CONTRACT CLAUSES

AOC RFP NO. 060123
Page 17 of  25

request the Contractor to designate a desired format and method(s) for delivery of payment
information from a list of formats and methods the payment office is capable of executing. 
However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the
format and delivery method most convenient to the Government.  If the Government
makes payment by check in accordance with paragraph (a) of this clause, the Government
shall mail the payment information to the remittance address in the contract.

(i) EFT Information.  The contractor shall provide the following information to the
designated  payment office.  The contractor may supply this data for this or multiple
contracts (see paragraph (b) of this clause).  The Contractor shall designate a single
financial agent per contract capable of receiving and processing the EFT information using
the EFT methods described in paragraph (c) of this clause.  The information required is as
follows:

(1) The contract number;

(2) The contractor’s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone
number of the contractor’s official authorized to provide this information;

(4) The name, address, and 9-digit Routing Transit Number of the contractor’s
financial agent; and

(5) The contractor’s account number and the type of account (checking, saving
or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (k) of this clause.  The Contractor shall
not send EFT information to the payment office, or any other office than that designated in
paragraph (k).  The Government need not use any EFT information sent to any office other
than that designated in paragraph (k).

(k) Designated office:
Name:

Architect of the Capital
Accounting Division

Mailing Address:
2nd and D Streets SW
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Ford House Office Building
Washington, DC 20515

Telephone:
(202) 226-2552

Facsimile:
(202) 225-7321

(End of clause)

AOC52.232-7 DISCOUNTS (AUG 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers. 
However, any offered discount will form a part of the award, and will be taken if payment
is made within the discount period indicated in the offer by the offeror.  As an alternative
to offering a prompt payment discount in conjunction with the offer, offerors awarded
contracts may include prompt payment discounts on individual invoices.

(b) In connection with any discount offered for prompt payment, time shall be
computed from the date of the invoice.  If the Contractor has not placed a date on the
invoice, the due date shall be calculated from the date the designated billing office receives
a proper invoice, provided the agency annotates such invoice with the date of receipt at the
time of receipt.  For the purpose of computing the discount earned, payment shall be
considered to have been made on the date that appears on the payment check or, for an
electronic funds transfer, the specified payment date.  When the discount date falls on a
Saturday, Sunday, or legal holiday and, for work performed in the District of Columbia,
Presidential Inauguration Day, when Federal Government offices are closed and
Government business is not expected to be conducted, payment may be made on the
following business day.

(End of clause)

AOC52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS  (JUN
2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting
Officer under the Disputes paragraph of this contract, denying a claim arising under the
contract, simple interest on the amount of the claim finally determined owed by the
Government shall be payable to the Contractor.  Such interest shall be at the rate
determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97,
from the date the Contractor furnishes to the Contracting Officer his written appeal under



SECTION I
CONTRACT CLAUSES

AOC RFP NO. 060123
Page 19 of  25

the Disputes paragraph of this contract, to the date of (1) a final judgement by a court of
competent jurisdiction, or (2) mailing to the Contractor of a change order, or a
supplemental agreement for execution either confirming completed negotiations between
the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the
date payment was due, if such date is later than the filing of appeal, and (2) interest shall
not be paid for any period of time that the Contracting Officer determines the Contractor
has unduly delayed in pursuing his remedies before a board of contract appeals or a court
of competent jurisdiction.

(End of clause)

AOC52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned.  However, moneys due or to
become due under the contract may be assigned in accordance with the provisions of FAR
clause 52.232-23 ASSIGNMENT OF CLAIMS.

(End of clause)

AOC52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided by
the Contracting Officer, who shall reduce his decision to writing and mail or otherwise
furnish a copy thereof to the Contractor.  The decision of the Contracting Officer shall be
final and conclusive unless, within 30 days from the date of receipt of such copy, the
Contractor mails or otherwise furnishes to the Contracting Officer a written appeal
addressed to the head of the agency involved.  The decision of the head of the agency or his
duly authorized representative for the determination of such appeals shall be final and
conclusive.  This provision shall not be pleaded in any suit involving a question of fact
arising under this contract as limiting judicial review of any such decision to cases where
fraud by such official or his representative or board is alleged; provided, however, that any
such decision shall be final and conclusive unless the same is fraudulent or capricious or
arbitrary or so grossly erroneous as necessarily to imply bad faith or is not supported by
substantial evidence.  In connection with any appeal proceeding under this paragraph, the
Contractor shall be afforded an opportunity to be heard and to offer evidence in support of
his appeal.  Pending final decision of a dispute hereunder, the Contractor shall proceed
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diligently with the performance of the contract and in accordance with the Contracting
Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection
with decisions provided for in Paragraph (a) above.  Nothing in this contract, however,
shall be construed as making final the decision of any administrative official,
representative, or board on a question of law.

(End of clause)

AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND
RELEASE OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any
paragraph of this contract which provides for equitable adjustment of the contract, such
claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or
disruptions or both caused by such change.  Except as the parties may otherwise expressly
agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such
adjustments, and (2) any increase in the amount of equitable adjustments additional to
those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will
execute a release, in form and substance satisfactory to the Contracting Officer, as part of
the supplemental agreement setting forth the aforesaid equitable adjustment, and that such
release shall discharge the Government, its officers, agents and employees, from any further
claims, including but not limited to further claims arising out of delays or disruptions or
both, caused by the aforesaid change.

(End of clause)

AOC52.233-4 DAMAGES FOR DELAY (NOV 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the
Contractor hereby expressly waives any claims against the Architect on account of, any
damages, costs, or expenses, of any nature whatsoever, which the Contractor or his
subcontractors at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive
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remedy in such event shall be an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the
provisions of this article such other sections will be superseded hereby with respect to the
issue of delay damages.

(End of clause)

AOC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell
phones and telephones, personal digital assistants, computers (including laptops), electronic
devices, services such as network access, tools, furnished space, storage, utilities,
furnishings, equipment, and any other item or service provided by the AOC to the
contractor. 

(b) No AOC equipment or property can be provided under this contract unless
specifically negotiated as part of the award price.  If, after contract award, it becomes
necessary or advisable to issue AOC property to the contractor, the contract price shall be
reduced by a reasonable amount that reflects the price the contractor would pay if
providing the property.

(c) The Contracting Officer’s Technical Representative (COTR) for this contract is
responsible for coordinating the issuance and return of Government-furnished property. 

(d) Any Government-furnished property provided to the contractor for use during
performance of this contract shall be issued to the contractor’s representative and recorded
on AOC Form 1423, AOC PROPERTY ISSUED TO CONTRACTORS.  The contractor’s
representative shall be responsible for the ensuring the proper care and use of the
Government-furnished property, whether used by the contractor representative or another
contractor employee.  Government-furnished property provided by the AOC can be used
only for the conduct of official business on behalf of the AOC.  The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations
that benefit other Government agency contracts or other contractor activities that do not
directly support AOC contracts.

(e) All information technology property that requires interface or connection to the
AOC network must be provided by the AOC.  The use of non-AOC IT property that
requires interface or connection to the AOC network is strictly prohibited. 
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(f) All contractor employees who require access to the AOC network or who are issued
a personal digital assistant must complete and sign the “Non-disclosure Agreement for
Contract Employees Conditional Access to Sensitive but Unclassified Information for The
Architect of The Capitol” before access will be granted.  The COTR is responsible for
providing the non-disclosure agreements to the AOC Office of Information Resources
Management.

(g) All Government-furnished property shall be returned by the contractor to the
COTR in the same condition as issued, with allowances for wear and tear that occurs with
reasonable care and use.  Failure to return Government-furnished property or the return of
Government-furnished property that has not been properly maintained and used may
result in a reduction to the contract price that reflects the market replacement value of the
property or the market price to repair or restore the property to its condition when issued
to the contractor.

(End of clause)

FAR 52.246-20 WARRANTY OF SERVICES (MAY 2001)

(a) Definition.  "Acceptance", as used in this clause, means the act of an authorized
representative of the Government by which the Government assumes for itself, or as an
agent of another, ownership of existing and identified supplies, or approves specific
services, as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision
concerning the conclusiveness thereof, the Contractor warrants that all services performed
under this contract will, at the time of acceptance, be free from defects in workmanship
and conform to the requirements of this contract.  The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor “within 30 days from the
date of acceptance by the Government,”.  This notice shall state either -- 

(1) That the Contractor shall correct or re-perform any defective or
nonconforming services; or 

(2) That the Government does not require correction or re-performance.

(c) If the Contractor is required to correct or re-perform, it shall be at no cost to the
Government, and any services corrected or re-performed by the Contractor shall be subject
to this clause to the same extent as work initially performed.  If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or otherwise,
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correct or replace with similar services and charge to the Contractor the cost occasioned to
the Government thereby, or make an equitable adjustment in the contract price.

(d) If the Government does not require correction or re-performance, the Contracting
Officer shall make an equitable adjustment in the contract price.

(End of clause)

FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text.  Upon request, the Contracting Officer will make their full
text available.  Also, the full text of a clause may be accessed electronically at this/these
addresses: www.gsa.gov  or www.govcon.com

CLAUSE TITLE   DATE FAR NO.
GRATUITIES APR 1984 52.203-3
COVENANT AGAINST CONTINGENT FEES APR 1984 52.203-5
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE JUL 1995 52.203-6

GOVERNMENT
AUDITS AND RECORDS - NEGOTIATED JUN 1999 52.215-2
EQUAL OPPORTUNITY APR 2002 52.222-26
EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA AND 
OTHER ELIGIBLE VETERANS DEC 2001 52.222-35

AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES JUN 1998 52.222-36

EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS DEC 2001 52.222-37

http://www.gsa.gov
http://www.govcon.com
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SERVICE CONTRACT ACT OF 1965, AS AMENDED MAY 1989 52.222-41
DRUG-FREE WORKPLACE MAY 2001 52.223-6
FEDERAL, STATE AND LOCAL TAXES APR 2003 52.229-3
EXTRAS APR 1984 52.232-11
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23
PROTECTION OF GOVERNMENT BUILDINGS, 

EQUIPMENT, AND VEGETATION APR 1984 52.237-2
BANKRUPTCY JULY 1995 52.242-13
CHANGES--FIXED-PRICE AUG 1987 52.243-1

ALTERNATE I APR 1984
PERMITS, AUTHORITIES, OR FRANCHISES JAN 1997 52.247-2
TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR 1984 52.249-8

(End of clause)
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**NOTE: The following contract clauses apply to the resultant contract (Construction
Requirements for Design-Build and Infrastructure Repair) in excess of $2000.00.  The
Contractor shall notify the Contracting Officer and request a current wage determination
if/when a requirement exists under the requirements of the Davis Bacon Act.

DAVIS BACON ACT (JUL 2005)     FAR 52.222-6
WITHHOLDING OF FUNDS (FEB 1988) FAR 52.222-7
PAYROLLS AND BASIC RECORDS (FEB 1988) FAR 52.222-8
APPRENTICES AND TRAINEES (JUL 2005) FAR 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS        (FEB 1988)   FAR 52.222-10
SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)    FAR 52.222-11
CONTRACT TERMINATION-DEBARMENT            (FEB 1988)    FAR 52.222-12
COMPLIANCE W/DAVIS-BACON & RELATED ACT REGS     (FEB 1988)    FAR 52.222-13
DISPUTES CONCERNING LABOR STANDARDS             (FEB 1988)   FAR 52.222-14
CERTIFICATION OF ELIGIBILITY (FEB 1988)   FAR 52.222-15
LABOR STANDARDS FOR CONSTRUCTION WORK-
FACILITIES CONTRACTS (FEB 1988)   FAR 52.222-17

END OF SECTION I
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ATTACH.  NO. OF
NUMBER ATTACHMENT NAME    

J.1 WORK ORDER PRICE LIST

J.2 PAST PERFORMANCE QUESTIONNAIRE

J.3 WD NO. 94-2103 (R-35) DATED 5/23/2006 (9-PAGES)

J.4 DAVIS BACON WAGE DETERMINATION - GENERAL DECISION:
                     DC030003, MOD NO. 38, DATED 05/26/2006 DC3 (11-PAGES)

J.5 EQUIPMENT LISTING

J.6 PAYMENT INFORMATION FORM, ACH VENDOR PAYMENT SYSTEM  
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

J.7 REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

J.8 WORK ORDER PRICE LIST 

J.9 CERTIFICATE OF INSURANCE FORM (TO BE FURNISHED WITH CONTRACT

AWARD DOCUMENTS)

END OF SECTION J



SECTION J- 
 WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price Burden %
Burden 

Rate % $
Snow Removal Services*
Heavy Equipment & Operator: Pavement 
Plowing/Treatment MH
Light Equipment & Operator: Sidewalk/Driveway
Clearing/Treatment MH
Hand Work (Tools & Laborer): 
Entryway/Landing Clearing/Treatment MH

Reimbursable Maintenance and 
Construction Labor*
Foreman MH
General Labore MH
General Maintenance Worke MH
Equipment Operator MH
Carpenter MH
Carpenter's Helper MH
Concrete Finisher MH
Concrete Finisher Helpe MH
Painter MH
Painter's Helper MH
HVAC Master Mechanic MH
HVAC Journeyman Mechanic MH
HVAC Mechanic Apprentice MH
Pipe Fitter/Welder, Master MH
Pipe Fitter/Welder, Journeyman MH
Pipe Fitter/Welder, Apprentice MH

High Purity Piping Specialist, Master Mechani MH

High Purity Piping Specialist, Journeyman MH
Elevator Technician (CET) MH
Elevator Technician, Apprentice MH
Electrician, Master MH
Electrician, Journeyman MH
Electrician Apprentice MH
High Voltage Electrician, Maste MH
High Voltage Electrician, Journeyma MH
Instrumentation & Controls Technician, NICET 
Level IV MH
Instrumentation & Controls Technician, NICET 
Level III MH

AOC RFP NO. 060123



SECTION J- 
 WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price Burden %
Burden 

Rate % $
Snow Removal Services*
Instrumentation & Controls Technician, NICET 
Level II MH

Fire Alarm System Technician, NICET Level IV MH

Fire Alarm System Technician, NICET Level II MH

Fire Alarm System Technician, NICET Level II MH
Plumber, Master MH
Plumber, Journeyman MH
Plumber Apprentice MH

Reimbursable Professional Services Labor* MH
Project Manager MH
Senior Construction Manage MH
Junior Construction Manage MH
Senior Project Assistant MH
Junior Project Assistant MH
Senior Architect MH
Junior Architect MH
Senior Civil Enginee MH
Junior Civil Engineer MH

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit

Senior Structural Enginee MH
Junior Structural Engineer MH
Senior Mechanical Enginee MH
Junior Mechanical Enginee MH
Senior Process Enginee MH
Junior Process Engineer MH
Senior Electrical Enginee MH
Junior Electrical Enginee MH
Senior Fire Protection Enginee MH
Junior Fire Protection Enginee MH

Senior Instrumentation & Controls Enginee MH

Junior Instrumentation & Controls Enginee MH
Senior CAD Designer MH
Junior CAD Designer MH

AOC RFP NO. 060123



SECTION J- 
 WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price Burden %
Burden 

Rate % $
Snow Removal Services*

Reimbursable Services Management Fee U/M Percentage
Spare Parts, Materials, Equipment, 
Subcontractors, & Subconsultants %
AOC RFP NO. 060123

* Note:  If labor is subcontracted or subconsultant, unit price is total direct cost to the Managing Contractor and the other boxes remain unfilled.  If labor is in-house, unit price re
actual hourly rate paid to employee and management fee is included in the labor rate as shown in the profit column.  All reimbursable hours billed must be time spent on site.  The
Contractor will not be reimbursed for travel time.

AOC RFP NO. 060123
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 WORK ORDER PRICE LIST

Total OT

Rate
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SECTION J- 
 WORK ORDER PRICE LIST

Total OT

Rate

Total OT
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SECTION J- 
 WORK ORDER PRICE LIST

Total OT

Rate

eflect
e 
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PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

Page 1 of  4

TO BE COMPLETED BY PREVIOUS CONTRACTOR CUSTOMERS

Dear Sir/Madam:

The Contractor listed below is being considered for a contract award by the Architect of
the Capitol, Washington, DC.  Your name has been provided as a customer reference regarding
performance under a past contract with your agency/company.  Your comments are considered
Source Selection Sensitive, therefore, you are advised that your response will be safeguarded to
the extent cited in the Federal Acquisition Regulation (FAR) 42.1503.  FAR prohibits the release
of past performance evaluations to other than Government personnel and the contractor whose
performance is being evaluated during the period the information may be used to provide source
selection information.

In order to maintain the integrity of the source selection process, respectfully request that
you do not divulge the name of the contractor nor discuss your comments on this questionnaire
with any other individuals.

Your completion of this form will be greatly appreciated.  UPON COMPLETION,
PLEASE FAX THIS FORM TO: (202) 225-3221, ATTN: CAROLYN HORNE.  Request

that you respond to this request no later than 3:00 pm (Local time) July 14,
2006

PAST PERFORMANCE INFORMATION:

1.   Contractor Name (Prime):________________________________________

2.   Project Title (insert whatever the project was):___________________________________

3.   Name:   Agency/Company, POC___________________DATE:_____________________

4.   Phone No.:______________________     Fax No.__________________________

5.   Address:______________________________________________________________

6.   Position held or function in relation to project:_______________________________



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

Page 2 of  4

RATINGS: Please evaluate the contractor’s performance using the following ratings:

“O”Outstanding:   The Contractor’s performance clearly exceeded the contract requirements.

“S”Satisfactory:    The Contractor’s performance met the contract requirements.

“M” Marginal:      The Contractor’s performance met the minimum contract requirements but     
                                with difficulty.

“U” Unsatisfactory:    The Contractor’s performance was poor and/or did not satisfy contract     
                                        requirements.

RATER: Please rat e and provide supporting information for the following.

If the rating is Outstanding or Unsatisfactory, please provide specific contract/job

performance areas  which were exceeded or not performed in accordance  with the

contract’s minimum requirements.  (Use additional sheets as needed).

1.  The relationship between the contractor and owner’s contract team/Contracting

Officer/COTR!

_________________________________________________RATING:_________

2.  The contractor’s on-site management and coordination of subcontractors.

_________________________________________________RATING:_________

3.   The contractor’s overall corporate management, integrity, reasonableness, and

cooperative conduct.

_________________________________________________RATING:_________



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

Page 3 of  4

4.  Performance in meeting delivery/completion schedules:

_________________________________________________RATING:_________

5.  What did the contractor do to improve scheduling problems, if any?

_________________________________________________RATING:_________

6.   The contractor’s quality control.

_________________________________________________RATING:_________

7.   The contractor’s performance in delivering quality work in accordance with the

contract!

_________________________________________________RATING:_________

8.   The contractor’s ability to provide the required work at a reasonable total price.

_________________________________________________RATING:_________

9.   The contractor’s compliance with labor standards, if applicable.

_________________________________________________RATING:_________

10.   The contractor’s compliance with safety standards.

_________________________________________________RATING:_________



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

Page 4 of  4

11.   Has the contractor been given any of the following: Cure notice, show cause,

letters of reprimand, suspension of payments, termination?  If yes, please explain!

_________________________________________________RATING:_________

12.   Would you award another contract  to this contractor?  If no, please state

reasons for not recommending this contractor for additional work?

_________________________________________________RATING:_________

13.   Was the customer satisfied with the services received?

_________________________________________________RATING:_________

14.  Has the contractor been provided an opportunity to discuss any negative

performance ratings?  If so, what were the results?

_________________________________________________RATING:_________

15.  Has the offeror filed any claims?_________ How many?_______ and to what

extent?______________________________________________________ Any

outstanding claims/why?_____________________________________________

16.Overall Rating:_________________

17.   Additional comments, please provide as necessary:_____________________

__________________________________________________________________

__________________________________________________________________

__________________________________________________________________



94-2103 DC, DISTRICT-WIDE

WAGE DETERMINATION NO: 94-2103 REV (35)    AREA: DC, DISTRICT-WIDE

HEALTH AND WELFARE LEVEL - INSURANCE ONLY **OTHER WELFARE LEVEL
WD:94-2104

******************************************************************************
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF
LABOR
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS
ADMINISTRATION
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION
                                       |         WASHINGTON D.C.  20210
                                       |
                                       |
                                       |
                                       | Wage Determination No.: 1994-2103
William W.Gross          Division of   |           Revision No.: 35
Director            Wage Determinations|       Date Of Revision: 05/23/2006
_______________________________________|______________________________________
_
States: District of Columbia, Maryland, Virginia

Area: District of Columbia Statewide
Maryland Counties of Calvert, Charles, Frederick, Montgomery, Prince George's, St
Mary's
Virginia Counties of Alexandria, Arlington, Fairfax, Falls Church, Fauquier, King
George, Loudoun, Prince William, Stafford
______________________________________________________________________________
_

          **Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE

01000 - Administrative Support and Clerical Occupations
  01011 - Accounting Clerk I                                              12.16
  01012 - Accounting Clerk II                                             12.86
  01013 - Accounting Clerk III                                            14.89
  01014 - Accounting Clerk IV                                             16.65
  01030 - Court Reporter                                                  17.02
  01050 - Dispatcher, Motor Vehicle                                       16.50
  01060 - Document Preparation Clerk                                      12.75
  01070 - Messenger  (Courier)                                            10.23



  01090 - Duplicating Machine Operator                                    12.75
  01110 - Film/Tape Librarian                                             15.10
  01115 - General Clerk I                                                 11.68
  01116 - General Clerk II                                                13.72
  01117 - General Clerk III                                               15.32
  01118 - General Clerk IV                                                18.74
  01120 - Housing Referral Assistant                                      19.30
  01131 - Key Entry Operator I                                            12.67
  01132 - Key Entry Operator II                                           13.82
  01191 - Order Clerk I                                                   14.74
  01192 - Order Clerk II                                                  16.29
  01261 - Personnel Assistant (Employment) I                              13.05
  01262 - Personnel Assistant (Employment) II                             15.10
  01263 - Personnel Assistant (Employment) III                            17.02
  01264 - Personnel Assistant (Employment) IV                             19.60
  01270 - Production Control Clerk                                        18.89
  01290 - Rental Clerk                                                    15.42
  01300 - Scheduler, Maintenance                                          15.26
  01311 - Secretary I                                                     16.11
  01312 - Secretary II                                                    17.31
  01313 - Secretary III                                                   19.30
  01314 - Secretary IV                                                    21.45
  01315 - Secretary V                                                     23.75
  01320 - Service Order Dispatcher                                        15.82
  01341 - Stenographer I                                                  15.15
  01342 - Stenographer II                                                 16.47
  01400 - Supply Technician                                               21.45
  01420 - Survey Worker (Interviewer)                                     16.43
  01460 - Switchboard Operator-Receptionist                               12.06
  01510 - Test Examiner                                                   17.31
  01520 - Test Proctor                                                    17.31
  01531 - Travel Clerk I                                                  11.63
  01532 - Travel Clerk II                                                 12.49
  01533 - Travel Clerk III                                                13.41
  01611 - Word Processor I                                                12.75
  01612 - Word Processor II                                               15.10
  01613 - Word Processor III                                              17.02
03000 - Automatic Data Processing Occupations
  03010 - Computer Data Librarian                                         15.10
  03041 - Computer Operator I                                             15.10
  03042 - Computer Operator II                                            17.02
  03043 - Computer Operator III                                           18.89
  03044 - Computer Operator IV                                            21.09
  03045 - Computer Operator V                                             23.35
  03071 - Computer Programmer I (1)                                       19.64



  03072 - Computer Programmer II (1)                                      23.33
  03073 - Computer Programmer III (1)                                     27.62
  03074 - Computer Programmer IV (1)                                      27.62
  03101 - Computer Systems Analyst I (1)                                  27.62
  03102 - Computer Systems Analyst II  (1)                                27.62
  03103 - Computer Systems Analyst III (1)                                27.62
  03160 - Peripheral Equipment Operator                                   15.10
05000 - Automotive Service Occupations
  05005 - Automotive Body Repairer, Fiberglass                            22.73
  05010 - Automotive Glass Installer                                      17.88
  05040 - Automotive Worker                                               17.88
  05070 - Electrician, Automotive                                         18.95
  05100 - Mobile Equipment Servicer                                       15.69
  05130 - Motor Equipment Metal Mechanic                                  19.98
  05160 - Motor Equipment Metal Worker                                    17.88
  05190 - Motor Vehicle Mechanic                                          20.07
  05220 - Motor Vehicle Mechanic Helper                                   16.81
  05250 - Motor Vehicle Upholstery Worker                                 17.88
  05280 - Motor Vehicle Wrecker                                           17.88
  05310 - Painter, Automotive                                             18.95
  05340 - Radiator Repair Specialist                                      17.88
  05370 - Tire Repairer                                                   14.43
  05400 - Transmission Repair Specialist                                  19.98
07000 - Food Preparation and Service Occupations
  (not set) - Food Service Worker                                          9.91
  07010 - Baker                                                           12.25
  07041 - Cook I                                                          11.53
  07042 - Cook II                                                         12.79
  07070 - Dishwasher                                                       9.76
  07130 - Meat Cutter                                                     16.07
  07250 - Waiter/Waitress                                                  8.59
09000 - Furniture Maintenance and Repair Occupations
  09010 - Electrostatic Spray Painter                                     18.05
  09040 - Furniture Handler                                               12.55
  09070 - Furniture Refinisher                                            18.05
  09100 - Furniture Refinisher Helper                                     13.85
  09110 - Furniture Repairer, Minor                                       16.01
  09130 - Upholsterer                                                     18.05
11030 - General Services and Support Occupations
  11030 - Cleaner, Vehicles                                                9.67
  11060 - Elevator Operator                                                9.79
  11090 - Gardener                                                        14.27
  11121 - House Keeping Aid I                                              9.97
  11122 - House Keeping Aid II                                            10.77
  11150 - Janitor                                                         10.12



  11210 - Laborer, Grounds Maintenance                                    11.65
  11240 - Maid or Houseman                                                 9.97
  11270 - Pest Controller                                                 12.49
  11300 - Refuse Collector                                                11.69
  11330 - Tractor Operator                                                14.00
  11360 - Window Cleaner                                                  10.51
12000 - Health Occupations
  12020 - Dental Assistant                                                16.90
  12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver   15.83
  12071 - Licensed Practical Nurse I                                      15.86
  12072 - Licensed Practical Nurse II                                     17.79
  12073 - Licensed Practical Nurse III                                    19.92
  12100 - Medical Assistant                                               12.94
  12130 - Medical Laboratory Technician                                   16.32
  12160 - Medical Record Clerk                                            14.96
  12190 - Medical Record Technician                                       16.47
  12221 - Nursing Assistant I                                              9.32
  12222 - Nursing Assistant II                                            10.48
  12223 - Nursing Assistant III                                           11.94
  12224 - Nursing Assistant IV                                            13.40
  12250 - Pharmacy Technician                                             13.02
  12280 - Phlebotomist                                                    13.40
  12311 - Registered Nurse I                                              24.92
  12312 - Registered Nurse II                                             29.47
  12313 - Registered Nurse II, Specialist                                 29.47
  12314 - Registered Nurse III                                            35.65
  12315 - Registered Nurse III, Anesthetist                               35.65
  12316 - Registered Nurse IV                                             42.73
13000 - Information and Arts Occupations
  13002 - Audiovisual Librarian                                           20.85
  13011 - Exhibits Specialist I                                           17.98
  13012 - Exhibits Specialist II                                          23.33
  13013 - Exhibits Specialist III                                         28.07
  13041 - Illustrator I                                                   18.73
  13042 - Illustrator II                                                  23.42
  13043 - Illustrator III                                                 28.82
  13047 - Librarian                                                       24.54
  13050 - Library Technician                                              17.18
  13071 - Photographer I                                                  14.67
  13072 - Photographer II                                                 17.18
  13073 - Photographer III                                                21.52
  13074 - Photographer IV                                                 26.05
  13075 - Photographer V                                                  29.15
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations
  15010 - Assembler                                                        8.71



  15030 - Counter Attendant                                                8.71
  15040 - Dry Cleaner                                                     10.94
  15070 - Finisher, Flatwork, Machine                                      8.71
  15090 - Presser, Hand                                                    8.71
  15100 - Presser, Machine, Drycleaning                                    8.71
  15130 - Presser, Machine, Shirts                                         8.71
  15160 - Presser, Machine, Wearing Apparel, Laundry                       8.71
  15190 - Sewing Machine Operator                                         11.73
  15220 - Tailor                                                          12.43
  15250 - Washer, Machine                                                  9.31
19000 - Machine Tool Operation and Repair Occupations
  19010 - Machine-Tool Operator (Toolroom)                                18.95
  19040 - Tool and Die Maker                                              23.05
21000 - Material Handling and Packing Occupations
  21010 - Fuel Distribution System Operator                               19.38
  21020 - Material Coordinator                                            19.05
  21030 - Material Expediter                                              19.05
  21040 - Material Handling Laborer                                       11.50
  21050 - Order Filler                                                    13.21
  21071 - Forklift Operator                                               16.04
  21080 - Production Line Worker (Food Processing)                        15.93
  21100 - Shipping/Receiving Clerk                                        13.15
  21130 - Shipping Packer                                                 13.15
  21140 - Store Worker I                                                   9.06
  21150 - Stock Clerk (Shelf Stocker; Store Worker II)                    13.05
  21210 - Tools and Parts Attendant                                       16.99
  21400 - Warehouse Specialist                                            16.04
23000 - Mechanics and Maintenance and Repair Occupations
  23010 - Aircraft Mechanic                                               22.24
  23040 - Aircraft Mechanic Helper                                        14.71
  23050 - Aircraft Quality Control Inspector                              23.43
  23060 - Aircraft Servicer                                               17.82
  23070 - Aircraft Worker                                                 18.09
  23100 - Appliance Mechanic                                              18.95
  23120 - Bicycle Repairer                                                14.43
  23125 - Cable Splicer                                                   24.68
  23130 - Carpenter, Maintenance                                          18.95
  23140 - Carpet Layer                                                    17.80
  23160 - Electrician, Maintenance                                        22.59
  23181 - Electronics Technician, Maintenance I                           19.42
  23182 - Electronics Technician, Maintenance II                          21.92
  23183 - Electronics Technician, Maintenance III                         23.87
  23260 - Fabric Worker                                                   16.61
  23290 - Fire Alarm System Mechanic                                      19.98
  23310 - Fire Extinguisher Repairer                                      15.69



  23340 - Fuel Distribution System Mechanic                               21.05
  23370 - General Maintenance Worker                                      17.28
  23400 - Heating, Refrigeration and Air Conditioning Mechanic            20.87
  23430 - Heavy Equipment Mechanic                                        19.98
  23440 - Heavy Equipment Operator                                        20.76
  23460 - Instrument Mechanic                                             19.98
  23470 - Laborer                                                         14.27
  23500 - Locksmith                                                       18.95
  23530 - Machinery Maintenance Mechanic                                  20.51
  23550 - Machinist, Maintenance                                          21.52
  23580 - Maintenance Trades Helper                                       14.54
  23640 - Millwright                                                      21.85
  23700 - Office Appliance Repairer                                       18.95
  23740 - Painter, Aircraft                                               21.29
  23760 - Painter, Maintenance                                            18.95
  23790 - Pipefitter, Maintenance                                         22.76
  23800 - Plumber, Maintenance                                            20.99
  23820 - Pneudraulic Systems Mechanic                                    19.98
  23850 - Rigger                                                          19.98
  23870 - Scale Mechanic                                                  17.88
  23890 - Sheet-Metal Worker, Maintenance                                 19.98
  23910 - Small Engine Mechanic                                           20.05
  23930 - Telecommunication Mechanic I                                    22.21
  23931 - Telecommunication Mechanic II                                   23.41
  23950 - Telephone Lineman                                               22.21
  23960 - Welder, Combination, Maintenance                                19.98
  23965 - Well Driller                                                    19.98
  23970 - Woodcraft Worker                                                19.98
  23980 - Woodworker                                                      15.32
24000 - Personal Needs Occupations
  24570 - Child Care Attendant                                            11.58
  24580 - Child Care Center Clerk                                         16.15
  24600 - Chore Aid                                                        9.29
  24630 - Homemaker                                                       16.75
25000 - Plant and System Operation Occupations
  25010 - Boiler Tender                                                   22.57
  25040 - Sewage Plant Operator                                           19.52
  25070 - Stationary Engineer                                             22.57
  25190 - Ventilation Equipment Tender                                    15.24
  25210 - Water Treatment Plant Operator                                  19.72
27000 - Protective Service Occupations
  (not set) - Police Officer                                              23.19
  27004 - Alarm Monitor                                                   16.79
  27006 - Corrections Officer                                             18.10
  27010 - Court Security Officer                                          20.72



  27040 - Detention Officer                                               18.29
  27070 - Firefighter                                                     20.97
  27101 - Guard I                                                         11.51
  27102 - Guard II                                                        15.16
28000 - Stevedoring/Longshoremen Occupations
  28010 - Blocker and Bracer                                              19.89
  28020 - Hatch Tender                                                    19.89
  28030 - Line Handler                                                    19.89
  28040 - Stevedore I                                                     18.71
  28050 - Stevedore II                                                    21.11
29000 - Technical Occupations
  21150 - Graphic Artist                                                  22.81
  29010 - Air Traffic Control Specialist, Center (2)                      32.70
  29011 - Air Traffic Control Specialist, Station (2)                     22.54
  29012 - Air Traffic Control Specialist, Terminal (2)                    24.82
  29023 - Archeological Technician I                                      15.78
  29024 - Archeological Technician II                                     17.58
  29025 - Archeological Technician III                                    21.94
  29030 - Cartographic Technician                                         23.33
  29035 - Computer Based Training (CBT) Specialist/ Instructor            31.26
  29040 - Civil Engineering Technician                                    22.19
  29061 - Drafter I                                                       14.31
  29062 - Drafter II                                                      16.57
  29063 - Drafter III                                                     18.53
  29064 - Drafter IV                                                      23.33
  29081 - Engineering Technician I                                        17.67
  29082 - Engineering Technician II                                       19.84
  29083 - Engineering Technician III                                      22.54
  29084 - Engineering Technician IV                                       27.49
  29085 - Engineering Technician V                                        33.62
  29086 - Engineering Technician VI                                       40.67
  29090 - Environmental Technician                                        21.22
  29100 - Flight Simulator/Instructor (Pilot)                             36.95
  29160 - Instructor                                                      26.54
  29210 - Laboratory Technician                                           18.56
  29240 - Mathematical Technician                                         23.70
  29361 - Paralegal/Legal Assistant I                                     20.03
  29362 - Paralegal/Legal Assistant II                                    24.82
  29363 - Paralegal/Legal Assistant III                                   30.35
  29364 - Paralegal/Legal Assistant IV                                    36.73
  29390 - Photooptics Technician                                          23.33
  29480 - Technical Writer                                                28.55
  29491 - Unexploded Ordnance (UXO) Technician I                          20.78
  29492 - Unexploded Ordnance (UXO) Technician II                         25.14
  29493 - Unexploded Ordnance (UXO) Technician III                        30.13



  29494 - Unexploded (UXO) Safety Escort                                  20.78
  29495 - Unexploded (UXO) Sweep Personnel                                20.78
  29620 - Weather Observer, Senior  (3)                                   21.32
  29621 - Weather Observer, Combined Upper Air and Surface Programs (3)   18.30
  29622 - Weather Observer, Upper Air (3)                                 18.30
31000 - Transportation/ Mobile Equipment Operation Occupations
  31030 - Bus Driver                                                      15.95
  31260 - Parking and Lot Attendant                                        8.62
  31290 - Shuttle Bus Driver                                              13.45
  31300 - Taxi Driver                                                     12.71
  31361 - Truckdriver, Light Truck                                        13.89
  31362 - Truckdriver, Medium Truck                                       17.09
  31363 - Truckdriver, Heavy Truck                                        18.40
  31364 - Truckdriver, Tractor-Trailer                                    18.40
99000 - Miscellaneous Occupations
  99020 - Animal Caretaker                                                10.47
  99030 - Cashier                                                          9.82
  99041 - Carnival Equipment Operator                                     12.35
  99042 - Carnival Equipment Repairer                                     13.30
  99043 - Carnival Worker                                                  8.31
  99050 - Desk Clerk                                                       9.78
  99095 - Embalmer                                                        19.79
  99300 - Lifeguard                                                       10.92
  99310 - Mortician                                                       24.77
  99350 - Park Attendant (Aide)                                           13.71
  99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech)          11.12
  99500 - Recreation Specialist                                           16.99
  99510 - Recycling Worker                                                15.47
  99610 - Sales Clerk                                                     11.08
  99620 - School Crossing Guard (Crosswalk Attendant)                     11.37
  99630 - Sport Official                                                  11.24
  99658 - Survey Party Chief (Chief of Party)                             18.39
  99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.)      17.48
  99660 - Surveying Aide                                                  11.43
  99690 - Swimming Pool Operator                                          13.93
  99720 - Vending Machine Attendant                                       10.73
  99730 - Vending Machine Repairer                                        13.93
  99740 - Vending Machine Repairer Helper                                 11.34

______________________________________________________________________________
__

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:



HEALTH & WELFARE: $3.01 per hour or $120.40 per week or $521.73 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years.  Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,
Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE
FOLLOWING BENEFITS (as
numbered):

1)  Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156)

2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An
employee is
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M.
at the rate of basic pay plus a night pay differential amounting to 10 percent of
the rate of basic pay.

3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of
a
regular tour of duty, you will earn a night differential and receive an additional
10% of basic pay for any hours worked between 6pm and 6am.  If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek,
you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic
rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials.  This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder
and photoflash powder.  All dry-house activities involving propellants or



explosives.  Demilitarization, modification, renovation, demolition, and maintenance
operations on sensitive ordnance, explosives and incendiary materials.  All
operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation,  irritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.  All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition.  These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

                         ** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage
and Hour Division does not recognize, for section 4(c) purposes, prospective wage



rates and fringe benefit provisions that are effective only upon such contingencies
as "approval of Wage and Hour, issuance of a wage determination, incorporation of
the wage determination in the contract, adjusting the contract price, etc."  (The
relevant CBA section) in the collective bargaining agreement between (the parties)
contains contingency language that Wage and Hour does not recognize as reflecting
"arm's length negotiation" under section 4(c) of the Act and 29 C.F.R. 5.11(a)
of the regulations.  This wage determination therefore reflects the actual CBA wage
rates and fringe benefits paid under the predecessor contract.

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the
"Service Contract Act Directory of Occupations," Fourth Edition, January 1993, as
amended by the Third Supplement, dated March 1997, unless otherwise indicated.  This
publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402.  Copies of specific job descriptions may also be obtained
from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE
RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination.  Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined.  Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of employees.  The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate).



2) After contract award, the contractor prepares a written report listing in order
proposed classification title), a Federal grade equivalency (FGE) for each
proposed classification), job description), and rationale for proposed wage
rate), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves.  This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent
information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process the
request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination.  Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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General Decision Number: DC030003 05/26/2006  DC3

 Superseded General Decision Number: DC020003

 State: District of Columbia

 Construction Type: Building

 County: District of Columbia Statewide.

 BUILDING CONSTRUCTION PROJECTS (Does not include single family
 homes and apartments up to and including 4 stories)

 Modification Number     Publication Date
           0              06/13/2003
           1              10/03/2003
           2              10/31/2003
           3              01/09/2004
           4              03/19/2004
           5              04/02/2004
           6              05/14/2004
           7              06/11/2004
           8              06/18/2004
           9              06/25/2004
           10             07/02/2004
           11             07/09/2004
           12             07/16/2004
           13             08/13/2004
           14             08/20/2004
           15             09/17/2004
           16             09/24/2004
           17             10/29/2004
           18             11/12/2004
           19             01/21/2005
           20             04/01/2005
           21             05/06/2005
           22             06/03/2005
           23             06/10/2005
           24             06/24/2005
           25             07/01/2005
           26             07/08/2005
           27             07/22/2005



SECTION J-4 DAVIS BACON WAGE DETERMINATION

AOC RFP NO. 060123 Page 2 of  11

           28             08/19/2005
           29             08/26/2005
           30             09/16/2005
           31             10/28/2005
           32             11/04/2005
           33             11/11/2005
           34             11/25/2005
           35             02/03/2006
           36             03/10/2006
           37             05/05/2006
           38             05/26/2006

 ASBE0024-001 03/01/2006

                                   Rates          Fringes

   Asbestos Worker/Heat and
   Frost Insulator
      Includes the application
      of all insulating
      materials, protective
      coverings, coatings and
      finishes to all types of
      mechanical systems..........$ 25.88            12.88
 ----------------------------------------------------------------
 ASBE0024-002 03/01/2006

                                   Rates          Fringes

   Hazardous Material Handler
      Includes preparation,
      wetting, stripping,
      removal, scrapping,
      vacuuming, bagging and
      disposing of all
      insulation materials,
      whether they contain
      asbestos or not, from
      mechanical systems..........$ 14.22             6.35
 ----------------------------------------------------------------
 ASBE0024-005 03/01/2006
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                                   Rates          Fringes

   Fire Stop Technician
      Includes the application
      of materials or devices
      within or around
      penetrations and openings
      in all rated wall or floor
      assemblies, in order to
      prevent the passage of
      fire, smoke or other
      gases. The application
      includes all components
      involved in creating the
      rated barrier at perimeter
      slab edges and exterior
      cavities, the head of
      gypsum board or concrete
      walls, joints between
      rated wall or floor
      components, sealing of
      penetrating items and
      blank openings..............$ 20.94             6.09
 ----------------------------------------------------------------
 * BRDC0001-001 04/30/2006

                                   Rates          Fringes

   Bricklayer.....................$ 25.90             6.19
 ----------------------------------------------------------------
 CARP0132-006 05/01/2005

                                   Rates          Fringes

   Carpenter (Including Drywall
   Hanging).......................$ 22.89             5.39
   Piledriver.....................$ 21.47             5.81
 ----------------------------------------------------------------
 ELEC0026-003 09/02/2002

                                   Rates          Fringes
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   Communication Technician.......$ 20.60             5.09

   SCOPE OF WORK: Includes low voltage construction,
   installation, maintenance and removal of teledata
   facilities (voice, data and video) including outside plant,
   telephone and data inside wire, interconnect, terminal
   equipment, central offices, PABX, fiber optic cable and
   equipment, railroad communications, micro waves, VSAT,
   bypass, CATV, WAN (Wide area networks), LAN (Local area
   networks) and ISDN (Integrated systems digital network).

   WORK EXCLUDED: The installation of computer systems in
   industrial applications such as assembly lines, robotics
   and computer controller manufacturing systems.  The
   installation of conduit and/or raceways shall be installed
   by Inside Wiremen. On sites where there is no Inside
   Wireman employed, the Teledata Technician may install
   raceway or conduit not greater than 10 feet. Fire alarm
   work is excluded on all new construction sites or wherever
   the fire alarm system is installed in conduit.  All HVAC
   control work.
 ----------------------------------------------------------------
 ELEC0026-016 11/07/2005

                                   Rates          Fringes

   Electrician (Excluding
   Communication-Low Voltage
   Wiring)........................$ 30.45       10.35+3%+a

   a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
   Birthday, Inauguration Day, Memorial Day, Fourth of July,
   Labor Day, Veterans Day, Thanksgiving Day, the day after
   Thanksgiving and Christmas Day or days designated as legal
   holidays by the Federal Government.
 ----------------------------------------------------------------
 ENGI0077-009 05/01/2006

                                   Rates          Fringes

   Power equipment operators:
      Boom Trucks.................$ 25.52           6.42+a
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      Cranes (35 tons and above)..$ 26.69         6.42+a+b
      Cranes (under 35 tons)......$ 26.23         6.42+a+b
      Forklifts...................$ 18.95           6.42+a
      Piledrivers.................$ 26.23           6.42+a

 a. PAID HOLIDAYS:
   New Years Day, Inaugural Day, Decoration Day, Independence
   Day, Labor Day, Martin Luther King's Birthday, Veterans
   Day, Thanksgiving Day, Friday after Thanksgiving and
   Christmas Day.

 b. PREMIUM PAY:
   Tower cranes and cranes 100-ton and over to receive $1.00 per
   hour premium over Group One.
 ----------------------------------------------------------------
 IRON0005-001 06/01/2005

                                   Rates          Fringes

   Ironworkers:
      Structural, Ornamental and
      Chain Link Fence............$ 24.53           10.795
 ----------------------------------------------------------------
 IRON0201-003 05/01/2005

                                   Rates          Fringes

   Ironworker, Reinforcing........$ 24.45             9.73
 ----------------------------------------------------------------
 LABO0074-001 06/01/2005

                                   Rates          Fringes

   Laborer: Skilled...............$ 18.03             3.12

   FOOTNOTE: Potmen, power tool operator, small machine
   operator, concrete labor including concrete preparation,
   signalmen, laser beam operator, waterproofer, open caisson,
   test pit, underpinning, pier hole and ditches, laggers and
   all work associated with lagging that is not expressly
   stated, strippers, operator of hand derricks, vibrator
   operators, pipelayers, or tile layers, operators of
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   jackhammers, paving breakers, spaders or any machine that
   does the same general type of work, scaffold builders,
   operators of towmasters, scootcretes, buggymobiles and
   other machines of similar character, operators of tampers
   and rammers, and other machines that do the same general
   type of work, whether powered by air, electric or gasoline
   builders of trestle scaffolds over one tier high and sand
   blasters, power and chain saw operators used in clearing,
   installers of well points, wagon drill operators, acetylene
   burners and licensed powdermen.
 ----------------------------------------------------------------
 LABO0456-012 06/01/2005

                                   Rates          Fringes

   Laborers:
      Mason Tenders (Brick).......$ 13.75             3.12
      Mortarmen, Scaffold
      Builders....................$ 14.45             3.12
 ----------------------------------------------------------------
 * MARB0002-002 05/01/2006

                                   Rates          Fringes

   Marble & Stone Mason...........$ 29.87            11.15

   INCLUDES pointing, caulking and cleaning of All types of
   masonry, brick, stone and cement structures; EXCEPT
   pointing, caulking and cleaning of exisiting masonry,
   brick, stone and cement (restoration work)
 ----------------------------------------------------------------
 * MARB0003-001 05/01/2006

                                   Rates          Fringes

   Mosaic & Terrazzo Worker,
   Tile Layer
      Marble Mason and Tile Layer.$ 24.32             8.78
      Terrazzo Worker.............$ 25.07             8.78
 ----------------------------------------------------------------
 * MARB0003-004 05/01/2006
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                                   Rates          Fringes

   Marble, Tile & Terrazzo
   Finisher.......................$ 19.59             7.90
 ----------------------------------------------------------------
 PAIN0051-004 06/01/2005

                                   Rates          Fringes

   Glazier
      Contracts $2,000,000 and
      under.......................$ 21.87             7.21
      Contracts over $2,000,000...$ 23.09             7.21
 ----------------------------------------------------------------
 PAIN0051-010 06/01/2005

                                   Rates          Fringes

   Painters:
      Brush, Roller, Spray and
      Drywall Finishers...........$ 21.31             7.06
 ----------------------------------------------------------------
 PLAS0891-003 05/01/2004

                                   Rates          Fringes

   Cement Mason...................$ 23.73            4.945
 ----------------------------------------------------------------
 PLUM0005-007 08/01/2005

                                   Rates          Fringes

   Plumber
      Apartment Buildings over 4
      stories (except hotels).....$ 19.86           7.56+a
      ALL Other Work..............$ 31.05          11.26+a

   a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day
   and the day after Thanksgiving, Christmas Day, New Year's
   Day, Martin Luther King's Birthday, Memorial Day and the
   Fourth of July.
 ----------------------------------------------------------------
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 PLUM0602-006 08/01/2005

                                   Rates          Fringes

   Steamfitter, Refrigeration &
   Air Conditioning Mechanic
   (Including HVAC Pipe Work).....$ 30.27          12.02+a

 a. PAID HOLIDAYS:
   New Year's Day, Martin Luther King's Birthday, Memorial Day,
   Independence Day, Labor Day, Veterans Day, Thanksgiving Day
   and the day after Thanksgiving Day and Christmas Day.
 ----------------------------------------------------------------
 SFDC0669-001 04/01/2006

                                   Rates          Fringes

   Sprinkler Fitter...............$ 27.45            12.15
 ----------------------------------------------------------------
 SHEE0100-002 07/01/2005

                                   Rates          Fringes

   Sheet Metal Worker (Including
   HVAC Duct Work)................$ 29.18            10.51
 ----------------------------------------------------------------
  SUDC2000-001 04/12/2000

                                   Rates          Fringes

   Laborer, Unskilled.............$ 11.83             2.23

   Pointer, caulker and cleaner
      INCLUDES pointing,
      caulking and cleaning of
      existing masonry, brick,
      stone and cement
      structures (restoration
      work); EXCLUDES pointing,
      caulking and cleaning of
      new or replacement
      masonry, brick, stone and
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      cement......................$ 20.00
 ----------------------------------------------------------------

 WELDERS - Receive rate prescribed for craft performing
 operation to which welding is incidental.
 ================================================================

 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29CFR 5.5 (a) (1) (ii)).

 ----------------------------------------------------------------

 In the listing above, the "SU" designation means that rates
 listed under the identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.

 ----------------------------------------------------------------

                    WAGE DETERMINATION APPEALS PROCESS

 1.) Has there been an initial decision in the matter? This can
 be:

 *  an existing published wage determination
 *  a survey underlying a wage determination
 *  a Wage and Hour Division letter setting forth a position on
    a wage determination matter
 *  a conformance (additional classification and rate) ruling

 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program. If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.

 With regard to any other matter not yet ripe for the formal
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 process described here, initial contact should be with the
 Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations

        Wage and Hour Division

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage
 payment data, project description, area practice material,
 etc.) that the requestor considers relevant to the issue.

 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative
 Review Board (formerly the Wage Appeals Board).  Write to:

        Administrative Review Board

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210
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 4.) All decisions by the Administrative Review Board are final.

 ================================================================

           END OF GENERAL DECISION



Barcode Number Core Catalog Description Building System Equipment Type
CP001018 4 Channel Communicator D-FIRE 42FIRE
CP001135 By Pass Feeder D-PLUMB 45PLUMBING
CP001163 By Pass Feeder D-PLUMB 45PLUMBING
CP001184 By Pass Feeder D-PLUMB 45PLUMBING
CP001146 Control Switch D-HVAC 41REFRIGAIR
CP001148 Control Switch D-HVAC 41REFRIGAIR
CP001147 Control Switch D-HVAC 41REFRIGAIR
CP002270 Control Switch D-HVAC 41REFRIGAIR
CP001113 Control Switch D-HVAC 41REFRIGAIR
CP001158 Control Switch D-HVAC 41REFRIGAIR
CP001114 Control Switch D-HVAC 41REFRIGAIR
CP001035 Control Switch D-HVAC 41REFRIGAIR
CP001059 Control Switch D-HVAC 41REFRIGAIR
CP001049 Controller, Garage Door D-CONVEY 63SECURITY
CP001028 Controller, Garage Door D-CONVEY 63SECURITY
CP001053 Controller, Garage Door D-CONVEY 63SECURITY
CP001324 Controller, Garage Door D-CONVEY 63SECURITY
CP001175 Crane, Electric D-CONVEY 39MATHAND
CP001083 Heat Pump D-HVAC 41REFRIGAIR
CP001060 Heat Ventilation Unit, Natural Gas D-HVAC 45PLBGHEATWASTE
CP001061 Heat Ventilation Unit, Natural Gas D-HVAC 45PLBGHEATWASTE
CP000016 Hot Water Heater D-PLUMB 45PLUMBING
CP000039 Hot Water Heater D-PLUMB 45PLUMBING
CP001086 Hot Water Heater D-PLUMB 45PLUMBING
CP001353 Meter, Flow D-FIRE 42FIRE
CP001173 Meter, Flow D-FIRE 42FIRE
CP000074 Microwave Oven D-HVAC 73FOODPREPEQ
CP001115 Motor Control Centers D-ELEC 61ELECTEQUIP
CP001121 Softener, Water D-PLUMB 46WPURESEWTRT
CP000004 Station, Manual Pull D-FIRE 63ALARM
CP000001 Station, Manual Pull D-FIRE 63ALARM
CP000002 Station, Manual Pull D-FIRE 63ALARM
CP000024 Station, Manual Pull D-FIRE 63ALARM
CP001025 Station, Manual Pull D-FIRE 63ALARM
CP001026 Station, Manual Pull D-FIRE 63ALARM
CP001043 Station, Manual Pull D-FIRE 63ALARM
CP001051 Station, Manual Pull D-FIRE 63ALARM
CP001099 Station, Manual Pull D-FIRE 63ALARM
CP001019 Station, Manual Pull D-FIRE 63ALARM
CP000036 Station, Manual Pull D-FIRE 63ALARM
CP000059 Station, Manual Pull D-FIRE 63ALARM
CP001112 Station, Manual Pull D-FIRE 63ALARM
CP001157 Station, Manual Pull D-FIRE 63ALARM
CP002077 Station, Manual Pull D-FIRE 63ALARM
CP001081 Thermostatic Meter D-ELEC 61ELECTEQUIP
CP001022 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001023 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001031 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001032 Unit Heater D-HVAC 45PLBGHEATWASTE



CP001039 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001085 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001176 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001118 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001009 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001098 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001091 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001092 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001097 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001094 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001145 Variable Frequency Drives D-ELEC 61ELECTEQUIP
CP001017 Voice Evacuation System D-FIRE 63ALARM
CP002348 Battery Charger D-ELEC 61ELECTEQUIP
CP002345 Emergency Generator Control D-ELEC 61ELECTEQUIP
CP000031 Heat Ventilation Unit D-HVAC 45PLBGHEATWASTE
CP002346 Unit Heater D-HVAC 45PLBGHEATWASTE
CP002347 Unit Heater D-HVAC 45PLBGHEATWASTE
CP001342 Variable Frequency Drives D-ELEC 61ELECTEQUIP
CP001341 Variable Frequency Drives D-ELEC 61ELECTEQUIP
CP002068 Battery Charger D-ELEC 61ELECTEQUIP
CP002098 Meter, Flow D-FIRE 42FIRE
CP002092 Meter, Flow D-FIRE 42FIRE
CP002080 Meter, Flow D-FIRE 42FIRE
CP002110 Meter, Flow D-FIRE 42FIRE
CP002104 Meter, Flow D-FIRE 42FIRE
CP002086 Meter, Flow D-FIRE 42FIRE
CP002163 Meter, Flow D-FIRE 42FIRE
CP002138 Meter, Flow D-FIRE 42FIRE
CP002156 Meter, Flow D-FIRE 42FIRE
CP002144 Meter, Flow D-FIRE 42FIRE
CP002177 Meter, Flow D-FIRE 42FIRE
CP002170 Meter, Flow D-FIRE 42FIRE
CP002149 Meter, Flow D-FIRE 42FIRE
CP002116 Station, Manual Pull D-FIRE 63ALARM
CP002118 Station, Manual Pull D-FIRE 63ALARM
CP002115 Station, Manual Pull D-FIRE 63ALARM
CP002129 Station, Manual Pull D-FIRE 63ALARM
CP002128 Station, Manual Pull D-FIRE 63ALARM
CP002120 Station, Manual Pull D-FIRE 63ALARM
CP002133 Station, Manual Pull D-FIRE 63ALARM
CP002131 Station, Manual Pull D-FIRE 63ALARM
CP002123 Station, Manual Pull D-FIRE 63ALARM
CP002130 Station, Manual Pull D-FIRE 63ALARM
CP002117 Station, Manual Pull D-FIRE 63ALARM
CP002126 Station, Manual Pull D-FIRE 63ALARM
CP002122 Station, Manual Pull D-FIRE 63ALARM
CP002134 Station, Manual Pull D-FIRE 63ALARM
CP002132 Station, Manual Pull D-FIRE 63ALARM
CP002125 Station, Manual Pull D-FIRE 63ALARM
CP002127 Station, Manual Pull D-FIRE 63ALARM
CP002121 Station, Manual Pull D-FIRE 63ALARM
CP002124 Station, Manual Pull D-FIRE 63ALARM



CP002119 Station, Manual Pull D-FIRE 63ALARM
CP001100 AHU, Virtual D-HVAC HVAC
CP001345 Air Handling Unit, Supply Fan D-HVAC HVAC
CP001343 Air Handling Unit, Supply Fan D-HVAC HVAC
CP000068 Condensing Unit D-HVAC HVAC
CP000066 Condensing Unit D-HVAC HVAC
CP000064 Condensing Unit D-HVAC HVAC
CP001107 Condensing Unit D-HVAC HVAC
CP001108 Condensing Unit D-HVAC HVAC
CP001109 Condensing Unit D-HVAC HVAC
CP000060 Condensing Unit D-HVAC HVAC
CP000062 Condensing Unit D-HVAC HVAC
CP001103 Connection, Fire Dept, Wall D-FIRE Fire
CP000070 Connection, Fire Dept, Wall D-FIRE Fire
CP000033 Disconnect D-ELEC Electrical
CP000030 Disconnect D-ELEC Electrical
CP000028 Disconnect D-ELEC Electrical
CP000069 Disconnect D-ELEC Electrical
CP000065 Disconnect D-ELEC Electrical
CP000067 Disconnect D-ELEC Electrical
CP001101 Disconnect D-ELEC Electrical
CP002344 Disconnect D-ELEC Electrical
CP001347 Disconnect D-ELEC Electrical
CP001348 Disconnect D-ELEC Electrical
CP001105 Disconnect D-ELEC Electrical
CP001104 Disconnect D-ELEC Electrical
CP001106 Disconnect D-ELEC Electrical
CP000061 Disconnect D-ELEC Electrical
CP000063 Disconnect D-ELEC Electrical
CP000029 Fan Coil Unit D-HVAC HVAC
CP000032 Fan Coil Unit D-HVAC HVAC
CP000027 Fan Coil Unit D-HVAC HVAC
CP002342 Generator, Portable D-ELEC Electrical
CP001344 Motor, Electric D-ELEC Electrical
CP001346 Motor, Electric D-ELEC Electrical
CP001102 Motor, Electric D-ELEC Electrical
CP002283 Panelboards, Switchboards D-ELEC Electrical
CP002281 Panelboards, Switchboards D-ELEC Electrical
CP002280 Valve, Hose, Connection D-FIRE Fire
CP002284 Air Conditioning Unit, Window D-HVAC HVAC
CP002069 Control Panel, PA System D-FIRE Fire
CP001319 Door, Emergency Alarm D-FIRE Fire
CP001320 Door, Emergency Alarm D-FIRE Fire
CP002338 Door, Emergency Alarm D-FIRE Fire
CP002339 Door, Emergency Alarm D-FIRE Fire
CP002340 Door, Emergency Alarm D-FIRE Fire
CP002341 Door, Emergency Alarm D-FIRE Fire
CP002238 Drinking Water System D-HVAC Plumbing
CP002239 Drinking Water System D-HVAC Plumbing
CP002241 Drinking Water System D-HVAC Plumbing
CP002242 Drinking Water System D-HVAC Plumbing
CP002244 Drinking Water System D-HVAC Plumbing



CP002246 Drinking Water System D-HVAC Plumbing
CP002248 Drinking Water System D-HVAC Plumbing
CP002343 Fan, Exhaust D-HVAC HVAC
CP002247 Faucet, Commercial D-PLUMB Plumbing
CP002114 Gate Valve D-FIRE Fire
CP002143 Gate Valve D-FIRE Fire
CP002178 Gate Valve D-FIRE Fire
CP002099 Gate Valve D-FIRE Fire
CP002093 Gate Valve D-FIRE Fire
CP002081 Gate Valve D-FIRE Fire
CP002111 Gate Valve D-FIRE Fire
CP002105 Gate Valve D-FIRE Fire
CP002087 Gate Valve D-FIRE Fire
CP002164 Gate Valve D-FIRE Fire
CP002139 Gate Valve D-FIRE Fire
CP002157 Gate Valve D-FIRE Fire
CP002171 Gate Valve D-FIRE Fire
CP002150 Gate Valve D-FIRE Fire
CP002279 Induction Unit D-HVAC HVAC
CP002221 Induction Unit D-HVAC HVAC
CP002222 Induction Unit D-HVAC HVAC
CP002223 Induction Unit D-HVAC HVAC
CP002252 Induction Unit D-HVAC HVAC
CP002260 Induction Unit D-HVAC HVAC
CP002261 Induction Unit D-HVAC HVAC
CP002262 Induction Unit D-HVAC HVAC
CP002330 Induction Unit D-HVAC HVAC
CP002331 Induction Unit D-HVAC HVAC
CP001314 Induction Unit D-HVAC HVAC
CP001313 Induction Unit D-HVAC HVAC
CP001290 Induction Unit D-HVAC HVAC
CP001292 Induction Unit D-HVAC HVAC
CP001285 Induction Unit D-HVAC HVAC
CP001286 Induction Unit D-HVAC HVAC
CP001255 Induction Unit D-HVAC HVAC
CP001254 Induction Unit D-HVAC HVAC
CP001227 Induction Unit D-HVAC HVAC
CP001228 Induction Unit D-HVAC HVAC
CP001231 Induction Unit D-HVAC HVAC
CP001229 Induction Unit D-HVAC HVAC
CP001230 Induction Unit D-HVAC HVAC
CP001236 Induction Unit D-HVAC HVAC
CP001235 Induction Unit D-HVAC HVAC
CP001195 Induction Unit D-HVAC HVAC
CP001206 Induction Unit D-HVAC HVAC
CP001205 Induction Unit D-HVAC HVAC
CP001303 Induction Unit D-HVAC HVAC
CP001304 Induction Unit D-HVAC HVAC
CP001264 Induction Unit D-HVAC HVAC
CP001265 Induction Unit D-HVAC HVAC
CP001266 Induction Unit D-HVAC HVAC
CP001267 Induction Unit D-HVAC HVAC



CP001268 Induction Unit D-HVAC HVAC
CP001256 Induction Unit D-HVAC HVAC
CP001257 Induction Unit D-HVAC HVAC
CP001258 Induction Unit D-HVAC HVAC
CP001315 Induction Unit D-HVAC HVAC
CP001316 Induction Unit D-HVAC HVAC
CP001317 Induction Unit D-HVAC HVAC
CP001287 Induction Unit D-HVAC HVAC
CP001288 Induction Unit D-HVAC HVAC
CP001289 Induction Unit D-HVAC HVAC
CP001282 Induction Unit D-HVAC HVAC
CP001283 Induction Unit D-HVAC HVAC
CP001277 Induction Unit D-HVAC HVAC
CP001278 Induction Unit D-HVAC HVAC
CP001279 Induction Unit D-HVAC HVAC
CP001244 Induction Unit D-HVAC HVAC
CP001305 Induction Unit D-HVAC HVAC
CP001318 Induction Unit D-HVAC HVAC
CP001302 Induction Unit D-HVAC HVAC
CP001276 Induction Unit D-HVAC HVAC
CP001275 Induction Unit D-HVAC HVAC
CP002253 Induction Unit D-HVAC HVAC
CP002254 Induction Unit D-HVAC HVAC
CP002326 Induction Unit D-HVAC HVAC
CP002067 Panel, Fire, Control D-FIRE Fire
CP002227 Panelboards, Switchboards D-ELEC Electrical
CP002228 Panelboards, Switchboards D-ELEC Electrical
CP002229 Panelboards, Switchboards D-ELEC Electrical
CP002101 Switch, Detector, Flow Vane D-FIRE Fire
CP002095 Switch, Detector, Flow Vane D-FIRE Fire
CP002166 Switch, Detector, Flow Vane D-FIRE Fire
CP002141 Switch, Detector, Flow Vane D-FIRE Fire
CP002159 Switch, Detector, Flow Vane D-FIRE Fire
CP002180 Switch, Detector, Flow Vane D-FIRE Fire
CP002173 Switch, Detector, Flow Vane D-FIRE Fire
CP002152 Switch, Detector, Flow Vane D-FIRE Fire
CP002083 Switch, Detector, Flow Vane D-FIRE Fire
CP002089 Switch, Detector, Flow Vane D-FIRE Fire
CP002113 Switch, Detector, Flow Vane D-FIRE Fire
CP002107 Switch, Detector, Flow Vane D-FIRE Fire
CP002103 Switch, Detector, Tamper D-FIRE Fire
CP002097 Switch, Detector, Tamper D-FIRE Fire
CP002091 Switch, Detector, Tamper D-FIRE Fire
CP002079 Switch, Detector, Tamper D-FIRE Fire
CP002109 Switch, Detector, Tamper D-FIRE Fire
CP002085 Switch, Detector, Tamper D-FIRE Fire
CP002162 Switch, Detector, Tamper D-FIRE Fire
CP002137 Switch, Detector, Tamper D-FIRE Fire
CP002155 Switch, Detector, Tamper D-FIRE Fire
CP002176 Switch, Detector, Tamper D-FIRE Fire
CP002169 Switch, Detector, Tamper D-FIRE Fire
CP002148 Switch, Detector, Tamper D-FIRE Fire



CP002357 Switch, Elevator Status Recall D-FIRE Fire
CP001333 Switch, Elevator Status Recall D-FIRE Fire
CP002282 Transformers D-ELEC Electrical
CP002165 Valve, Ball D-FIRE Fire
CP002140 Valve, Ball D-FIRE Fire
CP002158 Valve, Ball D-FIRE Fire
CP002179 Valve, Ball D-FIRE Fire
CP002151 Valve, Ball D-FIRE Fire
CP002100 Valve, Ball D-FIRE Fire
CP002094 Valve, Ball D-FIRE Fire
CP002082 Valve, Ball D-FIRE Fire
CP002112 Valve, Ball D-FIRE Fire
CP002106 Valve, Ball D-FIRE Fire
CP002088 Valve, Ball D-FIRE Fire
CP002145 Valve, Ball D-FIRE Fire
CP002172 Valve, Ball D-FIRE Fire
CP002074 Valve, Hose, Connection D-FIRE Fire
CP002070 Valve, Hose, Connection D-FIRE Fire
CP002073 Valve, Hose, Connection D-FIRE Fire
CP002071 Valve, Hose, Connection D-FIRE Fire
CP002076 Valve, Hose, Connection D-FIRE Fire
CP002075 Valve, Hose, Connection D-FIRE Fire
CP002072 Valve, Hose, Connection D-FIRE Fire
CP002160 Valve, Hose, Connection D-FIRE Fire
CP002135 Valve, Hose, Connection D-FIRE Fire
CP002153 Valve, Hose, Connection D-FIRE Fire
CP002142 Valve, Hose, Connection D-FIRE Fire
CP002174 Valve, Hose, Connection D-FIRE Fire
CP002167 Valve, Hose, Connection D-FIRE Fire
CP002146 Valve, Hose, Connection D-FIRE Fire
CP002090 Valve, OSY D-FIRE Fire
CP002084 Valve, OSY D-FIRE Fire
CP002136 Valve, OSY D-FIRE Fire
CP002154 Valve, OSY D-FIRE Fire
CP002147 Valve, OSY D-FIRE Fire
CP002096 Valve, OSY D-FIRE Fire
CP002102 Valve, OSY D-FIRE Fire
CP002161 Valve, OSY D-FIRE Fire
CP002078 Valve, OSY D-FIRE Fire
CP002108 Valve, OSY D-FIRE Fire
CP002175 Valve, OSY D-FIRE Fire
CP002168 Valve, OSY D-FIRE Fire
CP002305 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002304 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002329 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002298 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002299 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002317 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001077 AHU, Virtual D-HVAC HVAC
CP001073 AHU, Virtual D-HVAC HVAC
CP000034 AHU, Virtual D-HVAC HVAC
CP001142 AHU, Virtual D-HVAC HVAC



CP001070 Air Compressor D-HVAC HVAC
CP001066 Air Compressor D-HVAC HVAC
CP001150 Air Compressor D-HVAC HVAC
CP001149 Air Compressor D-HVAC HVAC
CP001153 Air Compressor Tank D-PLUMB HVAC
CP001193 Air Conditioning Unit D-HVAC HVAC
CP001010 Air Conditioning Unit D-HVAC HVAC
CP001366 Air Conditioning Unit D-HVAC HVAC
CP001217 Air Conditioning Unit, Portable D-HVAC HVAC
CP001218 Air Conditioning Unit, Portable D-HVAC HVAC
CP001219 Air Conditioning Unit, Portable D-HVAC HVAC
CP001216 Air Conditioning Unit, Portable D-HVAC HVAC
CP001154 Air Dryer D-HVAC HVAC
CP001057 Air Handling Unit, Booster Fan D-HVAC HVAC
CP001125 Air Handling Unit, Booster Fan D-HVAC HVAC
CP001178 Air Handling Unit, Booster Fan D-HVAC HVAC
CP001143 Air Handling Unit, Return Fan D-HVAC HVAC
CP001074 Air Handling Unit, Supply Fan D-HVAC HVAC
CP001037 Air Handling Unit, Supply Fan D-HVAC HVAC
CP001078 Air Handling Unit, Supply Fan D-HVAC HVAC
CP002193 Automatic Transfer Switch D-CONVEY Electrical
CP002191 Automatic Transfer Switch D-CONVEY Electrical
CP002187 Automatic Transfer Switch D-CONVEY Electrical
CP002186 Automatic Transfer Switch D-CONVEY Electrical
CP001004 Back flow preventer D-PLUMB Plumbing
CP000042 Back flow preventer D-PLUMB Plumbing
CP001187 Back flow preventer D-PLUMB Plumbing
CP002265 Condensate Receiver D-PLUMB HVAC
CP001071 Control Panel D-HVAC HVAC
CP000044 Control Panel D-HVAC HVAC
CP001076 Control Panel D-HVAC HVAC
CP002275 Control Panel, Chilled Water Inlet D-HVAC HVAC
CP002276 Control Panel, Chilled Water Inlet D-HVAC HVAC
CP001119 Control Panel, HVAC D-HVAC HVAC
CP001120 Control Panel, HVAC D-HVAC HVAC
CP001155 Control Panel, HVAC D-HVAC HVAC
CP001034 Disconnect D-ELEC Electrical
CP001058 Disconnect D-ELEC Electrical
CP001030 Disconnect D-ELEC Electrical
CP001036 Disconnect D-ELEC Electrical
CP001038 Disconnect D-ELEC Electrical
CP002352 Disconnect D-ELEC Electrical
CP002350 Disconnect D-ELEC Electrical
CP002351 Disconnect D-ELEC Electrical
CP001156 Disconnect D-ELEC Electrical
CP001192 Disconnect D-ELEC Electrical
CP001137 Disconnect D-ELEC Electrical
CP001136 Disconnect D-ELEC Electrical
CP001165 Disconnect D-ELEC Electrical
CP001164 Disconnect D-ELEC Electrical
CP002263 Disconnect D-ELEC Electrical
CP002264 Disconnect D-ELEC Electrical



CP001166 Disconnect D-ELEC Electrical
CP001186 Disconnect D-ELEC Electrical
CP001185 Disconnect D-ELEC Electrical
CP002349 Disconnect D-ELEC Electrical
CP002231 Disconnect D-ELEC Electrical
CP002194 Disconnect D-ELEC Electrical
CP002195 Disconnect D-ELEC Electrical
CP002196 Disconnect D-ELEC Electrical
CP001064 Disconnect D-ELEC Electrical
CP001068 Disconnect D-ELEC Electrical
CP001194 Disconnect D-ELEC Electrical
CP002189 Disconnect D-ELEC Electrical
CP001024 Disconnect D-ELEC Electrical
CP001027 Disconnect D-ELEC Electrical
CP001080 Disconnect D-ELEC Electrical
CP000015 Disconnect D-ELEC Electrical
CP000040 Disconnect D-ELEC Electrical
CP000035 Disconnect D-ELEC Electrical
CP000077 Dishwasher D-PLUMB Plumbing
CP001321 Door, Emergency Alarm D-FIRE Fire
CP001322 Door, Emergency Alarm D-FIRE Fire
CP000045 Drain Valve D-FIRE Fire
CP000052 Drain Valve D-FIRE Fire
CP001002 Drain Valve D-FIRE Fire
CP001093 Drinking fountains D-PLUMB Plumbing
CP001096 Drinking fountains D-PLUMB Plumbing
CP002259 Drinking Water System D-HVAC Plumbing
CP002312 Drinking Water System D-HVAC Plumbing
CP002320 Drinking Water System D-HVAC Plumbing
CP002313 Drinking Water System D-HVAC Plumbing
CP001141 Duct Detector D-FIRE HVAC
CP001188 Duct Detector D-FIRE HVAC
CP001140 Duct Detector D-FIRE HVAC
CP001087 Duct Detector D-FIRE HVAC
CP001088 Duct Detector D-FIRE HVAC
CP001090 Duct Detector D-FIRE HVAC
CP001089 Duct Detector D-FIRE HVAC
CP000055 Fan Coil Unit D-HVAC HVAC
CP001040 Fan, Exhaust D-HVAC HVAC
CP001045 Fan, Exhaust D-HVAC HVAC
CP001044 Fan, Exhaust D-HVAC HVAC
CP001110 Fan, Exhaust D-HVAC HVAC
CP001190 Fan, Exhaust D-HVAC HVAC
CP001127 Fan, Exhaust D-HVAC HVAC
CP001129 Fan, Exhaust D-HVAC HVAC
CP001084 Fan, Exhaust D-HVAC HVAC
CP002271 Fan, Exhaust D-HVAC HVAC
CP002272 Fan, Exhaust D-HVAC HVAC
CP002323 Fan, Exhaust D-HVAC HVAC
CP001046 Fan, Exhaust D-HVAC HVAC
CP001047 Fan, Exhaust D-HVAC HVAC
CP001042 Fan, Exhaust D-HVAC HVAC



CP001020 Faucet, Commercial D-PLUMB Plumbing
CP001095 Faucet, Commercial D-PLUMB Plumbing
CP002251 Faucet, Commercial D-PLUMB Plumbing
CP002240 Faucet, Commercial D-PLUMB Plumbing
CP002250 Faucet, Commercial D-PLUMB Plumbing
CP002243 Faucet, Commercial D-PLUMB Plumbing
CP002245 Faucet, Commercial D-PLUMB Plumbing
CP002249 Faucet, Commercial D-PLUMB Plumbing
CP001003 Gate Valve D-FIRE Fire
CP001005 Gate Valve D-FIRE Fire
CP001171 Gate Valve D-FIRE Fire
CP001351 Gate Valve D-FIRE Fire
CP002356 Gate Valve D-FIRE Fire
CP001338 Gate Valve, Drain D-FIRE Fire
CP001174 Gate Valve, Drain D-FIRE Fire
CP001350 Gate Valve, Drain D-FIRE Fire
CP001189 Heat Exchanger D-HVAC HVAC
CP001122 Heat Exchanger D-HVAC HVAC
CP001177 Heat Exchanger D-HVAC HVAC
CP000076 Ice Machine D-HVAC HVAC
CP000054 Ice Machine D-HVAC HVAC
CP000008 Indicating Appliance, Strobe D-FIRE Fire
CP000009 Indicating Appliance, Strobe D-FIRE Fire
CP000019 Indicating Appliance, Strobe D-FIRE Fire
CP000020 Indicating Appliance, Strobe D-FIRE Fire
CP000022 Indicating Appliance, Strobe D-FIRE Fire
CP000023 Indicating Appliance, Strobe D-FIRE Fire
CP000037 Indicating Appliance, Strobe D-FIRE Fire
CP000038 Indicating Appliance, Strobe D-FIRE Fire
CP000005 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000006 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000007 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000018 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000021 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000025 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP000003 Indicating Appliance, Strobe/Speaker D-FIRE Fire
CP002219 Induction Unit D-HVAC HVAC
CP002220 Induction Unit D-HVAC HVAC
CP002255 Induction Unit D-HVAC HVAC
CP002256 Induction Unit D-HVAC HVAC
CP002257 Induction Unit D-HVAC HVAC
CP002258 Induction Unit D-HVAC HVAC
CP001306 Induction Unit D-HVAC HVAC
CP001307 Induction Unit D-HVAC HVAC
CP001308 Induction Unit D-HVAC HVAC
CP001323 Induction Unit D-HVAC HVAC
CP001331 Induction Unit D-HVAC HVAC
CP001332 Induction Unit D-HVAC HVAC
CP001299 Induction Unit D-HVAC HVAC
CP001300 Induction Unit D-HVAC HVAC
CP001301 Induction Unit D-HVAC HVAC
CP001291 Induction Unit D-HVAC HVAC



CP001293 Induction Unit D-HVAC HVAC
CP001294 Induction Unit D-HVAC HVAC
CP001295 Induction Unit D-HVAC HVAC
CP001296 Induction Unit D-HVAC HVAC
CP001297 Induction Unit D-HVAC HVAC
CP001298 Induction Unit D-HVAC HVAC
CP001245 Induction Unit D-HVAC HVAC
CP001247 Induction Unit D-HVAC HVAC
CP001248 Induction Unit D-HVAC HVAC
CP001249 Induction Unit D-HVAC HVAC
CP001250 Induction Unit D-HVAC HVAC
CP001252 Induction Unit D-HVAC HVAC
CP001253 Induction Unit D-HVAC HVAC
CP001246 Induction Unit D-HVAC HVAC
CP001251 Induction Unit D-HVAC HVAC
CP001271 Induction Unit D-HVAC HVAC
CP001272 Induction Unit D-HVAC HVAC
CP001273 Induction Unit D-HVAC HVAC
CP001274 Induction Unit D-HVAC HVAC
CP001270 Induction Unit D-HVAC HVAC
CP001269 Induction Unit D-HVAC HVAC
CP001263 Induction Unit D-HVAC HVAC
CP001262 Induction Unit D-HVAC HVAC
CP001259 Induction Unit D-HVAC HVAC
CP001260 Induction Unit D-HVAC HVAC
CP001261 Induction Unit D-HVAC HVAC
CP001225 Induction Unit D-HVAC HVAC
CP001226 Induction Unit D-HVAC HVAC
CP001237 Induction Unit D-HVAC HVAC
CP001238 Induction Unit D-HVAC HVAC
CP001239 Induction Unit D-HVAC HVAC
CP001243 Induction Unit D-HVAC HVAC
CP001242 Induction Unit D-HVAC HVAC
CP001240 Induction Unit D-HVAC HVAC
CP001241 Induction Unit D-HVAC HVAC
CP001233 Induction Unit D-HVAC HVAC
CP001234 Induction Unit D-HVAC HVAC
CP001232 Induction Unit D-HVAC HVAC
CP001196 Induction Unit D-HVAC HVAC
CP001207 Induction Unit D-HVAC HVAC
CP001208 Induction Unit D-HVAC HVAC
CP001209 Induction Unit D-HVAC HVAC
CP001210 Induction Unit D-HVAC HVAC
CP001212 Induction Unit D-HVAC HVAC
CP001213 Induction Unit D-HVAC HVAC
CP001215 Induction Unit D-HVAC HVAC
CP002224 Induction Unit D-HVAC HVAC
CP001312 Induction Unit D-HVAC HVAC
CP001311 Induction Unit D-HVAC HVAC
CP001309 Induction Unit D-HVAC HVAC
CP001310 Induction Unit D-HVAC HVAC
CP001325 Induction Unit D-HVAC HVAC



CP001326 Induction Unit D-HVAC HVAC
CP001327 Induction Unit D-HVAC HVAC
CP001328 Induction Unit D-HVAC HVAC
CP001329 Induction Unit D-HVAC HVAC
CP001330 Induction Unit D-HVAC HVAC
CP001284 Induction Unit D-HVAC HVAC
CP002300 Induction Unit D-HVAC HVAC
CP001280 Induction Unit D-HVAC HVAC
CP001281 Induction Unit D-HVAC HVAC
CP001222 Induction Unit D-HVAC HVAC
CP001223 Induction Unit D-HVAC HVAC
CP001224 Induction Unit D-HVAC HVAC
CP001197 Induction Unit D-HVAC HVAC
CP001211 Induction Unit D-HVAC HVAC
CP001214 Induction Unit D-HVAC HVAC
CP001203 Induction Unit D-HVAC HVAC
CP001204 Induction Unit D-HVAC HVAC
CP001202 Induction Unit D-HVAC HVAC
CP001200 Induction Unit D-HVAC HVAC
CP001199 Induction Unit D-HVAC HVAC
CP001198 Induction Unit D-HVAC HVAC
CP001201 Induction Unit D-HVAC HVAC
CP001334 Induction Unit D-HVAC HVAC
CP000072 Kitchen Chemical Fire Suppression System D-FIRE Fire
CP000071 Kitchen Hood System D-HVAC HVAC
CP000056 Kitchen Hood System D-HVAC HVAC
CP001050 Motor, Electric D-ELEC Electrical
CP001054 Motor, Electric D-ELEC Electrical
CP002273 Motor, Electric D-ELEC Electrical
CP001082 Motor, Electric D-ELEC Electrical
CP001041 Motor, Electric D-ELEC Electrical
CP001151 Motor, Electric D-ELEC Electrical
CP001029 Motor, Electric D-ELEC Electrical
CP001111 Motor, Electric D-ELEC Electrical
CP001132 Motor, Electric D-ELEC Electrical
CP001134 Motor, Electric D-ELEC Electrical
CP001075 Motor, Electric D-ELEC Electrical
CP001144 Motor, Electric D-ELEC Electrical
CP002266 Motor, Electric D-ELEC Electrical
CP002268 Motor, Electric D-ELEC Electrical
CP001065 Motor, Electric D-ELEC Electrical
CP001069 Motor, Electric D-ELEC Electrical
CP001152 Motor, Electric D-ELEC Electrical
CP001183 Motor, Electric D-ELEC Electrical
CP001182 Motor, Electric D-ELEC Electrical
CP001160 Motor, Electric D-ELEC Electrical
CP001162 Motor, Electric D-ELEC Electrical
CP001056 Motor, Electric D-ELEC Electrical
CP001033 Motor, Electric D-ELEC Electrical
CP001191 Motor, Electric D-ELEC Electrical
CP001079 Motor, Electric D-ELEC Electrical
CP001126 Motor, Electric D-ELEC Electrical



CP001179 Motor, Electric D-ELEC Electrical
CP001128 Motor, Electric D-ELEC Electrical
CP001130 Motor, Electric D-ELEC Electrical
CP000073 Oven / Range Unit D-HVAC Appliance
CP000057 Oven / Range Unit D-HVAC Appliance
CP000026 Panel, Fire, Annunciator D-FIRE Fire
CP000011 Panel, Fire, Control D-FIRE Fire
CP000010 Panel, Fire, Control D-FIRE Fire
CP001016 Panel, Fire, Control D-FIRE Fire
CP000012 Panel, Fire, Power Supply D-FIRE Fire
CP002213 Panelboards, Switchboards D-ELEC Electrical
CP002190 Panelboards, Switchboards D-ELEC Electrical
CP002210 Panelboards, Switchboards D-ELEC Electrical
CP002198 Panelboards, Switchboards D-ELEC Electrical
CP002201 Panelboards, Switchboards D-ELEC Electrical
CP002205 Panelboards, Switchboards D-ELEC Electrical
CP002208 Panelboards, Switchboards D-ELEC Electrical
CP002214 Panelboards, Switchboards D-ELEC Electrical
CP002232 Panelboards, Switchboards D-ELEC Electrical
CP002202 Panelboards, Switchboards D-ELEC Electrical
CP002206 Panelboards, Switchboards D-ELEC Electrical
CP002209 Panelboards, Switchboards D-ELEC Electrical
CP002215 Panelboards, Switchboards D-ELEC Electrical
CP002216 Panelboards, Switchboards D-ELEC Electrical
CP002233 Panelboards, Switchboards D-ELEC Electrical
CP002234 Panelboards, Switchboards D-ELEC Electrical
CP002183 Panelboards, Switchboards D-ELEC Electrical
CP002182 Panelboards, Switchboards D-ELEC Electrical
CP001116 Panelboards, Switchboards D-ELEC Electrical
CP001117 Panelboards, Switchboards D-ELEC Electrical
CP002203 Panelboards, Switchboards D-ELEC Electrical
CP002185 Panelboards, Switchboards D-ELEC Electrical
CP002200 Panelboards, Switchboards D-ELEC Electrical
CP002211 Panelboards, Switchboards D-ELEC Electrical
CP002218 Panelboards, Switchboards D-ELEC Electrical
CP002236 Panelboards, Switchboards D-ELEC Electrical
CP000053 Panelboards, Switchboards D-ELEC Electrical
CP002181 Panelboards, Switchboards D-ELEC Electrical
CP001021 Panelboards, Switchboards D-ELEC Electrical
CP001013 Panelboards, Switchboards D-ELEC Electrical
CP001014 Panelboards, Switchboards D-ELEC Electrical
CP001048 Panelboards, Switchboards D-ELEC Electrical
CP001052 Panelboards, Switchboards D-ELEC Electrical
CP000013 Panelboards, Switchboards D-ELEC Electrical
CP000014 Panelboards, Switchboards D-ELEC Electrical
CP001062 Panelboards, Switchboards D-ELEC Electrical
CP001063 Panelboards, Switchboards D-ELEC Electrical
CP001220 Panelboards, Switchboards D-ELEC Electrical
CP001367 Panelboards, Switchboards D-ELEC Electrical
CP001012 Panelboards, Switchboards D-ELEC Electrical
CP001015 Panelboards, Switchboards D-ELEC Electrical
CP002230 Panelboards, Switchboards D-ELEC Electrical



CP000041 Pump, Booster D-PLUMB Plumbing
CP002267 Pump, Condensate D-PLUMB Plumbing
CP002269 Pump, Condensate D-PLUMB Plumbing
CP001055 Pump, Diaphram D-PLUMB Plumbing
CP001181 Pump, Hot Water D-PLUMB Plumbing
CP001180 Pump, Hot Water D-PLUMB Plumbing
CP001133 Pump, Recirculation D-PLUMB Plumbing
CP001131 Pump, Recirculation D-PLUMB Plumbing
CP001159 Pump, Recirculation D-PLUMB Plumbing
CP001161 Pump, Recirculation D-PLUMB Plumbing
CP002274 Pump, Water D-PLUMB Plumbing
CP002278 Refrigerator D-HVAC HVAC
CP000075 Refrigerator, Reach In D-HVAC HVAC
CP000017 Refrigerator, Reach In D-HVAC HVAC
CP000058 Refrigerator, Reach In D-HVAC HVAC
CP001339 Switch, Detector, Flow Vane D-FIRE Fire
CP001354 Switch, Detector, Flow Vane D-FIRE Fire
CP001170 Switch, Detector, Flow Vane D-FIRE Fire
CP000051 Switch, Detector, Flow Vane D-FIRE Fire
CP002355 Switch, Detector, Flow Vane D-FIRE Fire
CP001008 Switch, Detector, Flow Vane D-FIRE Fire
CP000047 Switch, Detector, Tamper D-FIRE Fire
CP000050 Switch, Detector, Tamper D-FIRE Fire
CP001336 Switch, Detector, Tamper D-FIRE Fire
CP002226 Switch, Detector, Tamper D-FIRE Fire
CP001169 Switch, Detector, Tamper D-FIRE Fire
CP002354 Switch, Detector, Tamper D-FIRE Fire
CP002197 Switchgear, 460v D-ELEC Electrical
CP001072 Tank, Compressed Air D-HVAC HVAC
CP001067 Tank, Compressed Air D-HVAC HVAC
CP002204 Transformers D-ELEC Electrical
CP002212 Transformers D-ELEC Electrical
CP002207 Transformers D-ELEC Electrical
CP002184 Transformers D-ELEC Electrical
CP002217 Transformers D-ELEC Electrical
CP002235 Transformers D-ELEC Electrical
CP002237 Transformers D-ELEC Electrical
CP001011 Transformers D-ELEC Electrical
CP001006 Valve, Ball D-FIRE Fire
CP001349 Valve, Ball D-FIRE Fire
CP001352 Valve, Ball D-FIRE Fire
CP001172 Valve, Ball D-FIRE Fire
CP001001 Valve, Butterfly D-FIRE Fire
CP001007 Valve, Check D-FIRE Fire
CP000048 Valve, Check D-FIRE Fire
CP001337 Valve, Check D-FIRE Fire
CP001340 Valve, Check D-FIRE Fire
CP001167 Valve, Hose, Connection D-FIRE Fire
CP001168 Valve, OSY D-FIRE Fire
CP002353 Valve, OSY D-FIRE Fire
CP000046 Valve, OSY D-FIRE Fire
CP000049 Valve, OSY D-FIRE Fire



CP002225 Valve, OSY D-FIRE Fire
CP001335 Valve, OSY D-FIRE Fire
CP002336 Valve, Pressure Reducing D-PLUMB Plumbing
CP001138 Valve, Pressure Reducing D-PLUMB Plumbing
CP001139 Valve, Pressure Reducing D-PLUMB Plumbing
CP002235 Valve, Pressure Reducing D-PLUMB Plumbing
CP002234 Valve, Pressure Reducing D-PLUMB Plumbing
CP001124 Valve, Pressure Reducing D-PLUMB Plumbing
CP002337 Valve, Pressure Reducing D-PLUMB Plumbing
CP001221 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001362 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001361 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001355 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002309 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002310 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001363 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001364 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001365 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002295 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001356 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001357 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001358 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP001360 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002332 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002327 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002328 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002325 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002321 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002322 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002324 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002307 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002308 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002311 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002306 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002316 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002302 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002303 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002301 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002333 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002296 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002297 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002285 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002290 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002291 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002286 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002287 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002294 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002288 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002318 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002319 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002314 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002315 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC



CP002293 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002292 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP002289 VAV Box, Direct Digital Control (DDC) D-HVAC HVAC
CP000043 Water Filters, Potable D-PLUMB Plumbing



Equipment Subtype Manufacturer Model Number
4210EQUIP SILKNGT 5129
4510PLUMBING WINGERT 5HD
4510PLUMBING WINGERT 5HD
4510PLUMBING WINGERT 5HD
4120ACEQUIP SQUARED
4120ACEQUIP SQUARED
4120ACEQUIP SQUARED
4120ACEQUIP SQUARED
4120ACEQUIP UNK
4120ACEQUIP SQUARED
4120ACEQUIP UNK
4120ACEQUIP SIEMENS
4120ACEQUIP SIEMENS
6310TRAFFIC CHMBRLAN 6H502362
6310TRAFFIC OVERHEAD JST-503
6310TRAFFIC OVERHEAD JST-503
6310TRAFFIC UNK
3950WNCHHSTCRN DUFFLYNX TL-1000
4120EQUIP BELLGOSS
4520SPACEH23 REZNOR
4520SPACEH23 REZNOR
4510PLUMBING GE CSB8215SFEX
4510PLUMBING RHEEM E120-36-G
4510PLUMBING LOCHINVR EWN300P
4210EQUIP WARD
4210EQUIP STOCKHAM
7320KITEQUIP KENMORE 721.623692
6105MOTORS SQUARE D 4
4610PURIFICATION CULLHAM
6350MISC NOTIFIER
6350MISC NOTIFIER
6350MISC NOTIFIER
6350MISC NOTIFIER
6350MISC SIEMENS
6350MISC SIEMENS
6350MISC SIEMENS
6350MISC SIEMENS
6350MISC SIEMENS
6350MISC SIEMENS
6350MISC NOTIFIER
6350MISC NOTIFIER
6350MISC FCI
6350MISC FCI
6350MISC FCI
6150MISCELECT LAWLER 805
4520SPACEH49 MARENG MUH154
4520SPACEH49 MARENG MUH154
4520SPACEH50 MARENG MUH158
4520SPACEH50 MARENG MUH158



4520SPACEH50 MARENG MUH158
4520SPACEH54 QMARK NUH0381
4520SPACEH52 MCQUAY UHHO62BJM
4520SPACEH52 MCQUAY UHHO62BJM
4520SPACEH51 MARENG WH4404
4520SPACEH51 MARENG WH4404
4520SPACEH55 QMARK
4520SPACEH55 QMARK
4520SPACEH55 QMARK
4520SPACEH55 QMARK
6150MISCELECT DANFOSS VLT6000HVAC
6350MISC EVAXSYS
6150MISCELECT LAMARCHE A46-20-24V-A1
6150MISCELECT CATRPILR
4520SPACEH23 CARRIER 62AA-064-101BB
4520SPACEH53 QMARK MNH0321
4520SPACEH53 QMARK MNH0321
6150MISCELECT YASKAWA E7
6150MISCELECT YASKAWA E7
6150MISCELECT FCI DRBC-1
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
4210EQUIP WARD
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI
6350MISC FCI



6350MISC FCI
Air Handler CARRIER 48HJD008-511
Air Handler Supply Fan NYBLOWCO 10073A5
Air Handler Supply Fan NYBLOWCO 10533AF
Condensing Unit CARRIER 384XA030330
Condensing Unit CARRIER 384XA036330
Condensing Unit CARRIER 384XA048330
Condensing Unit CARRIER 38AKS016
Condensing Unit CARRIER 38ARD014
Condensing Unit CARRIER 38HDC018341
Condensing Unit EMI SHC24DEA000AA0A
Condensing Unit TRANE TTA060D300A0
Wall Connection AUTOSPKR
Wall Connection AUTOSPKR
Disconnect Switch GE 266208
Disconnect Switch GE 266208
Disconnect Switch GE 266208
Disconnect Switch GE 266211-B
Disconnect Switch GE 266211-B
Disconnect Switch GE 266211-B
Disconnect Switch CUTLER 30-19344
Disconnect Switch MERGREEN CM2500HE
Disconnect Switch GE NP1578002B
Disconnect Switch GE NP1578002B
Disconnect Switch CUTLER
Disconnect Switch CUTLER
Disconnect Switch CUTLER
Disconnect Switch SQUARE D
Disconnect Switch SQUARE D
Fan Coil Unit CARRIER FX3BNF036
Fan Coil Unit CARRIER FX4BNF030
Fan Coil Unit CARRIER FX4BNF048
Generator CATRPILR 3512
Motor MARATHON BD444TTFS6036DVR
Motor MARATHON BD444TTFS6036DVR
Motor UNK
Switchboard SQUARE D 1218939569003000
Switchboard SQUARE D 1218939569004000
Valve POW 21-132-1
Air Conditioner BAROL WA102-A05XPXXXJ
Panel FCI FirevacIII
Door LOCKNTCS 77441
Door LOCKNTCS 77441
Door LOCKNTCS 113-94-E
Door LOCKNTCS 113-94-E
Door LOCKNTCS 113-94-E
Door LOCKNTCS 113-94-E
Drinking Water TAYLOR
Drinking Water TAYLOR
Drinking Water TAYLOR
Drinking Water TAYLOR
Drinking Water TAYLOR



Drinking Water TAYLOR
Drinking Water TAYLOR
Exhaust Fan CATRPILR 4P-9941
Faucet UNK
Valve NIBCO WWP175
Valve NIBCO WWP175
Valve NIBCO WWP175
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Valve NIBCO
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER



Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Panel FCI
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D NQOD442L225CU
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-D
Switch NOTIFIER WFD-2
Switch NOTIFIER WFD-2
Switch SYSSEN WFD-25
Switch SYSSEN WFD-25
Switch SYSSEN OSY 2
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42



Switch UNK
Switch UNK
Transformer SQUARED 30T3H
Valve NIBCO 400W0B
Valve NIBCO 400W0B
Valve NIBCO 400W0B
Valve NIBCO 400W0B
Valve NIBCO 400W0B
Valve NIBCO 400WOG
Valve NIBCO 400WOG
Valve NIBCO 400WOG
Valve NIBCO 400WOG
Valve NIBCO 400WOG
Valve NIBCO 400WOG
Valve NIBCO
Valve NIBCO
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve POW 878A
Valve GRINNELL 66
Valve GRINNELL 66
Valve GRINNELL 66
Valve GRINNELL 66
Valve GRINNELL 66
Valve FAIRBANK 175-W
Valve FAIRBANK 175-W
Valve FAIRBANK 175-W
Valve UNK
Valve KNDY
Valve KNDY
Valve KNDY
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Air Handler CARRIER 40RM-014-H611VC
Air Handler CARRIER ULP39MN17B0050EQ
Air Handler AEX
Air Handler UNK



Air Compressor CHAMPION 1820
Air Compressor CHAMPION 1820
Air Compressor AIRCOMPR ALP-C6SA-520D3
Air Compressor AIRCOMPR ALP-C6SA-520D3
Tank MANCTANK W34238
Air Conditioner CARRIER 40RS-014-560
Air Conditioner CARRIER 42KN8B54300
Air Conditioner LIEBERT CHALLENGER2
Air Conditioner AIRPAC 2600
Air Conditioner MOVCOOL OFFICEPRO18
Air Conditioner MOVCOOL OFFICEPRO60
Air Conditioner MOVCOOL OFFICEPRO60
Air Dryer JCI A-4423-1
Air Handler Booster Fan PENN SX155BC
Air Handler Booster Fan ACME XB245M
Air Handler Booster Fan ACME XB245M
Air Handler Return Fan GRENHECK QE1-27-11-300-X
Air Handler Supply Fan CARRIER 93MR1127CA310X0X
Air Handler Supply Fan UNK
Air Handler Supply Fan CARRIER
Switch SQUARED 8901
Switch SQUARED 8901
Switch SQUARED 8902
Switch SQUARED 8902
Backflow Preventer WATTS 909
Backflow Preventer WATTS 0090T
Backflow Preventer WIKINS 975XL
Condensate Receiver BELLGOSS 372CC
Control Panel HONYWELL 63254-4.J.H
Control Panel MINBOIL EMB-W-90
Control Panel HONYWELL
Control Panel TAYLOR 19123AD3104A
Control Panel TAYLOR 19123AD3104A
Control Panel JCI TYPE 1 ENCLOSER
Control Panel JCI TYPE 1 ENCLOSER
Control Panel JCI
Disconnect Switch CUTLER 30-19342
Disconnect Switch CUTLER 30-19342
Disconnect Switch CUTLER 30-19344
Disconnect Switch CUTLER 30-19344
Disconnect Switch CUTLER 30-19344
Disconnect Switch SQUARE D 40274-001-01
Disconnect Switch SQUARE D 40274-289-06
Disconnect Switch SQUARE D 40274-289-06
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-368-01



Disconnect Switch SQUARE D 40274-368-01
Disconnect Switch SQUARE D 40274-386-01
Disconnect Switch SQUARE D 40274-386-01
Disconnect Switch SQUARE D 40274-750-02
Disconnect Switch SQUARE D 40275-924-01
Disconnect Switch WESTGHSE HFN361
Disconnect Switch WESTGHSE HFN362
Disconnect Switch WESTGHSE HFN363
Disconnect Switch ITE JU321
Disconnect Switch ITE JU321
Disconnect Switch SQUARE D SDG42
Disconnect Switch ITE SN423
Disconnect Switch CUTLER
Disconnect Switch CUTLER
Disconnect Switch CUTLER
Disconnect Switch SQUARE D
Disconnect Switch SQUARE D
Disconnect Switch UNK
Dishwasher FRIGDARE FDBS956C0
Door LOCKNTCS 77441
Door LOCKNTCS 77441
Valve UNK FIG 125 SUL
Valve UNK FIG 125 SUL
Valve CENTRAL U94
Drinking Water SUNROC
Drinking Water SUNROC
Drinking Water TAYLOR
Drinking Water TAYLOR
Drinking Water TAYLOR
Drinking Water TAYLOR
Duct Detector FENWAL DH-21
Duct Detector FENWAL DH-21
Duct Detector FENWAL DH-21
Duct Detector UNK
Duct Detector UNK
Duct Detector UNK
Duct Detector UNK
Fan Coil Unit EMI
Exhaust Fan PENN 40337
Exhaust Fan LORNCOOK 185100
Exhaust Fan LORNCOOK 185100
Exhaust Fan WINDMAST DCK2415
Exhaust Fan ACME PN365M
Exhaust Fan ACME XB120H
Exhaust Fan ACME XB137J
Exhaust Fan PENN Z-105/H
Exhaust Fan WINDMAST
Exhaust Fan UNK
Exhaust Fan ACME
Exhaust Fan UNK
Exhaust Fan UNK
Exhaust Fan UNK



Faucet ELKAY 73060032
Faucet CHICPUMP B641
Faucet UNK
Faucet UNK
Faucet UNK
Faucet UNK
Faucet UNK
Faucet UNK
Valve KENNEDY K8-RW
Valve KENNEDY K8-RW
Valve NIBCO WWP175
Valve UNK
Valve UNK
Valve NIBCO T301W
Valve NIBCO WWP175
Valve UNITED
Heat Exchanger ARMSTRONG
Heat Exchanger UNK
Heat Exchanger UNK
Ice Machine KITCHAID KU1515NRHS5
Ice Machine MONITOWC
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Indicating Appliance SIMPLEX
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER



Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER



Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Induction Unit MCQUAY SEASON MAKER
Fire Suppression GUARDIAN G300A
Hood BROAN 88,000C
Hood BROAN 88,000C
Motor AOSMITH 2101
Motor AOSMITH 2802
Motor BELLGOSS 189105
Motor BELLGOSS 1B6060
Motor BALDOR 36A001X874H1
Motor BALDOR 36B01Y46
Motor AOSMITH 3A02
Motor GE 5KHC37KN13S
Motor MARATHON 5VM184TTDR70260F
Motor MARATHON 5VM184TTDR70260F
Motor CARRIER 93MR1127CA310X0X
Motor TOSHIBA BO304FLF3UHW02
Motor MARATHON BV356T34D5526BP
Motor MARATHON BV356T34D5526BP
Motor MAGNETEK R213
Motor MAGNETEK R213
Motor LINCOLN SSD4P5T61AP21
Motor MARATHON SUL145TTDR5326AA
Motor MARATHON SUL145TTDR5326AA
Motor MARATHON SUM184TTDR7026DF
Motor MARATHON SUM184TTDR7026DF
Motor WEGMAN T-10
Motor RELIANCE
Motor UNK
Motor CARRIER
Motor UNK



Motor UNK
Motor UNK
Motor UNK
Oven KENMORE 665.951233
Oven MAYTAG
Panel NOTIFIER
Panel FIREWTCH 411UPAC
Panel NOTIFIER AFP-200
Panel CERBENS PYROTRONIC
Panel UNK FCPS24S6
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D 44-10180-10
Switchboard SQUARE D B8-0030-230-01
Switchboard SQUARE D C8-0103-368-27
Switchboard SQUARE D NQ0D430M100CN
Switchboard SQUARE D NQ0D442L225CN
Switchboard SQUARE D NQ0D442L225CN
Switchboard SQUARE D NQOD442L225CU
Switchboard SQUARE D NQOD442L225CU
Switchboard SQUARE D NQOD442L225CU
Switchboard SQUARE D NQOD442L400
Switchboard SQUARE D NQODQB
Switchboard SIEMENS P1C42LH100CTS
Switchboard SIEMENS P1C42ML250CTS
Switchboard SIEMENS P1C42QH225CTS
Switchboard SIEMENS P1X42MC250C
Switchboard SIEMENS P1X42MC250C
Switchboard CUTLERHR PRL3A
Switchboard CUTLERHR PRL3A
Switchboard SIEMENS S4C90JX400ETS
Switchboard SIEMENS S4C90M2400EBS
Switchboard SQUARE D
Switchboard SQUARE D
Switchboard SIEMENS
Switchboard SIEMENS
Switchboard CUTLERHR



Pump GRNDPUMP 15-42F
Pump UNK 0P0207-6B
Pump UNK 0P0207-6B
Pump UNK 93122
Pump ARMSTNG 4030
Pump ARMSTNG 4030
Pump ARMSTRONG
Pump ARMSTRONG
Pump ARMSTRONG
Pump ARMSTRONG
Pump UNK 11240
Refrigerator GIBSON RT12F3WKGA
Refrigerator UNK 253.738733
Refrigerator UNK 253.738733
Refrigerator UNK WRT13CGBW4
Switch ELECPRO VSR-D
Switch ELECPRO VSR-D
Switch POTTER VSR-D
Switch POTTER VSR-F
Switch NOTIFIER WFD-2
Switch SYSSEN WFD40
Switch POTTER OSYSU-2
Switch POTTER OSYSU-2
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switch POTTER OSYSU-42
Switchgear SQUARED 17-15255A
Tank CHAMPION VR5-8
Tank CHAMPION VR5-8
Transformer SQUARED 30T3HCU
Transformer SQUARED 45T3HF
Transformer SQUARED 75T3HF
Transformer SQUARED 75T3HF
Transformer SQUARED 75T3HF
Transformer SQUARED 75T3HF
Transformer GE 9T23B3871
Transformer SIEMENS SB5R045C
Valve UNK
Valve UNK
Valve UNK
Valve UNK
Valve VIC 715W
Valve VIC 717
Valve AMES 2000 SS
Valve GEM F2001
Valve UNK
Valve GIACOMNI 481-810SM
Valve NIBCO 118W
Valve NIBCO T-104-0
Valve KNDY
Valve KNDY



Valve STOCKHAM
Valve MUELLER
Valve SPENCE TYPE D
Valve SPENCE TYPE D
Valve SPENCE TYPE D
Valve SPENCE TYPE E
Valve SPENCE TYPE E
Valve SPENCE TYPE E
Valve SPENCE TYPE E
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH SSD-WC11
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box UNK
Vav Box UNK
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box UNK
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box UNK
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH
Vav Box ENVTECH



Vav Box ENVTECH
Vav Box UNK
Vav Box UNK
Filter FLEXCON MTX 15



Serial Number Local Name Used Maintain
AR-6578 Y

Y
Y
Y

AIR COMPRESSOR 1 Y
AIR COMPRESSOR 2 Y
AIR DRYER Y
EXHAUST FAN #8 Y
EXHAUST FAN #9 Y
HEATER #1 Y
HEATER #2 Y

Y
Y

90401200001 Y
933362-1000 Y
933362-1000 Y
029988C Y
LJL-276-C2D Y

Y
Y
Y

A04340605 Y
0597E 00283 Y
B03H00152278 Y

Y
Y

307KM60870 Y
C543169 Y
193625-001.00-020C00 Y

M-11 Y
M-12 Y
M-13 Y
M-14 Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

86108-05 Y
4104-0275-014 Y
4104-0275-014 Y
4104-0275-030 Y
4104-0275-030 Y



4104-0275-030 Y
4104-0275-039 Y
75E0162000 Y
75E0162100 Y
4104-2410-001 Y

Y
Y
Y
Y
Y

570400Y424 AHU Y
Y

R-8683-3 Y
Y

1304V00525 Y
Y
Y

F1 Y
F2 Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
0803G50582 Y

SF #1 Y
SF #2 Y

0504E01405 Y
0504E01289 Y
0304E10285 Y
3402F74658 Y
0903F18862 Y
3902X32791 Y

Y
N5014FSFF Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

0304A72987 # 2 Y
0504A86405 # 1 Y
0304A71657 # 3 Y
24209832 Y
11000126-01 Y
11000126-02 Y

Y
Y
Y
Y

139K041947517-02 Y
Y
Y
Y

EMERGENCY EXIT 1 Y
EMERGENCY EXIT 1 Y
EMERGENCY EXIT 2 Y
EMERGENCY EXIT 2 Y

Y
Y
Y
Y
Y



Y
Y

B8157M0002658 Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

LP-6 Y
RP-6 Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

N27-0358-001 Y
N27-0358-001 Y
N27-0374-002 Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

1603F27018 AHU-1 Y
1903F31221 AHU-2 Y

Y
Y



R15089654 Y
R15089795 Y
697-1-6253 COMPRESSOR #2 Y
697-1-9854 COMPRESSOR #1 Y

AC-1 Y
T981328 Y

Y
Y

K032311 Y
4040278180 Y
4040139600 Y
7040198600 Y
M9905 Y
RAS-1 Y
NLD304101 FAN #3 Y
NLD304101 FAN #4 Y
04K17787 Y
1 Y
1 Y
1 Y

ATS-1 Y
ATS-2 Y
ATS-3 Y
ATS-4 Y

117615 Y
159043 Y
1949067 Y
QE0SIS-SA0563253-001 Y
16141000004215 Y
164 Y

Y
7052 Y
7054 Y

AIR CONTROL SYSTEM Y
AIR CONTROL SYSTEM Y
WATER SYSTEMS Y

Y
Y
Y
Y
Y
Y

MAIN LINE HQ-1 DISCONNECT Y
MAIN LINE HQ-2 DISCONNECT Y
AIR COMPRESSOR Y
FAN #5 Y
P-1 Y
P-1S Y
P-2 Y
P-25 Y

Y
Y



Y
P-3 Y
P-35 Y

Y
Y
Y
Y
Y
Y
Y

1926414E FW Y
43875 Y

Y
Y
Y
Y
Y
Y

TH4298154 Y
Y
Y
Y
Y

BSS Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

797258 Y
143S7450850000007020 Y

Y
NI18041GI EF #9 Y
NID304106 FAN #5 Y
NLD304103 FAN #7 Y
NLD30410Z FAN #6 Y
59124 Y

FAN #8 Y
Y
Y
Y
Y
Y



Y
ASE-1061 Y

Y
Y
Y
Y
Y
Y

10302128068A Y
10302128068A Y

Y
Y
Y
Y
Y
Y

HOT WATER SYSTEM Y
HX-1 Y
HX-2 Y

EP4636323 Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

AA291815 Y
Y
Y

G56074B21 Y
D56A08819 Y

Y
PL75B Y
E0362131338 Y
F387 Y
D56A08A19 Y
XAD Y

Y
Y

1403F31222 Y
40904136 Y

Y
Y

G-355643-01 Y
G-355643-01 Y
BVJLM24172AAH Y

P-3 Y
P-35 Y

Y
Y
Y

P18S3048 Y
FAN #5 Y

Y
Y



Y
Y
Y

RP3310246 Y
Y
Y
Y
Y

411 Y
Y

E1-LP-5 Y
E2LP-1 Y
E2RP-4 Y
EDP-1 Y
LP-2 Y
LP-3 Y
LP-4 Y
LP-5 Y
LP-7 Y
RP-2 Y
RP-3 Y
RP-4 Y
RP-5L5 Y
RP-5R5 Y
RP-7LS Y
RP-7RS Y

Y
Y

E1 Y
E1 Y

EIRP-2 Y
Y
Y
Y
Y
Y

1 P #3 Y
80116-046-01 Y

Y
B00020 C Y
B00010 Y

Y
Y

8805C37G06 Y
8805C37G08 Y
17-27379-A00 PANEL B SECTION 1 Y
17-27379-A00 PANEL B SECTION 2 Y
B80043-240-01 Y

E2 Y
H Y
MAIN PANEL Y

Y



59896155 P1 Y
Y
Y
Y

133170 P-3 Y
134478 P-3S Y

P-1 Y
P-1S Y
P-25 Y
P-25 Y

Y
403660673 Y
BA34011030 Y
BA34011302 Y
BA71300781 Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y

R1589654 Y
R1589795 Y

Y
Y

190414-1 Y
190414-10 Y
190414-13 Y
I90414-11 Y

Y
Y
Y
Y
Y
Y

V0403514W2 Y
C04014100 Y
1217060202 Y

Y
Y
Y
Y
Y
Y
Y



Y
Y

54607A Y
700120-02 LPS-6 Y
700120-03 LPS-7 Y
277422-16 Y
279647-10 Y
282296-1 LPS 13 Y
289011-22 Y
8705131 Y
CR-210-5TH-FL Y
CR-685-6TH-FL Y
V-150-6TH-FL Y

Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y
Y



Y
Y
Y
Y



Asset Category Building Name Floor Room #
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP SECOND 208
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A DCCF GROUND CFGFL
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K



A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A USCP EXTERIOR
A USCP EXTERIOR
A DCCF CRAWL SPACE
A USCP EXTERIOR
A USCP EXTERIOR
A USCP EXTERIOR
A USCP EXTERIOR
A USCP FIRST 130
A USCP FIFTH
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FIRST 118
A USCP FIRST
A USCP FIRST
A USCP FIFTH
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FOURTH
A USCP SECOND
A USCP THIRD



A USCP FIRST
A 67K ROOF ROOF
A USCP EXTERIOR
A USCP EXTERIOR
A DCCF EXTERIOR
A DCCF EXTERIOR
A DCCF EXTERIOR
A 67K EXTERIOR EXTERIOR
A 67K EXTERIOR EXTERIOR
A 67K EXTERIOR EXTERIOR
A DCCF EXTERIOR
A DCCF EXTERIOR
A 67K EXTERIOR EXTERIOR
A DCCF EXTERIOR
A DCCF CRAWL SPACE
A DCCF CRAWL SPACE
A DCCF CRAWL SPACE
A DCCF EXTERIOR
A DCCF EXTERIOR
A DCCF EXTERIOR
A 67K ROOF ROOF
A USCP EXTERIOR
A USCP EXTERIOR
A USCP EXTERIOR
A 67K EXTERIOR EXTERIOR
A 67K EXTERIOR EXTERIOR
A 67K EXTERIOR EXTERIOR
A DCCF EXTERIOR
A DCCF EXTERIOR
A DCCF CRAWL SPACE
A DCCF CRAWL SPACE
A DCCF CRAWL SPACE
A USCP EXTERIOR
A USCP EXTERIOR
A USCP EXTERIOR
A 67K ROOF ROOF
A USCP EXTERIOR
A USCP EXTERIOR
A USCP EXTERIOR
A USCP FIRST
A USCP FIRST 130
A USCP SECOND
A USCP SECOND
A USCP FIRST
A USCP FIRST
A USCP FIRST
A USCP FIRST
A USCP FIRST 126B
A USCP SECOND 234B
A USCP THIRD 316B
A USCP FOURTH 423B
A USCP FIFTH 531B



A USCP SIXTH 636B
A USCP SEVENTH 728B
A USCP FIRST
A USCP SIXTH 6JC
A USCP SEVENTH
A USCP SECOND
A USCP SEVENTH
A USCP FIFTH
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SIXTH
A USCP THIRD
A USCP FIRST 126
A USCP FIRST 103B
A USCP FIRST 103B
A USCP FIRST 103B
A USCP FIRST 117B
A USCP FIRST 126A
A USCP FIRST 126A
A USCP FIRST 126A
A USCP FIRST 1M
A USCP FIRST 1W
A USCP SECOND 2M
A USCP SECOND 2W
A USCP FOURTH 407B
A USCP FOURTH 407C
A USCP FOURTH 4M
A USCP FOURTH 4W
A USCP FIFTH 5M
A USCP FIFTH 5W
A USCP SIXTH 601E
A USCP SIXTH 601E
A USCP SIXTH 618A
A USCP SIXTH 618B
A USCP SIXTH 618B
A USCP SIXTH 6M
A USCP SIXTH 6W
A USCP SEVENTH 701B
A USCP SEVENTH 7M
A USCP SEVENTH 7W
A USCP THIRD
A USCP THIRD
A USCP FIFTH
A USCP FIFTH
A USCP FIFTH
A USCP FIFTH



A USCP FIFTH
A USCP FIFTH
A USCP FIFTH
A USCP FIFTH
A USCP SECOND
A USCP SECOND
A USCP SECOND
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP FOURTH
A USCP SIXTH
A USCP SECOND
A USCP SECOND
A USCP THIRD
A USCP FOURTH
A USCP FIFTH
A USCP FIRST
A USCP FIRST
A USCP FIRST
A USCP FIRST 130
A USCP SIXTH 6EC
A USCP SIXTH 6EC
A USCP SIXTH 6EC
A USCP FIFTH
A USCP FOURTH
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP SECOND
A USCP THIRD
A USCP SEVENTH
A USCP SIXTH
A USCP SIXTH
A USCP FIFTH
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP THIRD
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD



A USCP FIRST
A USCP SECOND
A USCP FIRST
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SEVENTH
A USCP THIRD
A USCP FIFTH
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP SECOND
A USCP SIXTH
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FIFTH
A USCP FIRST
A USCP FOURTH
A USCP SECOND
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FOURTH
A USCP THIRD
A USCP FIRST
A USCP FOURTH
A USCP THIRD
A USCP FIFTH
A USCP SIXTH
A USCP FIFTH
A USCP SECOND
A USCP SEVENTH
A USCP SEVENTH
A USCP SIXTH
A USCP THIRD
A USCP FOURTH 403A
A USCP FIRST
A USCP FOURTH
A USCP FOURTH
A USCP THIRD
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A USCP PENTHOUS SCPPH



A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A 67K GROUND 67K
A USCP FIFTH 512
A USCP SEVENTH 703
A USCP SEVENTH 703C
A USCP SEVENTH 703C
A USCP SEVENTH 703
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP FIRST 110
A USCP FIRST 110
A USCP FIRST 110
A USCP FIRST 110
A 67K GROUND 67K
A DCCF GROUND CFGFL
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A 67K GROUND 67K
A DCCF GROUND CFGFL
A 67K GROUND 67K
A USCP FIRST 112
A USCP FIRST 112
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP ROOF USCPROOF
A USCP ROOF USCPROOF
A USCP ROOF USCPROOF
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP FIRST 112



A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A USCP SEVENTH 7EC
A USCP FIRST 110
A USCP FIRST 110
A USCP FIRST 110
A 67K GROUND 67K
A 67K GROUND 67K
A USCP ROOF USCPROOF
A USCP FIRST 110
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A USCP SECOND 208
A USCP SECOND 208
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP FIRST 113
A USCP THIRD 302
A USCP SECOND 209A
A USCP THIRD 304B
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A USCP FIRST 112
A USCP FIRST 112
A USCP SECOND 201B
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K



A 67K GROUND 67K
A 67K GROUND 67K
A USCP FIRST 1JC
A USCP SECOND 2JC
A USCP THIRD 3JC
A USCP FOURTH 4JC
A USCP FIFTH 5JC
A USCP SEVENTH 7JC
A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP FIRST PR-1
A USCP ROOF USCPROOF
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A USCP FIRST 102
A USCP FIRST 102
A USCP FIRST 113
A USCP FIRST 113
A USCP FIRST 113
A USCP FIRST 113
A USCP SECOND 201
A USCP SECOND 201
A USCP SECOND 201
A USCP SECOND 208
A USCP SECOND 210
A USCP SECOND 210
A USCP THIRD 302
A USCP THIRD 302
A USCP THIRD 302
A USCP FOURTH 407



A USCP FOURTH 407
A USCP FOURTH 407
A USCP FOURTH 407
A USCP FOURTH 407
A USCP FOURTH 408
A USCP FOURTH 408
A USCP FIFTH 500
A USCP FIFTH 500
A USCP FIFTH 500
A USCP FIFTH 500
A USCP FIFTH 500
A USCP FIFTH 501
A USCP FIFTH 501
A USCP FIFTH 502
A USCP FIFTH 502
A USCP FIFTH 508
A USCP FIFTH 508
A USCP FIFTH 508
A USCP FIFTH 508
A USCP FIFTH 509
A USCP FIFTH 510
A USCP FIFTH 511
A USCP FIFTH 512
A USCP FIFTH 514
A USCP FIFTH 514
A USCP FIFTH 514
A USCP SIXTH 601
A USCP SIXTH 601
A USCP SIXTH 605
A USCP SIXTH 605
A USCP SIXTH 605
A USCP SIXTH 611
A USCP SIXTH 613
A USCP SIXTH 614
A USCP SIXTH 614
A USCP SIXTH 615
A USCP SIXTH 615
A USCP SIXTH 618
A USCP SEVENTH 701
A USCP SEVENTH 703
A USCP SEVENTH 703
A USCP SEVENTH 704
A USCP SEVENTH 704
A USCP SEVENTH 705
A USCP SEVENTH 705
A USCP SEVENTH 706
A USCP FIRST 103C
A USCP SECOND 201D
A USCP SECOND 201E
A USCP SECOND 201F
A USCP SECOND 201F
A USCP SECOND 208A



A USCP SECOND 208B
A USCP SECOND 208C
A USCP SECOND 208D
A USCP SECOND 209A
A USCP SECOND 209A
A USCP FOURTH 401A
A USCP FOURTH 401B
A USCP FOURTH 401C
A USCP FOURTH 401C
A USCP SIXTH 601A
A USCP SIXTH 601A
A USCP SIXTH 601A
A USCP SEVENTH 703A
A USCP SEVENTH 705A
A USCP SEVENTH 705B
A USCP SEVENTH 707A
A USCP SEVENTH 707A
A USCP SEVENTH 707B
A USCP SEVENTH 708B
A USCP SEVENTH 708C
A USCP SEVENTH 708D
A USCP SEVENTH 708D
A USCP FIRST PR-1
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A 67K GROUND 67K
A USCP FIRST 112
A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP FIRST 112
A 67K GROUND 67K
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A USCP ROOF USCPROOF
A 67K GROUND 67K
A USCP PENTHOUS SCPPH



A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A DCCF GROUND CFGFL
A USCP FIFTH 5EC
A USCP FIRST 110
A USCP FOURTH 4EC
A USCP FIRST 110
A USCP SECOND 2EC
A USCP THIRD 3EC
A USCP FOURTH 4EC
A USCP FIFTH 5EC
A USCP SEVENTH 7EC
A USCP SECOND 2EC
A USCP THIRD 3EC
A USCP FOURTH 4EC
A USCP FIFTH 5EC
A USCP FIFTH 5EC
A USCP SEVENTH 7EC
A USCP SEVENTH 7EC
A USCP FIRST 1EC
A USCP FIRST 1EC
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP SECOND 2EC
A USCP FIRST 1EC
A USCP SECOND 2EC
A USCP FOURTH 4EC
A USCP FIFTH 5EC
A USCP SEVENTH 7EC
A DCCF GROUND CFGFL
A USCP FIRST 1EC
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A 67K GROUND 67K
A 67K GROUND 67K
A USCP SEVENTH 703C
A USCP FIFTH 512
A 67K GROUND 67K
A 67K GROUND 67K
A USCP SEVENTH 7EC



A DCCF GROUND CFGFL
A USCP FIRST 112
A USCP FIRST 112
A 67K GROUND 67K
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP FIRST 112
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A USCP FIRST PR-1
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A DCCF GROUND CFGFL
A USCP ROOF USCPROOF
A 67K GROUND 67K
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL
A USCP FIRST PR-1
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A USCP FIRST 110
A 67K GROUND 67K
A 67K GROUND 67K
A USCP SECOND 2EC
A USCP FOURTH 4EC
A USCP THIRD 3EC
A USCP FIRST 1EC
A USCP FIFTH 5EC
A USCP SEVENTH 7EC
A USCP SEVENTH 7EC
A 67K GROUND 67K
A 67K GROUND 67K
A USCP FIRST PR-1
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A 67K GROUND 67K
A 67K GROUND 67K
A DCCF GROUND CFGFL
A USCP FIRST PR-1
A USCP FIRST PR-1
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP ROOF USCPROOF
A DCCF GROUND CFGFL
A DCCF GROUND CFGFL



A USCP FIRST PR-1
A USCP FIRST PR-1
A USCP FIRST 112
A USCP PENTHOUS SCPPH
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP FIRST 112
A USCP PENTHOUS SCPPH
A USCP FIRST 112
A USCP SEVENTH 703C
A USCP FIFTH 501
A USCP SIXTH 615
A USCP SIXTH 601A
A USCP THIRD 302
A USCP THIRD 302
A USCP FIFTH 500
A USCP FIFTH 503
A USCP FIFTH 512
A USCP FIFTH 513
A USCP SIXTH 601
A USCP SIXTH 602
A USCP SIXTH 604
A USCP SIXTH 604
A USCP FIRST 105
A USCP FIRST 107
A USCP FIRST 107
A USCP FIRST 113
A USCP SECOND 201
A USCP SECOND 201
A USCP SECOND 203
A USCP THIRD 302
A USCP THIRD 302
A USCP THIRD 302
A USCP THIRD 302
A USCP THIRD 306
A USCP FOURTH 407
A USCP FOURTH 407
A USCP FOURTH 408
A USCP FOURTH 409
A USCP FIFTH 513
A USCP FIFTH 514
A USCP SIXTH 605
A USCP SIXTH 606
A USCP SIXTH 606
A USCP SIXTH 612
A USCP SEVENTH 708
A USCP SEVENTH 708
A USCP SEVENTH 708
A USCP SECOND 209A 
A USCP SECOND 209A 
A USCP THIRD 304B
A USCP THIRD 304B



A USCP SEVENTH 707A
A USCP SEVENTH 707A
A USCP SEVENTH 707B
A DCCF GROUND CFGFL



Area Description / Room Name Collection Method Condition
ELECTRICAL H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A

H A
MECHANICAL PENTHOUSE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
PARTS STORAGE - VEHICLE MAINTENANCE SIDE H A
PARTS STORAGE - VEHICLE MAINTENANCE SIDE H A
ADMIN H A
KENNEL H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A

H A
MECHANICAL PENTHOUSE H A
ADMIN H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ADMIN H A
ADMIN. / MEETING ROOM H A
ADMIN. / HALLWAY H A
ADMIN H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
OFFICE AREA - BOMB SQUAD SIDE H A
RECEPTION AREA - BOMB SQUAD SIDE H A
KENNEL H A
KENNEL H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ELEVATOR ROOM H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A



GARAGE - BOMB SQUAD SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ENTRY FOYER H A
OFFICE AREA - BOMB SQUAD SIDE H A
LOUNGE MEN'S ROOM - VEHICLE MAINTENANCE SIDE H A
LOUNGE WOMEN'S ROOM - VEHICLE MAINTENANCE SIDE H A
OFFICE AREA - BOMB SQUAD SIDE H A
OFFICE MEN'S ROOM - BOMB SQUAD SIDE H A
MECHANICAL PENTHOUSE H A
ELECTRICAL H A
DIESEL GENERATOR HOUSING H A
DIESEL GENERATOR HOUSING H A
ADMIN H A
DIESEL GENERATOR HOUSING H A
DIESEL GENERATOR HOUSING H A
EXTERIOR UNIT CONTROL ROOM H A
EXTERIOR UNIT CONTROL ROOM H A

H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
WEST ENTRANCE LOBBY H A
INSIDE SOUTH STAIRWELL H A
NORTH ENTRANCE FOYER H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE NORTHEAST STARIWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE SOUTH STAIRWELL H A
OUTSIDE WEST STAIRWELL H A
OUTSIDE WEST STAIRWELL H A
OUTSIDE WEST STAIRWELL H A



STEAM TUNNEL H A
H A

EXTERIOR H A
EXTERIOR H A
ADMIN H A
ADMIN H A
ADMIN H A
EXTERIOR H A
EXTERIOR H A
EXTERIOR H A
KENNEL H A
KENNEL H A
EXTERIOR H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A

H A
DIESEL GENERATOR HOUSING H A
EXTERIOR H A
EXTERIOR H A
EXTERIOR H A
EXTERIOR H A
EXTERIOR H A
KENNEL H A
KENNEL H A
ADMIN H A
ADMIN H A
ADMIN H A
DIESEL GENERATOR HOUSING H A
EXTERIOR H A
EXTERIOR H A

H A
EAST EXTERIOR H A
EAST EXTERIOR H A
NORTHEAST EXTERIOR H A
NORTHEAST EXTERIOR H A

H A
FRONT ENTRANCE H A
FRONT ENTRANCE H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
EAST HALLWAY H A
EAST HALLWAY H A
CORRIDOR H A
CORRIDOR H A
CORRIDOR H A
CORRIDOR H A
CORRIDOR H A



CORRIDOR H A
CORRIDOR H A
DIESEL GENERATOR HOUSING H A
JANITORS CLOSET H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
STAIRWELL H A

H A
H A
H A
H A
H A
H A
H A

MEN'S ROOM H A
WOMEN'S ROOM H A
MEN'S ROOM H A
WOMEN'S ROOM H A

H A
H A

MEN'S ROOM H A
WOMEN'S ROOM H A
MEN'S ROOM H A
WOMEN'S ROOM H A

H A
H A
H A
H A
H A

MEN'S ROOM H A
WOMEN'S ROOM H A

H A
MEN'S ROOM H A
WOMEN'S ROOM H A
ADMINISTRATIVE LOCKER ROOM H A
ADMINISTRATIVE LOCKER ROOM H A
CRIMINAL INVESTIGATION ROOM H A
CRIMINAL INVESTIGATION ROOM H A
CRIMINAL INVESTIGATION ROOM H A
CRIMINAL INVESTIGATION ROOM H A



CRIMINAL INVESTIGATION ROOM H A
EAST QUARTER H A
EAST QUARTER H A
EAST QUARTER H A
HALLWAY 2 H A
HALLWAY 2 H A
HALLWAY 2 H A
HALLWAY 4 H A
HALLWAY 4 H A
HALLWAY 4 H A
LIEUTENANT'S OFFICE H A
LIEUTENANT'S OFFICE H A
SENATE DETAIL OFFICE SPACE H A
SENATE DETAIL OFFICE SPACE H A
SENATE DETAIL OFFICE SPACE H A
STAIRWELL 1 H A
STAIRWELL 2 H A
STAIRWELL 2 H A
STAIRWELL 3 H A
STAIRWELL 4 H A
STAIRWELL 5 H A
WEST LOBBY ENTRANCE H A
WEST LOBBY ENTRANCE H A
WEST STAIRWELL H A

H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A



FOYER H A
FOYER H A
NORTHEAST EXTERIOR H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
NORTHEAST STAIRWELL H A
NORTHEAST STAIRWELL H A
SOUTH STAIRWELL H A
SOUTH STAIRWELL H A
CORRIDOR 316A H A

H A
CORRIDOR 126C H A
ENTRY H A
ENTRY H A
WOMEN'S LOCKER ROOM H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
KENNEL H A
MECHANICAL PENTHOUSE H A



MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
OUTSIDE ELEVATOR MACHINE ROOM H A
ELECTRICAL - BOMB SQUAD SIDE H A

H A
H A
H A
H A
H A

MECHANICAL PENTHOUSE H A
PARTS STORAGE - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
GARAGE - BOMB SQUAD SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A

H A
H A
H A
H A

KITCHEN CLOSET - BOMB SQUAD SIDE H A
KENNEL H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
KENNEL H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
STEAM TUNNEL H A
STEAM TUNNEL H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
ELEVATOR ROOM H A
ELEVATOR ROOM H A
ELEVATOR ROOM H A
MECHANICAL PENTHOUSE H A

H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
STEAM TUNNEL H A



MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ELEVATOR ROOM H A

H A
H A
H A
H A

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
OUTSIDE ELEVATOR MACHINE ROOM H A

H A
GARAGE - BOMB SQUAD SIDE H A
GARAGE - BOMB SQUAD SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
ADMIN H A
KENNEL H A
KENNEL H A
ADMIN H A

H A
H A

KENNEL H A
KENNEL H A
KITCHEN - BOMB SQUAD SIDE H A
LOUNGE - VEHICLE MAINTENANCE SIDE H A
OFFICE AREA - BOMB SQUAD SIDE H A
WEIGHT ROOM H A

H A
H A
H A

MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE - SUPPLY H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
PARTS STORAGE - VEHICLE MAINTENANCE SIDE H A
KENNEL H A
GARAGE LOCKER ROOM - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A

H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
STEAM TUNNEL H A
STEAM TUNNEL H A

H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A



STORAGE ROOM - BOMB SQUAD SIDE H A
OFFICE - BOMB SQUAD SIDE H A
JANITORS CLOSET H A
JANITORS CLOSET H A
JANITORS CLOSET H A
JANITORS CLOSET H A
JANITORS CLOSET H A
JANITORS CLOSET H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A
MECHANICAL PENTHOUSE H A

H A
ELEVATOR ROOM H A

H A
MECHANICAL PENTHOUSE H A

H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ADMIN H A
KENNEL H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
KENNEL H A
KENNEL H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN H A
ADMIN. / HALLWAY H A

H A
H A

WEIGHT ROOM H A
WEIGHT ROOM H A
WEIGHT ROOM H A
WEIGHT ROOM H A

H A
H A
H A
H A
H A
H A
H A
H A
H A
H A



H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A



H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A

ADMIN H A
ADMIN H A
KENNEL H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
STEAM TUNNEL H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
GARAGE - BOMB SQUAD SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
STEAM TUNNEL H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
PARTS STORAGE - VEHICLE MAINTENANCE SIDE H A
GARAGE - BOMB SQUAD SIDE H A

H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A



MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ADMIN H A
KENNEL H A
ADMIN H A
ADMIN H A
ADMIN H A
ELECTRICAL H A
ADMIN H A
ELECTRICAL CLOSET H A

H A
ELECTRICAL CLOSET H A

H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
KENNEL H A
ELECTRICAL CLOSET H A
GARAGE - BOMB SQUAD SIDE H A
ELECTRICAL - BOMB SQUAD SIDE H A
ELECTRICAL - BOMB SQUAD SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
ADMIN H A
ADMIN H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A

H A
H A

ELECTRICAL - BOMB SQUAD SIDE H A
ELECTRICAL - BOMB SQUAD SIDE H A
ELECTRICAL CLOSET H A



KENNEL H A
STEAM TUNNEL H A
STEAM TUNNEL H A
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
STEAM TUNNEL H A
ADMIN H A
ADMIN H A
KENNEL H A

H A
H A

MECHANICAL PENTHOUSE H A
KENNEL H A
ELEVATOR ROOM H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A
KENNEL H A
KENNEL H A

H A
H A

MECHANICAL PENTHOUSE H A
ELEVATOR ROOM H A

H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL CLOSET H A
ELECTRICAL - BOMB SQUAD SIDE H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A

H A
H A

MECHANICAL PENTHOUSE H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A
KITCHEN CLOSET - BOMB SQUAD SIDE H A
KENNEL H A

H A
H A

MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
ELEVATOR ROOM H A
KENNEL H A
KENNEL H A



H A
H A

STEAM TUNNEL H A
MECHANICAL PENTHOUSE H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A
STEAM TUNNEL H A
MECHANICAL PENTHOUSE H A
STEAM TUNNEL H A

H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A
H A



H A
H A
H A

KENNEL H A



PLBG Accessibility HVAC Accessibility Accessibility Equipment Served
1

1
1
1

1
1
1
1
1
1
1
1
1

4
4
4
3
4

1
4
4

1 ELECTRIC
1 ELECTRIC
1

3
3

1
1

1
< 8 FT
< 8 FT
< 8 FT
< 8 FT
1
1
1
1
1
1
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
1

4
4
4
4



4
1
3
3
1
1
1
1
1
1

1
1
1 TYPE LA
1

3
3
3

1
1
1
3
3
3
3
3
3
3
3
3
3
3
3
3
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT
< 8 FT



< 8 FT
1
1
1
1
1
1
1
1
1
1
1

< 8 FT
< 8 FT
1 FCU # 1
1 FCU # 2
1 FCU # 3
1 CONDENSING UNIT
1 CONDENSING UNIT
1 CONDENSING UNIT
1
1
1
1
1
1
1
1 CONDENSING UNIT
1 CONDENSING UNIT

3
3
3

1
1 SUPPLY FAN 2
1 SUPPLY FAN 1
1 SUPPLY FAN
1
1
1

1
1
1
1
1
1
1
1

1
1
1
1
1



1
1
1

1
3
3
3
3
3
3
3
3
3
3
3
3
3
3

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1



1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1

1
1
1
1
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3



1
1
1 TYPE S0
3
3
3
3
3
3
3
3
3
3
3
3
3
1
1
1
1
1
1
1
1
1
1
1
1
1
1
3
3
3
3
3
3
3
3
3
3
3
3

4
4
4
4
4
4
1
1 SIZE: 017
4
1



1
1
1
1

1
1
2
1
1
1
1
1
1
1
1
1
1
1
1
1

1
1
1
1

1
1
1
1

1 CONTROLS AHU-1
1 WATER HEATER
1 CONTROLS AHU-2
1
1
1
1
1

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1



1
1
1
1
1
1
1
1
1 TYPE 1
1 TYPE 1
1 AC FOR ELEVATOR MACHINE ROOM
1
1
1
1
1 WATER HEATER
1 WATER HEATER
3 AHU

1
1
1
< 8 FT
< 8 FT
< 8 FT

1
1

1
1
1
1

> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT

4
1
1
1
1
1
1
1
1
1
1
1
1
1
1



1
1
1
1
1
1
1
1

< 8 FT
< 8 FT
3
3
3
3
3
3

1
1
1
1
1

> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT
> 8 FT

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1



1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1



1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1

3
3
3

3 GARAGE DOOR
3 GARAGE DOOR
1 HOT WATER PUMP
1 WATER PUMP
1 EXHAUST FAN
1 AIR COMPRESSOR
3 GARAGE DOOR
1 EXHAUST FAN
1 RECIRC PUMP
1 RECIRC PUMP
1 SUPPLY FAN
1 RETURN FAN
1 CONDENSATE PUMP
1 CONDENSATE PUMP
1 COMPRESSOR
1 COMPRESSOR
1 AIR COMPRESSOR
1 HOT WATER PUMP
1 HOT WATER PUMP
1 RECIRC PUMP
1 RECIRC PUMP
1 BOOSTER FAN
1 SUPPLY FAN
1 EXHAUST FAN
1 SUPPLY FAN
1 BOOSTER FAN



1 BOOSTER FAN
1 EXHAUST FAN
1 EXHAUST FAN

1
1

1
1
1
< 8 FT
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1 TYPE P1
1 TYPE P1
1 TYPE P1
1 TYPE P1
1 TYPE P1
1
1
1 TYPE S4
1 TYPE S4
1 1 ENCLOSURE SERIES
1
1 TYPE P1
1
1



1
1
1
1
1
1
1
1
1
1
1

1
1
1
1

3
3
3
< 8 FT
3
< 8 FT
< 8 FT
< 8 FT
3
3
3
3
1 TYPE SED

1
1

1 TYPE S0
1
1 TYPE S0
1
1 TYPE S0
1 TYPE S0
1 TYPE QL
1
< 8 FT
3
3
3
< 8 FT
< 8 FT
< 8 FT
3
3
1
3
3
< 8 FT
< 8 FT



3
3

1
1
1
1
1
1
1

4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4
4



4
4
4

1



In Use Last Inventoried Size HVAC # of Belts HVAC Belt Size
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2.5" x 2"
Y 1-Dec-05 2.5" x 2"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2.5"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2"
Y 1-Dec-05 2"
Y 1-Dec-05 2"
Y 1-Dec-05 2"
Y 1-Dec-05 2"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 3 B-68
Y 1-Dec-05 3 B-68
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2.5"
Y 1-Dec-05
Y 1-Dec-05 1''
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1''
Y 1-Dec-05 1''
Y 1-Dec-05 2"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 12"
Y 1-Dec-05 18"
Y 1-Dec-05 18"
Y 1-Dec-05 A39
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 1
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 18"
Y 1-Dec-05 18"
Y 1-Dec-05 24"



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 2"
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05 1"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05 6"
Y 1-Dec-05
Y 1-Dec-05 2.5"
Y 1-Dec-05 3"
Y 1-Dec-05 2"
Y 1-Dec-05 2.5"
Y 1-Dec-05 2.5"



Y 1-Dec-05 2"
Y 1-Dec-05 6"
Y 1-Dec-05
Y 1-Dec-05 3"
Y 1-Dec-05 3"
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05
Y 1-Dec-05



HVAC Horsepower 
(HP) HVAC Phase HVAC Speed (RPM) HVAC Frame



1

1
1

1



2404

125.00 3 444T
125.00 3 444T

1
3
3





3
3
3





3

1

1

3

3
3
3

3
3



3







0.50 3 1725 56C
0.50 3 1725 56

1.00
5.00 3 3450 184T
5.00 3 1725 184T
0.50 3 1725 56
0.50 1 1725 48
5.00 3 1740 184T
5.00 3 1740 184T

30.00 3 1770 286T
0.75 3 3450 56C2-65
0.75 3 3450 56C2-65
5.00
5.00
5.00 3 1745 184T
1.00 3 1735 145T
1.00 3 1735 145T
5.00 3 1740 184T
5.00 3 1740 184T
1.50 3 1720
3.00 3 1745 182T

3



3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3
3

3

3



3







HVAC Voltage HVAC Pressure (psi) HVAC Year Mfd Collected By
ENTECH

200 ENTECH
200 ENTECH
200 ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

480 - 600 V ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

480 V, 34 A ENTECH
480 V, 34 A ENTECH
208 V, 83 A ENTECH
208 V, 83 A ENTECH



ENTECH
208 V, 2.5 A ENTECH

ENTECH
ENTECH

240 V ENTECH
240 V ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

120 V,10 A ENTECH
ENTECH
ENTECH

240 V, 25 A ENTECH
240 V, 25 A ENTECH

ENTECH
ENTECH

120 V, 3 A ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH

2004 ENTECH
2004 ENTECH

ENTECH
ENTECH
ENTECH

240 V ENTECH
230 V ENTECH
230 V ENTECH

ENTECH
ENTECH
ENTECH
ENTECH

60 A ENTECH
60 A ENTECH
60 A ENTECH
30 A ENTECH
60 A ENTECH
60 A ENTECH
240 V, 60 A ENTECH

ENTECH
600 V, 400 A ENTECH
600 V, 400 A ENTECH
240 V, 100 A ENTECH
240 V, 200 A ENTECH
240 V, 60 A ENTECH
30 A ENTECH
60 A ENTECH

ENTECH
ENTECH
ENTECH
ENTECH

460 V ENTECH
460 V ENTECH
230 V ENTECH
480 V, 500 A ENTECH
208 V, 500 A ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

460 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

250 ENTECH
250 ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH

480 V, 36 A, 30 Kva ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH

200 1987 ENTECH
460 V 1989 ENTECH

ENTECH
ENTECH

115 V, 11.4 A ENTECH
115 V, 15.4 A, 0.95 KW ENTECH

ENTECH
230 V, 33 A, 3.5 KW ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

175 ENTECH
ENTECH
ENTECH

480 V ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

240 V, 30 A ENTECH
240 V, 30 A ENTECH
240 V, 30 A ENTECH
240 V, 60 A ENTECH
240 V, 60 A ENTECH
600 V, 30 A ENTECH
600 V, 100 A ENTECH
600 V, 100 A ENTECH
600 V, 30 A ENTECH
600 V, 30 A ENTECH
30 A ENTECH
600 V, 30 A ENTECH

ENTECH
ENTECH

600 V, 30 A ENTECH
600 V, 30 A ENTECH



ENTECH
600 V ENTECH
600 V ENTECH
100 A ENTECH
600 V, 60 A ENTECH
600 V, 30 A ENTECH
600 V, 30 A ENTECH
600 V, 30 A ENTECH
240 V, 30 A ENTECH
240 V, 30 A ENTECH

ENTECH
240 V, 100 A ENTECH
650 V, 30 A ENTECH
650 V, 30 A ENTECH
240 V, 30 A ENTECH

ENTECH
200 A ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

200 ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

1986 ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

460 V, 2.4 A ENTECH
460 V, 2.1 A ENTECH

ENTECH
115 V, 2.1 A ENTECH
460 V, 12 A ENTECH
460 V ENTECH
460 V, 21 A ENTECH

ENTECH
400 V ENTECH
400 V ENTECH

ENTECH
460 V ENTECH
460 V ENTECH
460 V ENTECH
280 V, 16 A ENTECH
280 V, 16 A ENTECH
460 V ENTECH

ENTECH
ENTECH

460 V ENTECH
460 V ENTECH
460 V, 5.4 A ENTECH
460 V, 9.3 A ENTECH

ENTECH
208 V ENTECH

ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

120 V ENTECH
ENTECH

460 V, 225 A ENTECH
460 V, 225 A ENTECH
208 V, 100 A ENTECH
460 V, 225 A ENTECH
460 V, 225 A ENTECH
460 V, 225 A ENTECH
460 V, 225 A ENTECH
460 V, 225 A ENTECH
460 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
460 V, 225 A ENTECH
480 V ENTECH
120 V ENTECH
208 V, 100 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
208 V, 225 A ENTECH
400 A ENTECH
240 V, 225 A ENTECH
208 V, 125 A ENTECH
208 V, 250 A ENTECH
208 V 2003 ENTECH
250 A ENTECH
250 A ENTECH
200 A 2003 ENTECH
1200 A 2003 ENTECH
400 A ENTECH
400 A ENTECH
225 A ENTECH
240 V, 225 A ENTECH
480 V, 125 A ENTECH

ENTECH
240 V, 125 A ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

3.75 A ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

125 V, 7 A ENTECH
450 ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH

460 V, 1600 A ENTECH
ENTECH
ENTECH

480 V, 36 A, 30 Kva ENTECH
480 V, 54 A, 45 Kva ENTECH
480 V, 90 A, 75 Kva ENTECH
480 V, 75 Kva ENTECH
480 V, 90 A, 75 Kva ENTECH
480 V, 90 A, 75 Kva ENTECH
480 V, 15 Kva ENTECH
25 Kva ENTECH

600 ENTECH
ENTECH
ENTECH
ENTECH

300 2002 ENTECH
250 2003 ENTECH

ENTECH
175 ENTECH
225 ENTECH

ENTECH
1987 ENTECH

ENTECH
ENTECH
ENTECH



ENTECH
200 1987 ENTECH

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH



Notes

CAPACITY: 5 GAL
CAPACITY: 5 GAL
CAPACITY: 5 GAL

ROLLING FIRE DOOR #: 240669
0.5 TON CAPACITY, MODEL #: ELC1033

USES NATURAL GAS
USES NATURAL GAS

F.O.#: 12-75376





SHOP #: Y06788
FAN DESC.: AF-THIRTYFAN, SHOP #: Y06788

2 FANS
2 FANS
1 FAN

QUANTITY: 2

SERIES: E2

TYPE: LEAD ACID, STORAGE AREA





TYPE: LEAD ACID, STORAGE AREA
SERIES: E1
SERIES: E1
SERIES: E2

4 - 10 GPM
4 - 10 GPM



SEPARATE SHEET
SEPARATE SHEET

SIZE 8
SIZE 5
SIZE 8
SIZE 5
SIZE 8
SIZE 10



NATIONAL BRAND #: 145766
2 HP, FILTER SIZE 16x20x1

1320 WATTS



FORM: CFF4PIT



17.5 WATTS

200 WOS





CATALOGUE #: M3218T

TYPE: TDR
TYPE: TDR

TYPE: TKKH
TYPE: TS
TYPE: TS

TYPE: TDR
CATALOGUE #: H121, TYPE: TDR, 1.5 HP
CATALOGUE #: H121, TYPE: TDR, 1.5 HP
TYPE: TDR
TYPE: TDR



SERIES: E1
SERIES: E1
SERIES: E1

SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E2
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1

CATALOGUE #: 44-10180-10, 4 WIRE, "LP-P"
CATALOGUE #: 44-10180-10, 4 WIRE, "RP-P"
SERIES: E2

SERIES: E2
SERIES: E2
SERIES: E2
SERIES: E2

CATALOGUE #: NQOD442L225CU
CATALOGUE #: NQ0D442L225CU



AIR OPERATED
SIZE: 3x15x6, 66 GPM
SIZE: 3x15x6, 66 GPM

TYPE: B-36, REFRIGERANT: 12

4 - 10 GPM



SIZE 2.5

TAG #: VR-230-7TH FL, SIZE 5
SIZE 5
SIZE 8
SIZE 4
SIZE 10
SIZE 10
SIZE 6
SIZE 6

SIZE 8
SIZE 5
SIZE 8
SIZE 8
SIZE 8
SIZE 8
SIZE 10
SIZE 10
SIZE 8

SIZE 6
SIZE 10
SIZE 10
SIZE 10

SIZE 10
SIZE 10

SIZE 5
SIZE 5
SIZE 8
SIZE 5
SIZE 10
SIZE 5
SIZE 5
SIZE 5
SIZE 10
SIZE 10
SIZE 5
SIZE 10
SIZE 5
SIZE 10
SIZE 10
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FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -
(1) The prices in this offer have been arrived at independently, without, for the

purpose of restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to –

(i) Those prices;
(ii) The intention to submit an offer; or 
(iii) The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of
a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will  not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision
            
___________________________________________________________________________

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization];

(ii) As an authorized agent, does certify that the principals named in
subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision; and
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(iii) As an agent, has not personally participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.
"Common parent," as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.
"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns.  The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS.  If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)).  If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

_____ TIN:  ______________________________.

_____ TIN has been applied for.

_____ TIN is not required because:
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_____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in
the United States and does not have an office or place of business or a fiscal
paying agent in the United States;

_____ Offeror is an agency or instrumentality of a foreign government;

_____ Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

_____ Sole proprietorship;

_____ Partnership;

_____ Corporate entity (not tax-exempt);

_____ Corporate entity (tax-exempt);

_____ Government entity (Federal, State, or local);

_____ Foreign government

_____ International organization per 26 CFR 1.6049-4;

_____ Other _______________________

(f) Common Parent.

_____ Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

_____ Name and TIN of common parent:

Name ______________________________________

TIN ______________________________________

(End of provision)
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AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer.  The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror.  For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information: 

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications

http://www.customerservice@dnb.com.
mailto:globalinfo@mail.dnb.com.


SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF

OFFERORS

AOC RFP NO. 060123 Page 6 of  8

contained herein.  Insert information in spaces provided as applicable.

(End of provision)

FAR 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that–

(i) The offeror and/or any of its Principals –

(A) Are (   ) are not (   ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have (   ) have not (   ), within a three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen
property; and

(C) Are (   ) are not (   ) presently indicted for, or otherwise criminally
or civilly charged by a governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision.

(ii) The Offeror has (   ) has not (   ), within a three-year period preceding this
offer, had one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors;
owners; partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plan manager; head of a subsidiary, division, or business
segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(c) The Offeror shall provide immediate written notice to the Contracting Officer if, at any
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time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(d) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation.  However, the certification
will be considered in connection with a determination of the Offeror’s responsibility.  Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror non-responsible.

(e) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in good faith, the certification required by paragraph (a) of this
provision.  The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

(f) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award.  If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

AOC52.209-1 ORGANIZATIONAL AND PERSONAL CONFLICTS OF INTEREST 
(NOV 2004)

(a) The offeror and resultant contractor certifies that, to the best of the it’s knowledge and
belief, there are no relevant facts or circumstances which could give rise to an organizational
conflict of interest, as defined in FAR Subpart 9.5.

(b) Prior to commencement of any work, the contractor agrees to notify the Contracting
Officer immediately that, to the best of its knowledge and belief, no actual or potential conflict of
interest exists or to identify to the Contracting Officer any actual or potential conflict of interest
the contractor may have.  

(c) The offeror and resultant contractor agree to notify immediately the AOC Contracting
Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to the Contractor.  A
personal conflict of interest is defined as a relationship of an employee, subcontractor employee,
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or consultant with an entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work.

(d) If the contractor, under the terms of this contract or through the performance of work
pursuant to this contract, is required to develop specifications or statements of work and such
specifications or statements of work are incorporated subsequently into an AOC solicitation, the
contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under an ensuing AOC contract. 

(End of provision)

AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

_______________________________________            ________________________________
Name                                                                                 Title                                                     
  
Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                    
   
Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                    
   
Telephone: _____________________________            E-Mail:__________________________

(End of provision)

END OF SECTION K
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AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions.  As used in this provision --
“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.
“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day.  However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. 
Failure to do so will be at the offeror’s risk.  Each offeror shall furnish the information required by
the solicitation.  The offeror will be held responsible for full knowledge of all information
contained therein.

(c) Packaging, transmission, and tracking of proposals.  (1)  Proposals,
modifications, and revisions shall be enclosed, in the quantities specified elsewhere in this
solicitation, in sealed envelopes.  With each copy of the form entitled “SOLICITATION, OFFER,
AND AWARD ”, enclose the completed Schedule page, Bid Guarantee, if required, and
Representations and Certifications.  Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: (Carolyn Horne), Room H2-263
Bid Room, Second and “D” Streets, S.W., Washington, DC 20515.  Offeror shall place the
OF-17, Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address.  Telegraphic or
facsimile proposals and modifications will not be considered.

(2)  Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation.  In
addition, because all packages must be screened for security purposes at a central location prior to
their delivery, the Architect of the Capitol cannot accept packages containing offers hand carried
directly to the Bid Room address within the Ford House Office Building, or any other location in
the U.S. Capitol Complex of buildings.  See “Notice for Delivery” on the front of the
solicitation.

(3)  To assist in tracking of proposals, offerors are requested to fax a copy of
their signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS
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receipt to (Carolyn Horne) to (202) 225-3221 at the time of the submission of their offer. 

(4)      The only acceptable method by which offerors can deliver their responses to
this solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS).  Offers
submitted via any other method will be rejected.  OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL.  See notice attached to this solicitation for special
instructions.

(d) Submission, modification, revision, and withdrawal of proposals.  (1) 
Offerors are responsible for submitting proposals and any modifications or revisions so as to reach
the Government office designated in the solicitation by : Ju1y 31, 3:00 p.m. (Local time).   For
the purposes of determining timeliness, the designated Government office is defined as the Pitney
Bowes Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2)    Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(i)  If  it  was transmitted through an electronic commerce method authorized by
the solicitation, it was received at the initial point of entry to the Government infrastructure not
later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii)  There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(iii)  It is the only proposal received.

(3)  However, a late modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time it is received and may
be accepted. 

(4)   Acceptable evidence to establish the date of receipt at the Government
installation includes the time/date stamp of that installation on the offer wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or statements  of
Government personnel.

(5)   If an emergency or unanticipated event interrupts normal Government
processes so that offers cannot be received at the Government office designated for receipt of
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proposals by the exact time specified in the solicitation and urgent Government requirements
preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed
to be extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.

(6)   Proposals may be withdrawn by written notice received at any time before
award. Proposals may be withdrawn in person by an offeror or an authorized representative if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(End of provision)

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing no later than fourteen
calendar days prior to the date established for receipt of offers.  Oral explanations or instructions
given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or
e-mail for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror.  Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least fifteen (15) calendar
days prior to the date specified for receipt of proposals.  Written requests shall be transmitted via
e-mail to chorne@aoc.gov or via facsimile to (202) 225-3221.  

(c) Any interpretations or corrections, as well as any additional modifications the
Contracting Officer may desire to include, will be in the form of amendments, in writing, which
will be sent on the same date to all offerors if that information is necessary in submitting offers or
if the lack of it would be prejudicial to other prospective offerors and shall become a part of any
subsequent contract.  The Contracting Officer reserves the right to answer only such questions as
have, in his opinion, a definite bearing upon the proposals to be submitted.  

(1)  Offerors shall acknowledge the receipt of all amendments to the solicitation
by:                         (i)   Signing and returning the amendment;
                              (ii)  Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;
                              (iii) Letter or telegram; or 
                              (iv) Facsimile, if facsimile offers are authorized in the solicitation.

mailto:mliburd@aoc.gov
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(2)  The Government must receive the acknowledgment by the time and at the
place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by
amendments will not be accepted, and any information that may possibly be gained by offerors in
that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. 

(End of provision)

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA  (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall–

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government
and shall not be duplicated, used, or disclosed--in whole or in part--for any
purpose other than to evaluate this proposal.  If, however, a contract is awarded to
this offeror as a result of--or in connection with--the submission of this data, the
Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract.  This restriction does not limit the
Government’s right to use information contained in this data if it is obtained from
another source without restriction.  The data subject to this restriction are
contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on
the title page of this proposal.”

(End of provision)

AOC52.215-6 PREPARATION OF PROPOSALS (JUN 2004)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule,
and all instructions.  Failure to do so will be at the Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation.  The offerors
shall sign the offer on Page 1 (SOLICITATION, OFFER AND AWARD) in block 15 and return
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this solicitation package in its entirety.  Erasures or other changes must be initialed by the person
signing the offer.  Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office.

(c) For each item offered, offers shall–

(1)  Show the unit price, if required, including, unless otherwise specified,
packaging, packing, and preservation;  and

(2)  Enter the extended price for the quantity of each item offer in the "Amount"
column of the Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price
will be presumed to be correct, subject, however, to correction to the same extent and in the same
manner as any other mistake.

(e) Offers for supplies or services other than those specified will not be considered
unless authorized by the solicitation.

(f) The Proposal shall be submitted in two parts: a technical proposal (original and 3
copies) and a cost proposal (original and 2 copies).  Each of the parts shall be separate and complete in
itself so that evaluation of one can be accomplished independently from evaluation of the other.  The
technical proposal must be succinct, well written, and presented in a clear straightforward manner in an
8.5" x 11" format and must not contain any references to costs.    All Offerors are required to submit a
comprehensive and complete technical proposal that demonstrates their ability to perform the work
described in this solicitation and addresses each of the following five (5) Technical Factors.  Offerors are
also cautioned to be responsive to all of the requirements of Section C (Scope of Work ) and provide
sufficient information to allow evaluation of the proposals per Section M (Evaluation Factors for Award).  

FACTOR 1:    TECHNICAL APPROACH:

Offeror’s shall discuss in outline form, with brief narratives, the processes they would use in the
implementation of this project.  The outline shall include specific tasks and any other items the firm deems
critical to their technological approach as it relates to each subfactor.  The technical approach must
demonstrate an understanding of the range of work and describe the general processes the firm will use to
accomplish the tasks identified in the scope of work including which tasks will be accomplished by
subcontractors.

Subfactor 1.1 - Facilities Management - The offeror shall provide evidence of their
team’s ability to perform facilities management for a facility of the size, scope, and complexity of the
USCP site(s) to include 24 hours/7 days a week for facility maintenance operations, work order
management, and maintenance planning implementation.
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Subfactor 1.2 - Operations and Maintenance - The offeror shall provide evidence of his
team’s ability to perform operations and maintenance for a facility of the size, scope, and complexity of the
USCP  sites to include building and site systems commissioning, preventative, predictive, and corrective
maintenance planning, scheduling, and execution, building systems operations, monitoring, and controlling,
testing requirements, and indoor air quality.

Subfactor 1.3 - Landscaping, Grounds, and Plant Maintenance - The offeror shall
provide evidence of his team’s ability to perform landscaping, grounds and plant maintenance for a facility
of the size, scope, and complexity of the USCP sites  to include lawn mowing, turf, plant, shrub, and tree
maintenance, bed, and decorative landscaping structures maintenance, and debris clearing.

Subfactor 1.4 - Snow Removal - The offeror shall provide evidence of his team’s ability
to perform snow removal for a facility of the size, and complexity of the USCP sites to include snow and
ice removal for roads, parking areas, sidewalks, and landings, surface treatments, and snow stockpiling.

Subfactor 1.5 - Infrastructure Repair Work - The offeror shall provide evidence of his
team’s ability to perform project work for a facility of the size, scope, and complexity of the USCP sites to
include scoping, planning, estimating, design, scheduling, construction, and construction management
services.

FACTOR 2 - CORPORATE EXPERIENCE:

The Contractor shall provide descriptions of current or recently completed contracts performed by the
offeror, and any proposed subcontractor, from within the past ten (10) years.  Descriptions shall include
references of successfully managed contracts for at least three (3) comparable projects that have been
performed within the past five (5) years.  Comparable projects are those, which are similar in size, scope,
and complexity to the work contemplated by this solicitation, and which involve most of the following
characteristics:

–Experience in facility management for a 24/7 operation;
–Experience performing operations and maintenance for a BOMA Class A buildings with

similar systems to include preventative, predictive, and corrective maintenance, and operational control
utilizing a building automated system.

--Experience with landscaping and grounds maintenance;
–Experience with snow removal operations;
 

 Sub-factor 2.1:      Similar Project Experience:  Demonstrates expertise and successful
completion of operations and maintenance services  with responsibilities for the items/services outlined in
the scope of work.  Similar project experience can be work completed under the direction of the offeror by
in-house forces, sub-contractors, or partners.  The project profile should clearly state the role of each
participant (by company) and their responsibilities.

Sub-factor 2.2:      Long Term Relationship: Profiled projects demonstrate that the
offeror has been successful in establishing and maintaining long term relationships to include: customers,
suppliers, subcontractors and partners.
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Sub-factor 2.3:      Support Infrastructure: Proposal should demonstrate that the
offeror possesses the necessary infrastructure at the corporate level to insure successful project start-up and
continuing operations to include: corporate sponsorship for executive oversight; program management;
human resources; accounting/budget; planning; design support; facilities engineering; operations and
maintenance, safety and supplier/subcontractor management.

Sub-factor 2.4:       Project Schedule and Budget: Proposal should demonstrate that
the offeror has a consistent track record of completing similar projects on schedule and within budget.  
Specific corporate wide metrics should be included in the proposal as evidence of consistent performance. 
If profiled projects experienced schedule or budget problems, the offeror shall discuss the reasons for them
and what has been done to address the issues.

                             
 FACTOR 3: ORGANIZATION & KEY PERSONNEL:

Sub-factor 3.1:     Project Organization and Management - The offeror shall provide
an executive summary of his team’s project management plan with a proposed organizational chart.  The
plan should reflect key management functions, and managerial authority for the project team and any major
subcontractors, suppliers, and/or partners.  At a minimum, key functions of staffing, subcontracting, and
financial relationships should be identified.  Provide sufficient information to determine accountability and
resource commitments to the project on the part of the offeror and any major subcontractor and how those
commitments will be monitored and guaranteed by the offeror.  The plan should also identify a corporate
sponsor and their plan for managing the customer relationship.

Sub-factor 3.2:    Staffing Plan - The offeror shall provide his list of proposed Key
project team members, both in-house and major subcontractor, with any professional registration, licenses,
or certification they may possess and identify their intended role on this project.  Specifically, identify the
Corporate sponsor, onsite program manager, chief engineer, lead HVAC technician,
electrical/instrumentations control technician, CAFM technician/work order planner, CAD technician,
small project work manager, construction manager, and construction foreman.    Identify corporate staff
support and/or affiliated consultants for speciality areas.  Provide a detailed narrative describing the
qualifications of these individuals and any major subcontractors as they relate to intended roles on this
project.  Where specific staff cannot be identified by name, indicate the technical speciality and the number
of proposed personnel.

Sub-factor 3.3: Key personnel resumes - The offeror shall provide evidence that the
proposed key personnel (as defined by the statement of work) are well qualified in their areas of expertise
and meet all qualifications outlined within the statement of work.  Furnished resumes shall include: a
detailed work history with job title, project responsibilities and accomplishments; dates assigned to project,
relevant education and training accomplishments; copies of licensing and certifications, and client points of
contact with phone numbers.  Resumes of key personnel that are proposed for this project, along with the
corporate sponsor, are required for inclusion with the offerors response.

Sub-factor 3.4: Subcontracting Management Plan - If the offeror plans to use
subcontractors, subconsultants, or a strategic partner to accomplish this work, describe how the team will
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function as one unit and performance, schedule, and budget will be monitored and controlled to insure that
all project deliverables will be met in accordance with the contract requirements.  The plan should also
address assignment of responsibilities, any delegation of authority required, and specific action the offeror
will take if subcontractor performance appears to be out of conformance with contract requirements or
starts to decline.

FACTOR 4:    SAFETY PERFORMANCE: 

Subfactor 4.1 - Safety Record - The offeror shall submit occupational
injury/occupational illness safety performance information to include: restricted cases; restricted workdays,
lost day cases, lost workdays, recordable cases incident rate, and severity incident rate.  The same
information shall be presented for any proposed major subcontractors or partners.  Safety performance
information shall be provided for all individual projects profiled in the corporate experience section as well
as the corporation averages for the last five years.  Evidence to substantiate safety performance, such as
copies of the OSHA 200/300 logs and supplemental corporate reports, shall also be included.

Subfactor 4.2 - Corporate Safety Plan - The offeror shall submit their corporate safety
plan and procedures with their proposal.  It should include required staff training and items that are
required for inclusion in the project safety plan.  The corporate plan should show: who is responsible for
reviewing project plans and insuring they meet project/corporate requirements; where the corporate safety
officer fits into the organization; and indicate their professional credentials.

Subfactor 4.3 - Project Safety Plan - The offeror shall submit their proposed project
safety plan for evaluation.  It shall address the major components required by the statement of work and
include roles and responsibilities; training requirements; procedures; and sample forms.

FACTOR 5:    PAST PERFORMANCE:

For each project description provided pursuant to paragraph entitled “Corporate Experience,” the offeror
and each proposed subcontractor, if applicable, shall request that its former customers complete the
attached Past Performance Questionnaire (Section J, attachment J-2) furnished with solicitation.  While it is
recognized that most single projects may not have covered all of the elements, skills, and tasks required in
this procurement, the offeror’s proposal may include a group of projects that substantially demonstrate
accomplishment of similar work elements, skills, and tasks.   The questionnaire responses will be reviewed
with the offeror being evaluated on the sub-factors below.

NOTICE TO OFFERORS:    It is the offeror’s responsibility to ensure that Past performance

questionnaires are completed and timely submitted by customer references, and that correct names,
addresses, and phone numbers are provided in the proposals for each reference.  All questionnaires
shall be submitted by the past customers directly to the Architect of the Capitol by facsimile to the
attention of Ms. Carolyn Horne, (202) 225-3221 or by email to chorne@aoc.gov.   NO LATER
THAN THE DUE DATE FOR THE SUBMISSION OF THIS SOLICITATION.   The Government
may also contact other offeror customer’s or use other references/information to verify past

mailto:chorne@aoc.gov.
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performance.

Sub-Factor 5.1: Conforming to Contract Requirements - That the offeror has a history
of delivering the required contract services in a manner that meets the contract requirements and complied
with all standards.  Additionally, that NO cure notices, show cause notices, or other letters dealing with
unsatisfactory performance had to be issued to the contractor.

Sub-Factor 5.2: Quality of Work - That the offeror consistently maintained a quality
control program and that all deliverables/services met the specified quality required by the contract.

Sub-Factor 5.3: Cost Performance - That the offeror provided services at a reasonable
price and managed the work to meet approved budgets.  Additionally, that the required contract price
changes were fully investigated and presented to the customer in a forthright manner after all attempts to
contain the cost were unsuccessful.

Sub-Factor 5.4: Schedule Performance - That the offeror met the required schedule and
if necessary, took the appropriate (as necessary) steps to get back on schedule without customer action.

Sub-Factor 5.5: Customer Satisfaction - That the offeror dealt with the customer with
integrity, reasonableness and in a cooperative spirit that demonstrated a concern for, not only delivering
what was required but, insuring that customer satisfaction was achieved.  That maintaining the relationship
was important throughout the process.

(g)   Price Proposal -    A firm fixed-price shall be entered by each offeror on Section B, the Schedule
page(s) for each line item (line item pricing, options and unit prices) which shall represent the cost for
performing the work required by this Request for Proposal. Erasures or other changes on any or all
submissions shall be initialed by the signer of the proposal or by his duly authorized agent.  “The
contractor shall also complete and submit along with his price proposal, Section J - Attachment J-1 
entitled Reimbursable Services and Rates”.  In addition, the Solicitation, Offer, and Award Form,
Section K,  the Representations and Certifications, with applicable information included in the spaces
provided shall be included as a part of the Price Proposal.

((End of provision)

AOC52.215-9 FAILURE TO SUBMIT OFFER  (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise.  Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements.  If a recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the



SECTION L
INSTRUCTIONS, CONDITIONS,   AND NOTICES TO OFFEROR  

AOC RFP NO.  060123 Page 11 of  11

applicable mailing list.

(End of provision)

FAR 52.216-1  TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a (Firm fixed Price contract with Not-to Exceed
amounts) resulting from this solicitation.

(End of provision)

FAR 52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE 
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect as if they were given in full text.  Upon request, the Contracting Officer will make their
full text available.  The offeror is cautioned that the listed provisions may include blocks that must
be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es):
www.gsa.gov  or www.govcon.com

PROVISION  TITLE   DATE   FAR REFERENCE

(End of provision)

END OF SECTION L

http://www.govcon.com
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M.1 BASIS FOR AWARD

Subject to the terms and conditions herein, contract award will be made to a single offeror who, in the
discretion of the Contracting Officer, is determined to offer the best value to the Government.  No proposal
shall be considered for award that fails to reflect the offeror’s clear intent to provide the full amount of
work described within this solicitation.

Contractor Selection will be based on an in-depth evaluation of proposals in accordance with the responses
received to the technical factors outlined in Section L, Instructions, Conditions, and Notices to Offerors and
the Schedule of Prices.  Award will be made to that offeror whose combination of technical and price
proposals represents the best overall value to the Government and is most advantageous, price, and other
factors considered.   Best value may ultimately result in the selection of other than the lowest price
offer, where in the discretion of the Contracting Officer, the evaluated total regarding the non-price factors
of (1) Technical Approach, (2) Corporate Experience, (3) Organization and Key Personnel, (4) Safety
Performance, and (5) Past Performance when taken together are considered in a tradeoff to be worth the
additional price premium to be charged.

The Government reserves the right to make award without discussions based solely upon initial offers
and without providing the opportunity to offerors to submit revised proposals.  Accordingly, each initial
offer must contain the offeror’s best terms from a technical and price standpoint.  If the Government does
not enter into discussions, they will be held only with those offerors determined to be in the competitive
range.  Should discussions be held, a final proposal revision may be requested at which time the offerors
may submit revisions to their proposals by an established cut-off date.  Final proposal revisions will be
evaluated against the same criteria and factors as they were in the initial offers and will be subject to
submission and delivery provisions.

Offerors may be given an opportunity to address unfavorable reports of past performance if the offeror has
not had a previous opportunity to review the rating.  Such an opportunity will not be considered discussions
and will not provide an offeror an opportunity to submit a revised proposal.  Discussions, if conducted, will
include all offerors in the competitive range.  However, limited “clarifications” typically involving only
selected individual offerors may also in the discretion of the Contracting Officer, properly be conducted to
resolve unanswered questions and such limited exchanges, if necessary, shall not be considered
“discussions” and shall not result in the revision of any affected proposal.

M.2   EVALUATION OF PROPOSALS

This is a competitive source selection procurement and will be conducted using formal source selection
procedures.  Contract award will be made to the offeror whose proposal conforms to the solicitation and is
determined to be most advantageous to the Government in accordance with the requirements stated below.

A.  To be eligible for evaluation, proposals, must be prepared in accordance with and comply
with the instructions given in the solicitation.    
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B. The Technical Evaluation Factors, when combined are significantly more important than
cost.

C. The Technical Evaluation Factors to be used in assessing the quality of each proposal are
listed below in Section M.3, Proposal Evaluation Criteria.  The criteria listed below are in
descending order of importance.

D.  The proposal’s cost will be separately evaluated from the proposal’s technical merit. 
Award will not be automatically determined by numerical calculation of formula
relationship between cost and technical merit.  As the technical merits of the proposals
become more equal, than cost will be of greater importance.

M.3 PROPOSAL EVALUATION CRITERIA (AOC) (JUN 2003)

M.3.1 The Government will evaluate:

(1) The extent to which the proposal exhibits a clear understanding of the work requirements, and
the means required to fulfill the requirements. 

(2) The extent to which the proposal demonstrates an ability to meet or exceed the requirements
defined in the RFP, and the quality of service which is likely to result from implementation of an offeror’s
proposed methods.

(3) Feasibility of performing all RFP requirements within the total price proposed.  

M.3.2 Evaluation Factors are:

TECHNICAL FACTOR 1- Technical Approach:   The technical approach (to include the sub-factors)
will be evaluated to determine if the offeror has identified/demonstrated an understanding of the range of
work and described the general processes the firm would use in accomplishing the tasks identified within
the scope of work including which tasks would be accomplished by subcontractors; offeror has provided
satisfactory evidence of his team’s ability to perform O&M services  to include building and site systems
commissioning, preventative, predictive, and corrective maintenance planning, scheduling, and execution,
building systems operations, monitoring, and controlling, testing requirements, indoor air quality; to include
lawn mowing, turf, plant, shrub, and tree maintenance, bed, and decorative landscaping structures
maintenance, and debris clearing; provided evidence of it’s ability to perform snow removal services;  
evidence of it’s ability to perform Design build work services for a facility the size, scope and complexity
of the USCP facilities in accordance with the scope of work to include scoping, planning, estimating,
design, scheduling, construction, and construction management services.

TECHNICAL FACTOR 2 - Corporate Experience - The offeror’s corporate experience (to include
the sub-factors) will be evaluated to determine if the offeror has provided references for at least 3
“successfully managed” comparable projects that have been performed within the past 5 years;
evaluated to determine if the offeror has provided similar project experience that is comparable to a BOMA

Class A facility the size, scope and complexity of the USCP sites; evaluated to determine if the offeror
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has profiled projects which demonstrate the offeror’s success in establishing and maintaining long
term relationships to include: customers, suppliers, subcontractor’s and partners; evaluated to
determine if the offeror has satisfactorily demonstrated that he possesses the necessary infrastructure at the
corporate level to insure successful project start-up and continuing operations to include: corporate
sponsorship for executive oversight, program management, human resources, accounting/budget, planning,
design support, facilities engineering, operations and maintenance, safety and supplier/subcontractor

management; evaluated to determine if the offeror has demonstrated a consistent track record of
completing similar projects on schedule and within budget; and corporate experience in facility
management for a 24/7 facility operation.

TECHNICAL FACTOR 3- Organization and Key Personnel - The offerors proposal will be
evaluated to determine if the offeror has provided an executive summary of his team’s project
management plan with a proposed organizational chart (staffing plan) depicting key management
functions and managerial authority for the project team and any major subcontractors, suppliers,
and/or partners; evaluated to determine if the offeror has provided his list of proposed key project team
members both in-house and major subcontractors, with any/all professional registration licenses, or
certifications they may possess and identified their intended role on this project; evaluated to determine if
the offeror has provided evidence/furnished resumes that the proposed key personnel (as defined within the
SOW) are well qualified in their areas of expertise and have met all qualifications as outlined within the
SOW, evaluated to determine if the offeror has provided information that he plans to use subcontractors,
subconsultants, or a strategic partner to accomplish this work, and has described how the team would
function as one unit and performance, schedule, and budget would be monitored and controlled to insure
that all project deliverables would be met in accordance with the contract requirements, and if the plan
addressed assignments of responsibilities, any delegation of authority required, and any specific action the
offeror would take if subcontractor performance appeared to be out of conformance with the contract
requirements or started to decline.

TECHNICAL FACTOR 4 - Safety Performance - The offeror’s proposal will be evaluated to determine
if the offeror has submitted occupational injury/occupational illness safety performance information to
include restricted cases, restricted work days, lost day cases, lost workdays, recordable cases incident rate,
and severity incident rate for any proposed major subcontractors or partners; evaluated to determine if the
offeror submitted their corporate safety plan and procedures with their proposal; included the required staff
training and items that were required for inclusion in the project safety plan; identified who was responsible
for reviewing project plans and insuring that they met project/corporate requirements, where the corporate
safety officer fit into the organization and indicated their professional credentials; and evaluated to
determine if the offeror submitted their proposed project safety plan for evaluation addressing the major
components as required by the SOW and included roles and responsibilities; training requirements,
procedures, and sample forms.

TECHNICAL FACTOR 5 - Past Performance  - The offeror’s past performance will be evaluated to
determine if the offeror and each proposed subcontractor requested its former customers to complete and
submit the Past Performance Questionnaires in accordance with Section J, Attachment J2; evaluated to
determine if the offeror has a history of delivering the required contract services in a manner that meets the
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contract requirements and has complied with all standards, been issued NO cure notices, show cause
notices, or other letters dealing with unsatisfactory performance; evaluated to determine if the offeror has
maintained a quality control program and that all deliverables/services met the specified quality as required

by the contract; evaluated to determine if the offeror has provided services at a reasonable price
and managed the work to meet approved budgets; that the required contract price changes were
fully investigated and presented to the customer in a forthright manner after all attempts to
contract costs were unsuccessful; evaluated to determine if the offeror met the required schedule
and if necessary, took the appropriate steps to get back on schedule without customer action; and
evaluated to determine if the offeror dealt with the customer with integrity, reasonableness, and in a
cooperative spirit that demonstrated a concern for, not only delivering what was required but insuring that
customer satisfaction was achieved.

TECHNICAL FACTOR  6 - Cost/price - The Government will evaluate the price proposals of all firms
found technically qualified.  Price criterion measures not only actual dollars but also analyze the accuracy
and reasonableness of the proposed costs, the realism of the proposed cost and probable cost to the
Government.  

M.4 CLAUSES INCORPORATED BY REFERENCE
M.4.1  This contract incorporates one or more Federal Acquisition Regulation (FAR) (Chapter 1

of Title 48, Code of Federal Regulations) clauses by reference with the same force and effect as if they
were given in full text.  The full text of the clauses(s) may be accessed electronically at: “www.gsa.gov”.  

CLAUSE TITLE DATE FAR REFERENCE

EVALUATION OF OPTIONS JUL 1990         52.217-5

END OF SECTION M
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